

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

001-46580 Highways - Executed

Various lengths of pavement marking rehabilitation throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	M-60-017-22	N/A	D 7 HT PVMNT MRK RPR 22-16	FAI 70	Miscellaneous	0-01475-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

002-46584 Highways - Executed

Removing and replacing existing centerline striping on FAI 80 (I-80) in Grundy County, FAP 591 (US 34) and FAP 311 (US 34 and IL 71) in Kendall County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy Kendall	M-60-020-22	N/A	D3 GRVD INT PVMNT MRK 22-20	VARIOUS	Miscellaneous	0-01475-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

003-46585 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-021-22	N/A	D-2 REFLECTOR REPL 22-21	VARIOUS	Miscellaneous	0-01732-2001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022			0.00	0.00	No

004-46911 Highways - Executed

Removal and replacement of a portion of the existing parking lot, the sealing of the remainder of the existing parking lot and the construction of a bus lane and drop off connection at the Dana Thomas House State Historic Site in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-30-026-18	N/A	DANA THOMAS 2019	DANA THOMAS HOUSE ST. HIST.SITE	Pavement	0-00222-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

005-60M12 Highways - Executed

(2,558-Ft) Designed Overlay, ADA Improvements, includes HMA removal and replacement, Class D patching and PMK installation. Location: FAU 2839 California Ave. from 59th St. to 63rd St. within the City of Chicago in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-079-11	STPS29S(152)	2010-098-RS	FAU 2839	Pavement	1-00130-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	17.00	0.00	No	

006-60X57 Highways - Executed

(1,300-Ft) Intersection Improvement, culvert replacement and extension, new traffic signal installation, in the Village of Wauconda, Wauconda and Freemont Townships.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-135-14	HSIP6TRI(158)	118N-2	FAP 535	Pavement	0-00817-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	17.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

007-60X74 Highways - Executed

(1229.52-Ft) This project consists of removal and replacement of the structure that carries IL 83 over Tinley Creek. Also included are intersection improvements, pavement reconstruction, widening, resurfacing, drainage adjustments, and ADA improvements. Located in the Villages of Alsip and Crestwood in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-185-14	NHPPRBZE(142)	3034B&N-2	FAP 344	Bridges	1-77874-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		10	21.00	0.00	No	

008-61G56 Local Roads - Deleted

Patching, sidewalk construction, curb and gutter replacement and pavement markings on 25th Avenue between Waveland Avenue and Lawrence Avenue in Schiller Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-323-19				Pavement	1-22229-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

009-61H07 Local Roads - Executed

Resurfacing Weathersfield Way from Braintree Drive to Salem Drive, includes the construction of an shared use path on the north side and new street lighting, in Schaumburg

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-063-21	91DZ(172)	17-00129-00-PV (SCHAUMBURG)	MUN 0001A	Pavement	1-22393-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	18.00	0.00	No	

010-61H16 Local Roads - Executed

Resurfacing and improvements on Summit drive from Wise Road to Schaumburg Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-168-21	T007(396)	20-00135-00-RS (SCHAUMBURG)	MUN 2134	Pavement	1-22395-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/06/2022		5	14.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

011-62D86 Highways - Executed

The length of this improvement is 4711 feet (0.89 miles) the type of work is Bridge Replacement, Reconstruction, and Resurfacing in Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-116-17	NHPPJ0LD(648)	A-W&RS-2	FAP 541	Bridges	1-79218-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		10	20.00	0.00	No	

012-62G10 Highways - Executed

(1700-Ft) Traffic Signal Installation, Channelization. Roadway Reconstruction. Location: IL 126 at County Line Road in the Na-Au-Say and Plainfield Townships in Will and Kendall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kendall Will	C-91-142-18	HSIP-STP2JLK(820)	119CH&TS	FAU 0379	Electrical	1-79034-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

013-62J25 Highways - Executed

(636-Ft) Removal of the existing retaining wall and replacement with new soldier piles wall with lagging. Location: West side of IL 59, from Glen Ave to Forest Ave in the City of West Chicago in DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-393-19	NHPPHD18(836)	2019-048-I	FAP 338	Miscellaneous	1-79968-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	15.00	0.00	No	

014-62N83 Highways - Executed

I-80/94 (15,592-Ft), I-57 (2,000-Ft) Patching CRPCC with Class A and Full Depth HMA with Class D); Location: FAI 80: I-80/94 from IL 394 to IL/IN State Line in the Village of Lansing and I-57 at I-80 in the City of Country Club Hills

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-156-21	N/A	2021-049-PP	FAI 80 FAI 57	Pavement	0-02176-1016 1-80928-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2021		10	21.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

015-62P20 Highways - Executed

This improvement consists of the repair and installation of fence along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-218-21	N/A	2021-090-I	VARIOUS	Miscellaneous	0-02176-1017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022			0.00	0.00	No	

016-62P21 Highways - Rejected

This improvement consists of High Tension Cable Barrier Repairs at Various Locations on Various Expressway Medians District Wide.

017-64M00 Highways - Executed

1.15 miles / replacement of Westbound scale and pavement patching in both weigh scale stations on I-80 located 1.4 miles south of IL 84.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-020-17	NHPPXR2K(107)	(81-1WS)M-4	FAI 80	Miscellaneous	0-01527-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

018-64M90 Highways - Executed

Cold milling/HMA resurfacing/patching on IL 84 from US 30 to 0.2 miles North of 10th Ave. N, North of Albany.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-072-21	NHPP5GJ9(457)	109RS-2	FAP 308	Pavement	2-22300-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

019-64N91 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing. From 0.4 mile East of Il 92(N) to US 67 in Milan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-074-21	STPJYKM(462)	(48MFT,62MFT)RS	FAP 599	Pavement	2-06720-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

020-64P53 Highways - Executed

Expansion joint replacement, deck patching, concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0099, carrying US 30 over the UP Railroad and Harvey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-077-20	NHPPCMQ3(266)	(110V-BR)BDR	FAP 309	Bridges	2-21234-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

021-64P92 Highways - Executed

Expansion joint replacement, deck patching and concrete overlay, parapet wall repairs, and other miscellaneous repairs on SN 098-0005, carrying US 30 over the UP Railroad, 2.5 miles West of Morrison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-034-21	NHPPMB4S(595)	(17R-1VBR)BDR	FAP 309	Bridges	2-20608-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

022-64R18 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Henry, Rock Island, and Whiteside Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-085-21	STPR3BU(534)	D2 BDS 2022-1	VARIOUS	Bridges	2-93010-1000 2-93010-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

023-64R20 Highways - Executed

Concrete sealer applied to bridge decks at various locations in Carroll, JoDaviess, Lee, and Ogle Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-087-21	STP88JK(682)	D2 BDS 2022-3	VARIOUS	Bridges	2-93010-3000 2-93010-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

024-64R21 Highways - Executed

Maintenance of signs along state maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-090-21	N/A	D2 SG 2022-1	VARIOUS	Miscellaneous	0-02176-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2022		15	0.00	0.00	No	

025-66K47 Highways - Executed

3P milling and resurfacing project of 3 3/4" on US 52 / IL 251 from US 52 (N) to 0.3 mile South of the BNSF Railroad overpass in Mendota. This will also address ADA sidewalk ramps. Other work will include shoulder stone, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-025-20	STPDSBE(099)	(72,73)RS-7,SW	FAU 6000 FAP 694	Pavement	3-05250-0040 3-05250-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	8.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

026-66L21 Highways - Executed

This work is located on FAP Route 607 (US 52) at Sta. 398+51 approximately 7.5 miles East of IL 47 (1.6 miles West of Will County Line). This project consists of removing and replacing 6' of the culvert barrel and wing walls on on both ends of the culverts and guardrail removal and replacement, also including other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-107-20	N/A	(130)CLV	FAP 607	Bridges	0-02176-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	9.00	0.00	No	

027-66L81 Highways - Executed

This project is located at two locations on FAI 55 (I-55) in Livingston County. Location 1 begins at M.M. 205.0 and ends at M.M. 209.0 (S. of Odell), Location 2 begins at M.M. 212.0 and ends at M.M. 215.3 (N. of Odell). This project consists of centerline repairs cleaning and filling potholes, depressions and cracks and micro surfacing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-083-21	N/A	53(2,3)I-5	FAI 55	Pavement	0-02176-3003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

028-66L83 Highways - Executed

This project is located on FAI 57 (I-57) beginning at the Ford County Line and ending at IL Route 116 (Ashkum). This work consists of Class A pavement patching, pavement striping, and other related construction items.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-087-21	N/A	38(3-9)PP-2	FAI 57	Pavement	0-02176-3004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	6.00	0.00	No	

029-66L91 Highways - Executed

The project consists of 7.15 miles of crack routing and crack sealing on FAP 71 (IL 54) from IL 115 in Roberts to Structure 038-0213 in Ford and Iroquois Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford Iroquois	C-93-094-21	N/A	(113,112)CJS	FAP 71	Pavement	3-64720-2201
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

030-68799 Highways - Executed

Removal and replacement of the existing structure carrying IL Route 8 over BNSF Railway (Existing S.N. 072-0049; Proposed S.N. 072-0248) at Edwards on a realigned IL Route 8. The project length is 0.68 mile.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-056-08	STPGLGM(789)	(Z-1VB)BR-2	FAS 1388	Bridges	4-09300-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023		10	6.00	0.00	No	

031-68F71 Highways - Executed

Bridge joint replace/repair on Structure No. 094-0016 carrying IL 94/IL 135 over Henderson Creek, approximately 2.0 miles North of Little York in Warren County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Warren	C-94-094-20	STPGF9F(470)	[(104B)BR]BJR	FAP 546	Bridges	4-09417-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

032-68F78 Highways - Executed

Bridge joint replace/repair, bridge painting, bridge repair to S.N. 066-0007 carrying Illinois Route 94 over Camp Creek, approximately 5 miles North of Aledo in Mercer County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-100-20	STPDY2E(975)	(23-BR)BJR,BP,BRR	FAS 220	Bridges	4-06617-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

033-72M73 Highways - Executed

On-call repair of guardrail, cable median barrier, impact attenuators and fence at various locations throughout District 6 as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-045-21	N/A	D6 CABLE/GUARDRAIL REPAIR 2022	VARIOUS	Miscellaneous	0-01872-6001 0-02176-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			730	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

034-72M91 Highways - Executed

Deck and substructure repairs on SN 001-0011 carrying US 24 over BNSF Railroad and Cedar Creek, 1.5 miles north of IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-113-21	N/A	(78-3VHB) BDR, BJR, BRR	FAP 63	Bridges	0-02176-6010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

035-72M99 Highways - Executed

Lot improvements at the Riggston Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-124-21	N/A	MG - RIGGSTON	FAS 1610	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

036-74915 Highways - Executed

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-048-19	NHPPCV1G(902)	18B-1	FAP 332	Bridges	7-78190-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	7.00	0.00	No	

037-74A15 Highways - Executed

Signal modernization at the intersection of IL 105 and 24th Street in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-104-20	STPLTH6(180)	(12Z)TS-1	FAP 741	Electrical	7-51450-0800
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

038-76N17 Highways - Executed

Bridge repair, HMA overlay and joint repair on IL 11 over the Union Pacific Railroad (SN 060-0122) approximately 2 miles north of I-270 and on IL 111 over the Norfolk Southern Railroad and an access road (SN 060-0123) approximately 1.2 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-057-20	STPRJW8(007)	(5BR,5VHBR)-1	FAP 582	Bridges	8-00577-0000 8-00578-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2021		10	14.00	0.00	No	

039-76N59 Highways - Executed

Maintain and service all ITS equipment at various locations throughout District 8 and the removal and replacement of a dynamic message board on eastbound I-55/64 at 4th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-033-22	N/A	DIST 8 ITS 2021-2	VARIOUS	Electrical	0-01112-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

040-76P14 Highways - Executed

Guardrail and cable median repair at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-048-21	COVD7LR2(358)	DIST 8 GUARDRAIL 2022-1	VARIOUS	Miscellaneous	0-01212-8001 0-01872-8001 0-02176-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022			0.00	0.00	No	

041-76P28 Highways - Executed

3.9 miles of resurfacing and design overlay on IL 111 from 0.1 miles south of Horseshoe Lake Road to the St. Clair County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-064-21	STPT95Y(303)	(6-2,6-23)RS-4	FAP 582	Pavement	8-00519-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	12.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

042-78550 Highways - Executed

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-052-16	HIBR-NHSAQUS (586)	(41-4)B-1;(41-4)B-2	FAI 57	Bridges	9-00552-0000 9-00632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			8.00	0.00	No	

043-78656 Highways - Executed

9 miles of lane addition, median barrier installation and resurfacing existing lanes of I-57 from mile post 66 to Marcum Branch.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-084-18	NHPP-HIBRCLGU (392)	D9 I-57 ADD LANE-4; (28-5)B-3	FAI 57	Pavement	9-00147-2000 9-00147-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			5.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

044-78838 Highways - Executed

17.8 miles of pavement patching, HMA surface removal, HMA surfacing, HMA shoulders and ADA sidewalk improvements on US 51 from near Industrial Park Road in Carbondale to Grant Way in Du Quoin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry Jackson	C-99-021-21	NHPP-HSIP8TKA (376)	4,3,2,1(RS-6)	FAP 322	Pavement	0-00817-9010 0-00817-9020 9-00403-0000 9-00519-0000 9-00713-2230 9-00843-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2022			4.00	0.00	No

045-78863 Highways - Executed

3.4 miles of patching, milling, surfacing, median repairs and curb and gutter repairs at 2 locations: 1) US 45 from 0.7 miles northeast of I-24 to 1.07 miles southwest of I-24; 2) Just north of IL 146 to 1.85 miles south of IL 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-055-21	STPQA2F(436)	(36,44-5,37)RS-7;38RS -7	FAP 881 FAS 960	Pavement	9-00846-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	3.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

046-78865 Highways - Executed

6.2 miles of HMA surface removal, resurfacing of the mainline and shoulders and ADA upgrades on IL 149 from IL 13/127 in Murphysboro to US 51 in Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-057-21	STPF075(818)	(13-1,27)RS-7	FAP 873	Pavement	9-00358-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

047-78872 Highways - Executed

5 miles of micro-surfacing on Northbound I-57 / US 51 from 1 mile south of Big Creek to Perks Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Pulaski	C-99-066-21	NHPPWTR5(208)	D9 PAVT PRESERVATION 2021- 1	FAI 57	Pavement	9-00713-2210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

048-78886 Highways - Executed

1000- of milling, resurfacing, guardrail removal and replacement and concrete rail removal and replacement on West Cedar Street from east of SN 077-0030 to Front Street in Olmstead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-086-21	N/A	120RS-8	SBI 147	Pavement	9-00855-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

049-85713 Local Roads - Executed

Replace the bridge carrying TR 120 over Piscasaw Creek, 3.5 miles southeast of Poplar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-057-21	5YF7(613)	20-03121-00-BR	TR 120	Bridges	2-10591-0000 2-10591-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

050-87725 Local Roads - Executed

Replace the bridge carrying CH 4 over Pike Creek, 3.3 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-014-20	F3SF(323)	11-00047-01-BR	FAS 321	Bridges	3-10441-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

051-87754 Local Roads - Rejected

Resurfacing, sidewalk replacement, curb and gutter, pavement markings and pedestrian signal improvements at three locations on Northern University Campus in the City of DeKalb.

052-87767 Local Roads - Rejected

Replace the bridge carrying TR 244 over Coon Creek 0.30 mile south of IL 72.

053-87780 Local Roads - Executed

Resurfacing and aggregate shoulders on Elliot Road from IL 54 to IL 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-015-22	Z154(691)	20-00141-00-RS	FAS 339	Pavement	3-10706-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	9.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

054-87781 Local Roads - Executed

Repair the undermining at the abutments and install improved drainage at the bridge carrying Peru Road over Negro Creek, just south of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-026-22	UTLN(920)	20-00008-00-BR (SEATONVILLE)	FAS 1240	Bridges	0-99922-3001 3-10726-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	2.00	0.00	No

055-89784 Local Roads - Executed

Resurfacing on Parkway Drive from Lick Creek to Willow Street in Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-061-20	75IW(149)	19-00194-00-RS (PEKIN)	FAU 6711	Pavement	4-10663-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2021		5	0.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

056-89786 Local Roads - Executed

Construction of sidewalks and ADA ramps on the south side of West Knolls Road from North University Drive to 0.15 mile east of Allen Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-064-20	NB6E(971)	19-00385-00-SW(CITY OF PEORIA)	FAU 6644	Miscellaneous	0-01043-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

057-89791 Local Roads - Executed

Resurfacing, patching and ADA ramps on Henderson Road from the County Fairground entrance to Poplar Street in Knoxville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-084-20	1S42(935)	20-00028-00-RS (KNOXVILLE)	FAS 1400	Pavement	4-10675-0000 4-10675-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

058-89807 Local Roads - Executed

Resurfacing, aggregate shoulders, and guardrail on CH 11 from IL 89 to the LaSalle County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-031-21	2KRR(514)	20-00031-00-RS	FAS 254	Pavement	0-01742-4001 4-10684-0000 4-10684-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	3.00	0.00	No	

059-91606 Local Roads - Executed

Replace the bridge carrying TR 183 over Unnamed Stream, 1 mile south of Hope.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-003-22	3HJT(631)	18-15146-00-BR	TR 183	Bridges	5-10478-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	2.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

060-93764 Local Roads - Executed

Replace the bridge carrying CH 19 over Panther Creek, 4 miles west of Plymouth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-064-21	2A3B(414)	21-00139-00-BR	FAS 433	Bridges	6-10879-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

061-93771 Local Roads - Executed

Install lighting at the intersection of Mechanicsburg-Illiopolis Road and Mt. Auburn Road in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-007-20	7317(240)	18-00073-03-SP	FAS 630	Electrical	0-00106-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

062-95904 Local Roads - Executed

Resurfacing, HMA shoulders, rumble strips and culvert replacement on FAS 1804 from 1150 North Road to Sun and Sand Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-005-22	SE27(409)	19-00126-00-RS	FAS 1804	Pavement	0-00106-7001 7-10903-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	3.00	0.00	No

063-97758 Local Roads - Withdrawn

Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto. , Replace the bridge carrying Albers Lane over Rocky Branch Creek, includes the realignment of Albers Lane between Walnut Ridge Drive and Culp Lane in Betholto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-017-21				Bridges	8-10662-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	Pending	Pending	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

064-99601 Local Roads - Executed

Replace the bridge carrying Forest Road over Little Eagle Creek, 8 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-048-18	ENT7(919)	17-00157-00-BR	FAS 902	Bridges	9-10575-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

065-99612 Local Roads - Executed

Replace the bridge carrying Eldorado Blacktop Road over North Fork of Saline River, 1.8 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-529-15	CR37(838)	14-00080-00-BR	FAS 893	Bridges	9-10513-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	7.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

066-61G74 Local Roads - Executed

Construction of a 10' wide HMA trail that includes pedestrian tunnels, retaining walls, box culverts, storm sewers, sidewalks, curb and gutter, fencing and pavement markings. Project begins at Spring Creek Greenway Trail in Lockport and concludes at the intersection of Cougar Road and 159th Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-152-20	K19K(601)	11-F3001-01-BT	VETERANS MEMORIAL TRAIL	Pavement	0-01043-1001 1-22342-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	22.00	0.00	No

067-62G11 Highways - Executed

(1,719 Ft.) The project consists of intersection reconstruction, new traffic signals, consolidating three drainage structures into two box culverts under State Street and IL 72, pedestrian and bicyclist accommodations, lighting improvements, ADA ramps, watermain and sanitary sewer improvements. Location: (IL 72) at State Street / Getzelman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-141-18	NHPPK46S(549)	32R-DR-1	FAP 557	Pavement	1-76739-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/28/2022		10	16.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

068-99668 Local Roads - Executed

Resurfacing and aggregate shoulders on East Divide Road from Harmony Lane to Papertown Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-027-19	ZA9X(037)	18-00221-00-PV	FAS 819	Pavement	9-10609-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	7.00	0.00	No	

069-46905 Highways - Executed

Removal and reconstruction of the concrete retaining wall and walkway from the tomb to the receiving vault and parking lot repairs at the Lincoln-s Tomb State Historic Site in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-30-020-18	N/A	LINCOLN'S TOMB 2019	INTERNAL PARK ROADS	Miscellaneous	0-00222-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

070-66L38 Highways - Executed

This project includes 5400' of milling and resurfacing and reconstruction of curves of the Mattheissen State Park main entrance and parking lot area off IL 178 South of the IL 71 and IL 178 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-127-20	N/A	PARK ROADS 2021-01	FAP 12	Pavement	0-00222-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	10.00	0.00	No	

071-70F31 Highways - Executed

On-Call lighting repairs in the District West Field Area consisting of DeWitt, McLean, and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-041-21	N/A	D5 LIGHTING REPAIRS 2021-1	VARIOUS	Miscellaneous	0-01112-5001 0-02176-5004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2022			0.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

072-70F33 Highways - Executed

District Wide On-call Guardrail and Fence Repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-040-21	N/A	D5 GR & FENCE REPAIR 2021-1	VARIOUS	Miscellaneous	0-01872-5001 0-02176-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2022			0.00	0.00	No	

01A-LK014 Aeronautics - Executed

Rehabilitate and Reprofile Runway 8-26

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	McHenry	3CK 4814 LAKE IN THE HILLS	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		69		9.00	0.00	No	

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

02A-DK062 Aeronautics - Executed

Mill and Overlay Taxiway C

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	DeKalb	DKB 4875 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		52		11.00	0.00	No

03A-VE055 **Aeronautics - Rejected**

Realign Taxiway A, Phase 1

04A-DU089 Aeronautics - Executed

Rehabilitate Airport Runways Homerun Ductbank

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
1 / 1	DuPage	DPA 4825 DUPAGE	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		66		4.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

05A-DI031 Aeronautics - Executed

Install Perimeter Fence, Phase 1 and 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Lee	C73 4758 DIXON MUNICIPAL	317SBGPTBD	Fencing		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		30		7.00	0.00	No

06A-LA044 Aeronautics - Executed

Rehabilitate Lighting for Runway 18/36 and Parallel Taxiway

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
1 / 1	Cook	IGQ 4821 LANSING MUNICIPAL	317SBGPTBD	Electrical		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		78		0.00	0.00	No

Letting Summary Report

Letting Date: July 30, 2021 Volume 024, No. 026

Current Date: May 29, 2026

07A-DI032 Aeronautics - Executed

Install Taxiway Lighting to Replace Reflective Markers

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
2 / 2	Lee	C73 4876 DIXON MUNICIPAL	317SBGPTBD	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		75		0.00	0.00	No				

08A-PA063 **Aeronautics - Rejected**

Rehabilitate Airfield Lighting, Phase 1 and Install ALCMS
