

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

001-60M74 Highways - Executed

Repair bridge SN 022-0147 carrying IL 19 over Salt Creek, 0.3 mile west of West Dale Road in the village of Wood Dale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-159-11	STP44DP(185)	32-B-I	FAU 1321	Bridges	1-78398-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	19.00	0.00	No

002-60M88 Highways - Executed

Repair bridge SN 099-0035 carrying I-55 Frontage Road over the I and M Canal, 1.1 miles south of I-80 in Channahon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-194-11	STPIPRP(270)	86B-3-I	FAI 55	Bridges	1-78388-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	14.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

003-60W53 Highways - Executed

Removal of asphalt overlay and placement of 5" concrete overlay on SN 016-2009 carrying Wolf Road over Weller's Ditch in Des Plaines. Includes stair removal and ADA ramp construction.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-321-13	STPHHTX(784)	3434.1-BR(13)	FAU 2691	Bridges	1-77428-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

004-60Y39 Highways - Executed

Resurfacing, electrical and construction of retaining walls on I-90.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-377-14		(1517 & 1415) R-2	FAI 90	Electrical Pavement	1-74681-1300	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/31/2020		10	13.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

005-60Y40 Highways - Executed

Construction of noise walls, installation of signing, grading and drainage improvements along I-90 from Cumberland Avenue to Harlem Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-378-14	NHPPV4UD(632)	(1517 & 1415) I-14	FAI 90	Miscellaneous	1-74681-2300	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/15/2019		25	14.00	0.00	No		

006-62B61 Highways - Executed

Channelization on IL 53, from Long Grove Drive to Middlesax Drive in the village of Long Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-074-16	STPAXG7(828)	530N-3	FAU 1261	Pavement	1-76325-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	20.00	0.00	No		

007-62C35 Highways - Rejected

Light tower removal and replacement, and installation of new light towers at various locations.

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

008-62C74 Highways - Executed

3.632 miles of resurfacing and pedestrain ramp improvments on IL 132 in Gurnee and Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-381-16	NHPP0ZN7(728)	2016-021RS	FAP 541	Pavement	1-78918-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	18.00	0.00	No	

009-62C84 Highways - Executed

Resurfacing and pedestrian improvements on IL 23 in the City of Marengo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-391-16	NHPPYRTZ(879)	(23 & 24)RS-2	FAP 324	Pavement	1-78435-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			95	11.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

010-62D12 Highways - Executed

Resurfacing (3P) and milled rumble strip on US 20 through the city of Elgin and villages of Streamwood, Hanover Park and Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-430-16	NHPPTAFP(087)	7Y-RS-8	FAP 345	Pavement	1-79429-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	20.00	0.00	No

011-62D16 Highways - Executed

Resurfacing of IL 38 through the cities of Oakbrook Terrace and Elmhurst, and the village of Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-434-16	NHPPELZL(228)	(CY, C & J) RS-6	FAP 347	Pavement	1-79482-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/31/2019		5	8.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

012-62D41 Highways - Executed

Repair bridge 016-0239 carrying Busse Highway over Prairie Creek, 0.4 miles southeast of US 14 in Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-014-17	STP4W1D(107)	3216B-BR(16)	FAU 3512	Bridges	1-78387-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

013-62D64 Highways - Executed

Resurfacing (3P) with ADA ramp improvements on Roosevelt Road in the villages of Hillside, estchester, Broadview, Maywood and Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-073-17	NHPPTCS3(711)	2016-084RS	FAP 347	Pavement	1-78270-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	16.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

014-62D65 Highways - Executed

Resurfacing on IL 171 wihtin the city of Chicago and village of Norridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-074-17	NHPP-HSIPYITF (606)	3056B-RS-2	FAP 372 FAI 94	Pavement	1-76773-0600 1-80236-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	16.00	0.00	No

015-62F32 Highways - Rejected

Replacemnt of I-80/I-94 monotube structure at IL 83 including new traffic signal heads, cable and TCandP.

016-62F58 Highways - Executed

3P resurfacing and pedestrian ramps on LaGrange Road through the city of Countryside and villages of Willow Springs, Justice, Hodgkins, LaGrange and LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-017-18	NHPPH5L2(974)	2017-036RS	FAP 330	Pavement	1-78266-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/30/2019		5	21.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

017-62F74 Highways - Executed

Resurfacing and pedestrian ramp improvements on Cermak Road in the city of Berwyn and the town of Cicero.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-042-18	STPSK4A(039)	(78-1 & 78-3)RS-2	FAU 1453	Pavement	1-79473-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	14.00	0.00	No		

018-62F76 Highways - Executed

Resurfacing on Cottage Grove in the villages of Dolton and South Holland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-044-18	STP1CJ5(623)	0910RS-1	FAU 2923	Pavement	1-79590-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	14.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

019-62F81 Highways - Executed

Resurfacing and pedestrian ramps on Gregory Street in the city of Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-059-18	STPE71C(599)	(55-1414R) RS-1	FAU 2846	Pavement	1-79574-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	16.00	0.00	No		

020-62F82 Highways - Executed

Resurfacing and pedestrian ramps on Hibbard Road in the villages of Wilmette and Northfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-061-18	STPP35W(109)	1819RS-5	FAU 2807	Pavement	1-79442-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	21.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

021-62F83 Highways - Executed

Resurfacing and pedestrian ramps on Howard Street through the villages of Skokie and Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-060-18	STPJM2Q(072)	2017-049RS	FAU 1334	Pavement	1-79458-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

022-62F92 Highways - Executed

Culvert repairs and storm sewer replacement on US 14 through the village of Palatine.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C 91-082-18	N/A	2017-055T	FAP 305	Bridges	0-01625-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

023-62G08 Highways - Executed

Bridge repair on SN 016-0977, 0980, 0978, and 0982 carrying IL 53 from I-90 to IL 72 in Schaumburg and Rolling Meadows.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-116-18	NHPPZV7C(839)	2017-065BR	FAI 290 FAP 342	Bridges	1-80026-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	20.00	0.00	No

024-62G12 Highways - Executed

Trombone mast arm replacement at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-144-18		2018-001-TS	VARIOUS	Electrical Miscellaneous	0-01490-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

025-62G16 Highways - Executed

bridge repairs on 19 structures on I-90/I-94 in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-183-18	NHPPG4DQ(565)	2018-008-BJR	FAI 94	Bridges	0-01288-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	16.00	0.00	No

026-62G24 Highways - Executed

Repair culvert 099-0922 under US 52 between Doyle Road and Wallingford Trail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-165-18	NHPPEGGN(309)	18-CLV	FAP 852	Bridges	1-80269-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

027-64H07 Highways - Executed

Removal and replacement of concrete box culverts 004-1020 and 004-1021 carrying IL 173 over drainage ditches, 0.4 and 0.2 miles east of Caledonia Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-016-13	NHPPUR76(656)	129T	FAP 303	Bridges	2-82000-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	3.00	0.00	No

028-64K06 Highways - Executed

Reconstruction of roadway shoulders and slopes along IL 84 from 0.1 mile north to 0.1 mile south of Quarry Road in Port Byron.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-013-17	NHPP1TA1(046)	111R	FAP 308	Pavement	2-20600-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				4.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

029-64L90 Highways - Executed

Additional westbound thru-lane on Business Route US 20 (East State Street) from Bell School Road to the I-90 exit ramp in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-065-18	NHPPF9K4(025)	(2Y-1)W	FAP 517	Pavement	2-18250-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	4.00	0.00	No		

030-64M67 Highways - Executed

Wash ten bridges at various locations in District 2. SN 043-0043, 071-0040, 089-0042, 0045, 0081, 0082, 098-0051, 0052, 0100, and 101-6133.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-016-18	N/A	D2 BC 2018-2	VARIOUS	Bridges	0-01624-2014	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

031-64M68 Highways - Executed

Wash ten bridges and ramp structures on I-74 in Rock Island County. SN 081-0099, 0100, 0111, 0112, 0113, 0114, 0115, 0116, 0142 and 081-0143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-017-18	STPPYP4(563)	D2 BC 2018-3	FAI 74	Bridges	0-01288-2007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

032-64M72 Highways - Executed

Wash eight bridges on various routes over the Rock River. SN 081-0047, 0067, 0068, 0153, 098-0034, 0079, 0080, and 098-0115.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Whiteside	C-92-021-18	STP087J(534)	D2 BC 2018-7	VARIOUS	Bridges	0-01288-2005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

033-66428 Highways - Deleted

6.502 miles of 3P milling and resurfacing on IL 1, from IL 17 to the northern city limits of St. Anne.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-030-04				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

034-66D75 Highways - Executed

9.518 miles of 3P milling and resurfacing on IL 23, from south of McKinley Road to north of Richards Road near Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-098-14	NHPPAIF2(935)	(1Z,1,1R,2)RS-4	FAP 68	Pavement	3-02350-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

035-66E52 Highways - Executed

8,997 feet of 3P milling and resurfacing on IL 31, including sideroads, entrances and ADA work, 0.9 miles south of the Kane county line to US 34 in Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-047-15	NHPPC3E2(784)	(12)RS-5	FAP 860	Pavement	3-03147-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	6.00	0.00	No

036-66H61 Highways - Executed

7,541 feet of milling and resurfacing, mailbox turnouts and entrances on IL 71 south of I-80 overpass to 0.2 mile north of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-17	NHPPZK0U(268)	(5)RS-5	FAP 790	Pavement	3-07150-0060
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	6.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

037-66H71 Highways - Executed

2 miles of shoulder widening and rumble strips on IL 50 fr 0.45 mile north of 6000N Road to 0.11 mile north of 2000E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-008-18	HSIP32I9(898)	(140)SFY	FAP 840	Pavement	3-47470-1802	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	6.00	0.00	No		

038-66H73 Highways - Executed

4.67 miles of shoulder widening and rumble strips on IL 9 from N 2300E Road to N 2800E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Ford	C-93-010-18	HSIP0FS6(496)	(13)SFY	FAP 697	Pavement	3-47470-1804	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	6.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

039-66J21 Highways - Executed

7.51 miles of intermittent resurfacing on I-57, from 0.7 mile north of Iroquois County line to south of the Kankakee River bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kankakee	C-93-067-18	NHPPN5R5(641)	D3 INTERMITTENT RS 2018-3	FAI 57	Pavement	3-05746-0110	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	10.00	0.00	No		

040-68E02 Highways - Executed

Paint 5 bridges in Tazewell County; SN 090-0104, 0105, 0106, 0107 and 090-0141.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-017-18	NHPPN60I(501)	90 7(HB-1,HB);6HB,15-1-HBÜBP	FAI 474 FAI 74	Bridges	0-01514-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

041-70620 Highways - Executed

Replace 3 culverts carrying US 150 over a ditch southeast of Mahomet and northeast of Champaign. Total length of 116.89 feet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-147-06	STPENDW(897)	13 CR	FAP 719	Miscellaneous Earthwork Bridges	5-53310-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	3.00	0.00	No		

042-70786 Highways - Executed

9.12 miles of 3P resurfacing on US 45, from US 36 at Tuscola to the Coles County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Douglas	C-95-026-11	STPGLF9(811)	(20 RS-4)(21X)RS-2,21 RS-5	FAP 824 FAS 1671	Pavement	5-53943-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	3.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

043-70D21 Highways - Executed

5,290 feet of 3P resurfacing and ADA improvements on I-55B and IL 9, from 0.1 mile north of E. Washington St. to Clearwater Avenue, and Service Dr. to Prospect Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-056-18	NHPP-STPLVBK (799)	(1,2)RS-3	FAP 704 FAP 693	Pavement	5-53236-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	3.00	0.00	No

044-72C29 Highways - Withdrawn

4.4 miles of resurfacing, patching, shoulders, ADA improvements, bridge repair, bridge deck overlay, culvert repair and riprap on IL 96 from Bear Creek to the Hancock County line (SN 001-0052, 0074, 7039, 7037)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-003-09	N/A			Pavement	6-00788-0000 6-00788-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	Pending	Pending	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

045-72H54 Highways - Executed

9 miles of resurfacing, ADA upgrades, drainage improvements and bridge deck repairs on IL 100 from just east of US 67 to Dutchman's Creek at the east edge of Browning.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-029-15		(47,111)RS-3,BDR (112)RS-2,N	FAP 612 FAS 2582	Pavement Bridges	6-00292-0000 6-00292-0200 6-00464-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	6.00	0.00	No

046-72J54 Highways - Executed

0.12 mile of resurfacing and sidewalk ramp improvements on US 136, from west of Fayette Street to east of Marion Street in Carthage.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-013-17	NHPPXVP4(996)	(28) RS-9, SW	FAP 315	Pavement	6-01118-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

047-72K53 Highways - Executed

Paint portion of bridge SN 001-0008 on IL 96 and SN 001-0024 on IL 104.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-081-18	STPF612(086)	(103) BP	FAP 506 FAP 745	Bridges	0-01514-6007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

048-72K54 Highways - Executed

Deck and substructure repairs on 3 bridges: 1) SN 075-0089 carrying IL 96 over I-72 at the Hull interchange; 2) Sn 075-0103 carrying CH 4 over I-72 at the Barry interchange; 3) SN 075-0112 carrying IL 107 over I-72 north of Pittsfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-082-18	N/A	(75-1,75-4,75-5) BR, BDR, BJR	FAI 72	Bridges	0-01625-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

049-72K56 Highways - Executed

Removing and replacing non-compliant guardrail end terminals and related guardrail improvements at various locations in western District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-084-18	HSIPHBC3(683)	D6 GUARDRAIL END REPL 2018	VARIOUS	Miscellaneous	0-00813-6001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	0.00	0.00	No

050-72K57 Highways - Executed

Removing and replacing non-compliant guardrail end terminals and related guardrail improvements at various locations in eastern District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Various	C-96-085-18	HSIP82LD(037)	D6 GUARDRAIL END REPL 2018-1	VARIOUS	Miscellaneous	0-00813-6003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

051-72K59 Highways - Executed

1.8 miles of resurfacing on IL 104 from east of Quincy Regional Airfield to east of Columbus Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-088-18	STPCWLQ(560)	(104) RS-6, (105) RS-8	FAP 745	Pavement	6-01149-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	4.00	0.00	No		

052-72K62 Highways - Executed

Install fiber optic cable runs at various locatins in Springfield and Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan Sangamon	C-96-091-18	N/A	ITS D6-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	07/31/2019			3.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

053-72K63 Highways - Executed

Tree removal at the corner of Cockrell Lane and Mathers Road, Adjacent to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-092-18	N/A	(WSP,TR) SANG. CO. 2018	VARIOUS	Landscaping	0-02063-6003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		03/31/2019			0.00	0.00	No

054-74819 Highways - Executed

Seal 95 bridge decks on various routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette Effingham	C-97-009-18	N/A	D7 BR DECK SEALING 2018	VARIOUS	Miscellaneous Bridges	7-50355-2018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

055-74834 Highways - Withdrawn

Bridge repairs to SN 051-0053 carrying US 50 over the Embarras River east of Lawrence.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-028-18				Bridges	0-01288-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2018			Pending	Pending	No	

056-74837 Highways - Executed

Class A pavement patching on I-70 eastbound, at the Brownstown weigh station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-034-18	NHPPKV17(884)	D7 PATCHING 2019-1	FAI 70	Pavement	0-01535-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

057-74839 Highways - Executed

D7 Ash Borer control 2018-2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-040-18	N/A	D7 ASH BORER CONTROL 2018-2	FAI 70	Miscellaneous	0-02043-7002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	03/31/2019			0.00	0.00	No		

058-74840 Highways - Executed

Remove and replace light towers and poles, rewiring light poles and towers, removal and replacement of tower and pole foundations at three locations; 1) NB Green Creek Rest Area; 2) I-57/US 45 interchange; 3) I-57/IL 16 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles Effingham	C-97-041-18	NHPPZRJP(255)	D7 HIGHWAY LIGHTING 2018-1	FAI 57	Electrical	0-02080-7001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

059-74845 Highways - Executed

Pavement patching, milling, and HMA resurfacing on IL 32 from 0.5 mile north of Lake Shelbyville to 0.5 mile south of Lake Shelbyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-068-18	N/A	D7 HMA RESURF 2018 -1	FAP 762	Pavement	0-01624-7018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	3.00	0.00	No

060-74850 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in various counties in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	C-97-074-18	N/A	D7 ELECTRICAL REPAIRS 2018-2	VARIOUS	Electrical	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

061-74851 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems in various counties in District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-075-18	N/A	D7 ELECTRICAL REPAIRS 2018-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/30/2019			0.00	0.00		No

062-74852 Highways - Executed

10.6 miles of HMS safety shoulders on IL 15 from Sunrise Drive in Fairfield to the Edwards County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Wayne	C-97-078-18	HSIP87NW(408)	D7 HMA SAFETY SHLD 2018-4	FAP 823	Pavement	0-00813-7004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	3.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

063-74853 Highways - Executed

Replacing existing non-crashworthy traffic barrier end-sections and steel plate beam guardrail at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark Jasper Crawford	C-97-079-18	HSIP4R34(503)	D7 GUARDRAIL IMPROV 2018-2	VARIOUS	Miscellaneous	0-00813-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/01/2019			0.00	0.00	No

064-74855 Highways - Executed

25 miles of milling in new shoulder rumble strips over the existing rolled-in rumble strips on I-64 from the Jefferson County line to the White County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-081-18	HSIPXJWZ(831)	D7 RUMBLE STRIPS 2018-1	FAI 64	Pavement	0-00813-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

065-76H01 Highways - Executed

Resurfacing along IL 161 from the east junction of IL 158 to 0.4 miles east of IL 4 and resurfacing along onld IL 158 from IL 161 south of Scott Air Force Base entrance.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-229-18	NHPP-STPJWN6 (747)	124, 125RS-1	FAP 805 FAU 9177	Pavement	8-00368-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	20.00	0.00		No

066-76H45 Highways - Executed

4.1 miles of resurfacing on IL 161 from 0.2 miles east of Dutch Hollow Road to 0.1 mile east of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-074-14	NHPPJIXS(595)	146RS-4,122RS-2	FAP 805	Pavement	8-00369-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			50	20.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

067-76H46 Highways - Executed

2.1 miles of resurfacing on US 50 from 0.1 mile west of Reider Road to IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-253-18	NHPPU1CX(919)	30RS-2	FAP 674	Pavement	8-00373-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			55	20.00	0.00		No

068-76J29 Highways - Executed

6.5 miles of shoulder resurfacing and rumble strips on I-255 from the Mississippi River to IL 3 in Dupo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe St. Clair	C-98-216-18	HSIP9Y03(690)	67-(1,2,3)-I, 82-(7,8)-I	FAI 255	Pavement	8-08800-2306
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	12.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

069-76J98 Highways - Executed

2.9 miles of resurfacing on US 40 from 0.2 mil east of Bethany Lane to 0.1 mile east of IL 4. Includes bridge deck overlay and waterproofing on SN 060-0230 carrying US 40 over the East Fork Silver Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-137-18	NHPPGYQC(909)	31,37,32RS-3, T-2B-R-2	FAP 793	Pavement	8-00402-0000 8-00402-2000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/19/2018		5	18.00	0.00	No

070-76K18 Highways - Executed

1.7 miles of resurfacing and patching on IL 15 from 0.4 mil west of IL 163 to 0.5 mile east of I-255 in Alorton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-218-18	NHPPQVA2(754)	(29-1,28-1)RS-5	FAP 103	Pavement	8-00365-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			85	20.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

071-76K35 Highways - Executed

2.7 miles of resurfacing on IL 111/IL 267 from the Macoupin County line to the Madison County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-203-18	NHPPX379(443)	129RS-4	FAP 10A	Pavement	8-00463-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	15.00	0.00	No

072-76K41 Highways - Executed

2.6 miles of resurfacing on IL 4 from 0.4 mile north of I-64 to 0.2 mile south of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-208-18	NHPP-STPY6PD (278)	112-2RS-2	FAP 678 FAP 314	Pavement	8-00374-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	20.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

073-76K94 Highways - Executed

Bridge deck sealing at various locations throughout Madison County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-145-18	NHPP-STPYJ2 (634)	DIST 8 BDS-1 2018-1	VARIOUS	Miscellaneous	8-88800-1820
						Bridges	8-88800-1821
							8-88800-1822
							8-88800-1823
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			90	12.00	0.00		No

074-76K95 Highways - Executed

Bridge deck sealing at various locations throughout St. Clair County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-187-18	NHPP-STP5YI4(923)	DIST 8 BDS-1 2018-2	VARIOUS	Miscellaneous	8-88800-1810
						Bridges	8-88800-1811
							8-88800-1812
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	12.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

075-76K96 Highways - Executed

Bridge deck sealing at various locations in Bond, Clinton, Marion and Washington Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-129-18	NHPP-STP-9Y7Y (343)	DIST 8 BDS-1 2018-3	VARIOUS	Miscellaneous Bridges	8-88800-1830 8-88800-1831
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	12.00	0.00	No

076-76L50 Highways - Executed

Guardrail and cable rail repair at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-239-18	N/A	DIST 8 GUARDRAIL 2019-1	VARIOUS	Miscellaneous	0-01857-8001 8-00039-0019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2019			15.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

077-76L51 Highways - Executed

Maintain and service all ITS equipment throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-240-18	N/A	DIST 8 ITS 2019-1	VARIOUS	Miscellaneous Electrical	0-01108-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	08/30/2019			10.00	0.00		No

078-76L52 Highways - Executed

Provide labor, equipment, materials, and supplies to deliver, setup, maintain, and pickup various traffic control devices at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-241-18	N/A	DIST 8 TCD 2019-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2019			0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

079-76L53 Highways - Executed

Repair and maintain highway lighting and traffic signals throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-242-18	N/A	DIST 8 L TS 2019-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/30/2019			15.00	0.00	No

080-76L57 Highways - Executed

Patching at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-256-18	N/A	DIST 8 PATCHING 2018-1	VARIOUS	Pavement	8-89313-0180	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/31/2019			15.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

081-76L58 Highways - Executed

11 miles of patching on IL 3 from New Poag Road to Broadway in Venice.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-257-18	N/A	(101,102,103,104)202PP-1	PP-1, FAP 2	Pavement	8-89313-0181	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	13.00	0.00	No		

082-76L59 Highways - Executed

11.7 miles of full depth or partial depth patching on IL 4 from I-55 to I-70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-258-18	N/A	(520,108,109,110)	PP-1 FAP 314	Pavement	8-89313-0182	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	15.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

083-76L60 Highways - Executed

5.5 miles of patching on IL 3 from 8th Street to I-255.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-259-18	N/A	64PP-1	FAP 312	Pavement	8-89313-0183
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	15.00	0.00	No

084-76L61 Highways - Executed

2.4 miles of resurfacing the northbound driving lane of IL 3 from New Poag Road to I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-261-18	N/A	(101,102)RS-3, 202RS-5	FAP 2	Pavement	8-00663-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	13.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

085-76L62 Highways - Executed

0.5 miles of concrete gutter removal and replacement on IL 108 just east of Eldred.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-262-18	N/A	101CG-1	FAP 761	Miscellaneous Pavement	8-00674-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

086-76L65 Highways - Executed

Patching on US 50 from the St. Clair County line to the Marion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Clinton	C-98-260-18	N/A	DIST 8 PATCHING 2018-2	FAP 327	Pavement	8-89313-0184	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	15.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

087-76L66 Highways - Executed

Tree removal and mitigation at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Various	C-98-266-18	N/A	DIST 8 TREE MIT 2018 -2	VARIOUS	Miscellaneous	0-02043-8002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	Yes	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

088-76L81 Highways - Executed

Patching on I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Marion	C-98-308-18	N/A	DIST 8 PATCHING 2018-5	FAI 57	Pavement	8-89313-0186	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	15.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

089-78295 Highways - Executed

Bridge replacements, bridge widening, pavement widening and a multi-use path on IL 13 from just east of Giant City Road to just west of Reed Station Road in Carbondale. (SN 039-0062, 0061, 0019, 7105, 0021)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-023-12	NHPP0331(075)	(5-3)R-1,N-1,B-5,BR-1,B-6,BR-2	FAP 331	Bridges Pavement	9-00475-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				270	13.00	0.00	No

090-78326 Highways - Executed

Replace SN 041-0093 carrying IL 37 over a creek north of Ina with a double 10'x 9' box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-057-12	STPFRT9(768)	2B-1	FAS 2869	Bridges	9-81040-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			75	17.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

091-78390 Highways - Executed

Remove and replace SN 097-7047 with a box culvert on IL 1 over an unnamed creek in Crossville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-011-14	NHPPIIBY(899)	5B-3	FAP 332	Bridges	9-00472-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	15.00	0.00		No

092-78522 Highways - Executed

Replace 2, three span bridges with 2 three span integral abutment bridges on I-57 over Shake Rag Road near Dongola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-024-16	NHPPMN6Q(190)	(91-4)B-1	FAI 57	Bridges	9-97490-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2020		25	10.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

093-78572 Highways - Executed

Reconstructing ADA ramps along US 45 from Metropolis Street to Yasoda Street in Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-023-17	STPUECH(159)	D9 ADA RAMP 2018-1	FAP 889	Pavement	9-00553-1900
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

094-78627 Highways - Executed

Intersection improvement at IL 13 and Reed Station Road to include Pavement removal, aggregate base course, PCC pavement and shoulders, HMA pavement and shoulders, a multi-use path, storm sewers, lighting and traffic signals.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-027-18	HSIPLHW1(328)	(5-3)SFY-1	FAP 331	Pavement Electrical	0-00813-9002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

095-78632 Highways - Executed

Replacement of outdated guardrail end sections throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-035-18	HSIP39D6(751)	D9 GUARDRAIL END SECT FY18-1	VARIOUS	Miscellaneous	0-00813-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				110	0.00	0.00	No

096-78668 Highways - Executed

7.3 miles of excavation and grading shoulders, safety shoulders and rumble strips on IL 37 from the Marion County line to Oakton Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-077-18	HSIPLE7A(568)	(4,5)SR-1	FAS 2826	Pavement Earthwork	0-00813-9004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

097-78669 Highways - Executed

HMA safety shoulders, rumble strips, grading and seeding on IL 169 from IL 37 to IL 169.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac Pulaski	C-99-078-18	HSIP01BK(833)	(116,13)SR-1	FAS 2937	Earthwork Pavement	0-00813-9005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

098-46490 Highways - Executed

Remove and replace Raised Reflective pavement markers and reflectors on various routes in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau LaSalle	M-60-029-18	N/A	D-3 REFLECTOR REPL 18-19	VARIOUS	Miscellaneous	0-01594-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2019			0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

099-46491 Highways - Executed

Remove and replace raised reflective pavement markers and reflectors on various routes in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Kendall LaSalle	M-60-030-18	N/A	D-3 REFLECTOR REPL 18-20	VARIOUS	Miscellaneous	0-01595-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2018			0.00	0.00	No	

100-46499 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, components and supports at various locations throughout District 7.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	M-60-042-18	N/A	D-7 OVD SIN REPL 19-04	VARIOUS	Miscellaneous	0-01888-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

101-46501 Highways - Rejected

Remove and replace raised reflective pavement markers and reflectors on various routes in District 3

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

102-60T01 Highways - Executed

Convert intersection of US 20 and Harmony Road to a roundabout.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-274-12		11-N	FAP 525	Pavement Landscaping Electrical	1-78295-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	17.00	0.00	No	

103-62G31 Highways - Executed

Dead tree removal along expressway and arterial routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-171-18	N/A	2018-005TR	VARIOUS	Miscellaneous	0-01624-1009	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2021			0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

104-62G33 Highways - Executed

Resurfacing on I-80, from Will County line to the Des Plaines River, and on I-55 from the Des Plaines River to Weber Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-163-18	N/A	(99-1&2) PP-1	FAI 80 FAI 55	Pavement	1-80030-0000 1-80031-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	21.00	0.00	No

105-64M66 Highways - Executed

Repair bridge SN 101-0151 carrying Alpine Road over US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-026-18	N/A	D2 BJR 2018-5	FAP 301	Bridges	0-01624-2012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

106-64M70 Highways - Executed

Wash six bridges at various locations. SN 037-0021, 0022, 0128, 0149, 052-0063, 071-0088.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-019-18	STP78UQ(144)	D2 BC 2018-5	VARIOUS	Bridges	0-01288-2004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

107-64M74 Highways - Executed

Repair concrete parapet walls on SN 101-0133 and 0134 carrying I-39 over the Kishwaukee River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-027-18	NHPPPEA2(247)	(201-1B)BDR	FAI 39	Bridges	0-01288-2006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

108-66838 Highways - Executed

14,902 feet of milling and resurfacing on IL 25 from Kane County line to Waubesa Creek in Oswego. Includes mailbox turnouts, entrances, ADA improvements, and incidental HMA.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Kendall	C-93-110-08	STPM316(324)	(35)RS-4	FAU 2503	Pavement	3-02547-0010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	7.00	0.00	No		

109-66B64 Highways - Executed

6.01 miles of rubblization, pavement reconstruction and structure repairs on I-55 from 1.7 miles south of IL 116 to 0.6 mile north of IL 23 at Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Livingston	C-93-002-12	NHPPN60V(808)	(53-5)R&I	FAI 55	Pavement	3-05553-0140	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/27/2021		5	5.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

110-66H25 Highways - Executed

Repair SN 032-0082 and 0083 carrying I-55 over Gooseberry Creek, 1 mile east of IL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-062-17	N/A	(32-3B-1)BRR	FAI 55	Bridges	0-01624-3012 0-01624-3023
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	5.00	0.00	No

111-66H28 Highways - Executed

Repair SN 053-0120 and 0121 carrying I-55 over Rooks Creek, 1.1 miles north of the McLean County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-065-17	N/A	(53-6B-1)BRR	FAI 55	Bridges	0-01624-3016 0-01624-3024
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	3.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

112-66H67 Highways - Executed

One year contract to furnish all labor, equipment and materials necessary to repair damaged guardrail, fence, attenuators, high tension cable median barriers, and other incidentals on work order basis throughout District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-005-18	N/A	D3 HWY DAMAGE REPAIR FY19	VARIOUS	Miscellaneous	0-01625-3001 0-01857-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2019		20	0.00	0.00	No

113-66H68 Highways - Rejected

Guardrail end section replacement on various routes in DeKalb and Kendall Counties.

114-66J02 Highways - Executed

Various repairs to SN 053-0066 carrying IL 116 over Turdey Creek, 1.1 miles east of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-042-18	N/A	(112X-BR)BRR	FAP 673	Bridges	0-01624-3020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	4.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

115-66J05 Highways - Executed

Installation of 5.82 miles of high tension cable median barrier on I-80, from the 2750E Road overpass to the IL 89 overpass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-050-18	HSIPGLCC(545)	((06-6,7)(6&50)-8) SFY,CBL	FAI 80	Miscellaneous	3-47470-1808
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

116-66J06 Highways - Executed

Installation of 4.05 miles of high tension cable median barrier on I-57 from just north of Minnie Creek to 0.2 miles north of River Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-051-18	HSIP00J5(453)	(46-3,4)SFY,CBL	FAI 57	Miscellaneous	3-47470-1809
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

117-66J17 Highways - Executed

Intermittent milling and resurfacing in various locations in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-064-18	NHPP-STPMBP5 (707)	D3 INTERMITTENT RS 2018-2	VARIOUS	Pavement	3-00650-0110 3-02350-0120 3-25150-0090 3-35150-0020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	6.00	0.00	No

118-66J29 Highways - Executed

Class A and Class B pavement patching and pavement marking on I-80 from the Henry/Bureau County line to the Grundy/Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle Bureau Grundy	C-93-073-18	N/A	D3 I-80 PP 2019-1	FAI 80	Pavement	0-01625-3005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	5.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

119-66J30 Highways - Executed

Class A pavement patching and pavement marking on I-39 from the Marshall/LaSalle County line to south of the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-074-18	N/A	D3 I-39 PP 2019-1	FAI 39	Pavement	0-01625-3006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

120-66J31 Highways - Executed

Class A pavement patching and pavement marking from the McLean/Livingston County line to the Grundy/Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-075-18	N/A	D3 I-55 PP 2019-1	FAI 55	Pavement	0-01625-3007
	Livingston						0-01625-3008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	4.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

121-66J32 Highways - Executed

Class A, B and C pavement patching and pavement marking on I-57 from the Ford/Iroquois County line to the Kankakee/Will County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-076-18	N/A	D3 I-57 PP 2019-1	FAI 57	Pavement	0-01625-3009
	Iroquois						0-01625-3010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

122-68663 Highways - Executed

Remove and replace SN 066-0006 carrying IL 17 over the Edwards River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Mercer	C-94-200-06	STPGELT(883)	(123B)BR-1	FAP 639	Bridges	4-09660-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			255	4.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

123-68825 Highways - Executed

12.1 miles of partial pavement patching, cold milling, resurfacing, guardrail replacement and ADA ramp construction on IL 9 from the Hancock County line to US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	McDonough	C-94-094-08	STPN6Y4(340)	118RS-3;119RS-4	FAP 685	Pavement	4-00123-0300	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			80	10.00	0.00	No		

124-68C97 Highways - Deleted

Resurfacing on Bus 24 from east of Lynn Street in Washington to US 24 west of Eureka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Woodford Tazewell	C-94-002-16				Pavement	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	Pending	Pending	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

125-68D09 Highways - Executed

Intersection reconstruction at US 24 and Spring Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-045-16	HSIPACJH(029)	18-N-2	FAP 317	Earthwork Pavement	4-00019-0700
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				3.00	0.00	No	

126-68D61 Highways - Executed

550 feet of riprap slope repair and culvert lining along IL 116 from Mariner's Way to 0.5 mile south, in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-057-17	N/A	(102)SLP	FAP 673	Miscellaneous	0-01624-4018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

127-68E00 Highways - Executed

Building demolition at 500 West Pearl Street in Tremont.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-015-18	N/A	(118)DM	FAP 693	Miscellaneous	4-20670-0305
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

128-68E03 Highways - Executed

Installation of traffic signals and an eastbound left-turn lane at the intersection of US 24 and Cameron Lane (IL 9).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-020-18	HSIPDI5X(017)	45TS-1	FAP 317	Pavement Electrical	4-02119-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

129-68E10 Highways - Rejected

Patching on US 24 from the McClugage Bridge to Cummings Lane, and on IL 116 from the Upper Spring Bay to Lourdes (CH 19).

130-68E15 Highways - Rejected

2.7 miles of shoulder restoration along IL 6 from IL 40 to IL 29.

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

131-68E19 Highways - Executed

28.4 miles of Class A pavement patching on I-39, from the McClean County line north to 2.1 miles south of IL 17.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Marshall Woodford	C-94-053-18	N/A	102(1-4)PP-1;(62-2)PP	FAI 39	Pavement	0-01625-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

132-68E38 Highways - Executed

Milling centerline and edgeline rumble strips, and replacing pavement markings on various routes throughout District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Various	C-94-073-18	HSIPYQ6N(428)	D4 RUMBLE STRIP 2018	VARIOUS	Pavement	4-02118-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

133-68E39 Highways - Executed

Installation of turn signals, luminaires, light poles, lighting controller and relocation of existing railroad interconnected traffic signal controller cabinet at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria Tazewell	C-94-074-18	N/A	(17,18)TS-2;(72-7)TS-1;8TS-1	VARIOUS	Electrical	0-01625-4007
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

134-68E40 Highways - Executed

0.6 mile of partial width resurfacing and longitudinal joint repair on US 34 from 160th Ave. to 0.4 mile east of 165th Ave. near Kirkwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Warren	C-94-075-18	N/A	4RS-4	FAP 313	Pavement	0-01624-4019	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

135-70533 Highways - Executed

600 feet of Bridge removal (demo) and replacement on Old US 66 over a stream just north of Lexington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-053-06	STP034L(193)	14BR & DM	FAS 294	Bridges	5-40340-0000 5-40340-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/23/2019		10	3.00	0.00	No

136-70D30 Highways - Executed

Paint bridge SN 010-0105 carrying 1200 N (W Old Church Rd.) over I-57, 2.5 miles west of Savoy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-076-18	STPT0NJ(909)	D5 BRIDGE PAINTING 2018-4	FAI 57	Bridges	0-01514-5005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

137-70D31 Highways - Executed

Guardrail improvements at 62 locations on various routes in Champaign and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Piatt	C-95-077-18	HSIP-HRRRFJ8K (596)	D5 HSIP GR 2018-2	VARIOUS	Miscellaneous	0-00813-5005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

138-72J96 Highways - Rejected

On-call repair of guardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

139-72K25 Highways - Executed

Pipe culvert removal and replacement, and patching a various locations on Old US 54/36 and Old US 66.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-018-18	N/A	D6 (CR) SANGAMON CO 2018	FAS 1613 OR 1643	Miscellaneous Pavement	0-01624-6012
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

140-72K48 Highways - Executed

Installation of signs to designate pollinator habitat on various routes throughout District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan Christian	C-96-074-18	N/A	D6 POLLINATOR HABITAT WRK 2018	VARIOUS	Miscellaneous	0-02120-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

141-72K52 Highways - Executed

Bridge deck patching on 3 structures: 1) SN 034-0009 carrying IL 96/IL 9 over Spillman Creek, 2.5 miles west of Dallas City; 2) SN 034-0018 carrying IL 96 over the Riley Creek Branch, 3.8 miles east of Nauvoo; 3) SN 034-0030 carrying IL 96 over Chaney Creek, at the north edge of Hamilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-080-18	N/A	(120,113) BDR (119) BDR, I-2	FAP 685 FAP 510	Bridges	0-01625-6002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/21/2018			0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

142-72K58 Highways - Executed

Tree removal at the Wabash Avenue/I-72 interchange, and on Business 55 from Carter Brothers to north of the Sherman overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-087-18	N/A	(27) TR	FAI 72 FAP 666	Miscellaneous	0-02043-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	05/01/2019			0.00	0.00		No

143-72K60 Highways - Executed

Bituminous surface treatment at various locations in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-089-18	N/A	(Q) SANG. CO. 2018	VARIOUS	Pavement	0-01624-6024
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

144-78644 Highways - Executed

Centerline crack routing and sealing on IL 13 from Lewis Lane to Greenbriar Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-061-18	N/A	D9 CRACK SEAL 2018-	FAP 331	Pavement	0-01625-9001
	Jackson			3			0-01625-9009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

145-78648 Highways - Executed

Crack sealing in various counties throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-067-18	N/A	D9 CRACK SEAL 2019-1	VARIOUS	Pavement	0-01624-9019 0-01624-9020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

146-78654 Highways - Executed

Repair and replace damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a work order basis throughout District 9. // ;

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-073-18	N/A	D9 GUARDRAIL REPAIR FY19-1	VARIOUS	Miscellaneous	0-01857-9001 9-00405-1900
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			485		0.00	0.00	No

147-78655 Highways - Executed

Electrical repair and/or replacement at various locations throughout District 9

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-074-18	N/A	D9 ELECTRICAL REPAIR 2018-1	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			365		0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

148-78670 Highways - Executed

Tree removal on I-57 southbound in Franklin County, at the I-57 northbound Trial of Tears Rest Area in Union County, and at the I-24 Fort Massac Rest Area in Massac County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Massac Franklin	C-99-079-18	N/A	D9 TREE REMOVAL EAB 2018-1	FAI 24 FAI 57	Miscellaneous	0-02043-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2019		10	0.00	0.00	No

149-46455 Highways - Executed

Repairing various widths of thermoplastic, preformed plastic, hot spray, urethane and polyurea pavement marking lines, letters and symbols and the removal of existing pavement markings on a work order basis throughuot District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	M-60-040-18	N/A	D-9 GRVD PVMNT MRKG 18-17	VARIOUS	Miscellaneous	0-01584-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2019			0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

150-46492 Highways - Executed

Restriping edge lines and at ramps on I-57 in Douglas and Champaign Counties. Includes some pavement grooving prior to striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	M-60-034-18	N/A	D 5 H-T PVMNT MRK RPR 18-52	FAI 57	Miscellaneous	0-01584-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/14/2019			0.00	0.00	No

151-46493 Highways - Executed

Restriping edge lines, railroad crossings and turn arrows at intersections on various routes in Champaign, Douglas, Edgar and Vermilion Counties. Includes some pavement grooving prior to striping.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Various	M-60-035-18	N/A	D 5 H-T PVMNT MRK RPR 18-53	VARIOUS	Miscellaneous	0-01585-5002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2019		5	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

152-60V55 Highways - Executed

Widening, resurfacing and traffic signal modernization in the Village of Lindenhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-004-13	NHPP-HSIPGMWH (690)	A-WRS-2	FAP 541	Pavement	1-78489-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/20/2019		10	20.00	0.00	No		

153-62D40 Highways - Executed

Removal and replacement of the existing culverts on Kean Avenue in Palos Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-17	STPQL98(990)	2016-054B	FAU 2721	Bridges	1-78882-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	19.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

154-66J16 Highways - Executed

6.16 miles of CL microsurfacing joint repair located 1.0 mile west of IL 26 to 0.6 mile east of I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-061-18	N/A	D3 MICROSURF JT REPAIR 2018-4	FAI 80	Pavement	3-64720-1802	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

155-66J22 Highways - Executed

8,606.4 feet of milling resurfacing and paving existing shoulders on IL 40 from I-80 to US 34/US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-068-18	STPFRAZ(587)	(104)RS-6	FAP 646	Pavement	3-04006-0020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	6.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

156-66J25 Highways - Executed

Removal of 150 large trees and ground restoration along I-57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-070-18	N/A	2018-2TREE REMOVAL EAB CONTROL	VARIOUS	Miscellaneous	0-02043-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	12/31/2018		10	0.00	0.00		No

157-66J26 Highways - Executed

Removal of 22 medium trees and 56 large trees, and ground restoration along I-80, IL 92, US 6, IL 72 and US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb Bureau	C-93-071-18	N/A	2018-3TREE REMOVAL EAB CONTROL	VARIOUS	Miscellaneous	0-02043-3003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2018		10	0.00	0.00	No

158-68088 Highways - Rejected

Scour mitigation to SN 090-0112 carrying Illinois Route 29 over Lost Creek, 1.5 miles south of Pekin.

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

159-68B59 Highways - Executed

Guardrail removal and culvert extensions at various locations on IL 8 and US 150, culvert replacement at Location 18 on US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-067-13	HSIPVTFP(185)	(114,R;44-46)CLV	FAS 2402	Bridges	0-00813-4001
	Peoria				FAS 380		4-02118-0100
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45		No		No	No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	9.00	0.00	No

160-72K61 Highways - Executed

Bituminous surface treatment on I-55 West Frontage Road south of Toronto Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-090-18	N/A	(110) Q-2	FAI 55	Pavement	0-01624-6025
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

161-76K44 Highways - Deleted

4.7 miles of resurfacing and guardrail upgrade on IL 127 from Conservation Lake Road to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-211-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

162-76K88 Highways - Deleted

5.7 miles of resurfacing plus 3' shoulders on IL 160 from the Madison/Clinton County line to Highland Road/Broadway in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-214-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

163-64M60 Highways - Executed

Wash eleven bridges in various locations: SN 037-0003, 0004, 0031, 0032, and 37-0100 in Henry County. SN 081-0089, 0125, 0159, 0160, 0161 and 081-0162 in Rock Island County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island Henry	C-92-015-18	N/A	D2 BC 2018-1	VARIOUS	Bridges	0-01624-2013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

164-64M93 Highways - Executed

Removal of dead trees along state maintained routes in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-062-18	N/A	D2 TR 2018-2	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2019			0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

165-76G39 Highways - Executed

Replacement, resurfacing, repair and painting of MLK bridge ramps over I-55/64 westbound, Missouri Avenue and railroad, 0.7 mile east of the Mississippi River (SN 082-6003, 6006, 0013, 0014, 0023, 0135, 0287, 0288, 0374 and 082-0315.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-148-18	NHPPKENY(416)	1BR-1-1	FAP 799 FAI 70	Pavement Earthwork Bridges	8-00421-0000 8-00421-1000 8-00600-0000 8-00659-0000 8-00660-0000 8-00660-1000 8-00661-0000 8-00661-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2019			25.00	0.00	No

166-60M93 Highways - Executed

Bridge work on SN 016-0276 carrying US 30 over Deer Creek. Work includes median removal and replacement, deck slab repair scarification and overlay.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-199-11	NHPPGQ2P(886)	11-B-I-3	FAP 353	Bridges	1-78397-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45	No	No		No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	19.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

167-60R73 Highways - Executed

Bridge repair on SN 016-0702 carrying IL 171 (First Avenue) over Salt Creek in the Village of Lyons. Work includes deck overlay, slab and joint repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-206-12	NHPPBNGA(421)	0202-BR	FAP 372	Bridges	1-78734-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	10.00	0.00	No

168-62F67 Highways - Executed

3P resurfacing on I-55 East Frontage Road in the cities of Wilmington and Briardwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-034-18	STP049I(316)	2017-038RS	FAI 55	Pavement	1-78911-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	8.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

169-62G25 Highways - Executed

Structural steel repairs on SN 06-0315 and 016-0991 carrying IL 43 over the sanitary and ship canal in the villages of Forest View and Lyons.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-173-18	N/A	1515-B-R-1	FAP 348	Bridges	0-01624-1005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	5.00	0.00		No

170-61E12 Local Roads - Executed

Sidewalk work on Covington Drive from Schick Road to Brighton Drive, and on Brighton Drive from Covington Drive to Army Trail Drive in the Village of Bloomingdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-294-16	2Z6E(781)	16-00066-00-SW (BLOOMINGDALE)	VARIOUS	Miscellaneous	1-22044-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	23.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

171-61E46 Local Roads - Executed

Resurfacing, sidewalks, and curb and gutter on FAU Route 1596 (135th Steet) from Kostner Avenue to Claire Boulevard in the Village of Robbins.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-113-18	39WN(177)	14-00031-00-RS (ROBBINS)	FAU 1596	Pavement	1-21587-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	21.00	0.00	No		

172-61E56 Local Roads - Executed

Sidewalk improvement and pedestrian signal modifications on Sauk Trail from Karlov Avenue to Richton Square Road, on Governors Highway from Poplar Avenue to Sauk Trail, and on Richton Road from Sauk Trail to Poplar Avenue in the Village of Richton Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-283-16	4FN5(197)	15-00059-00-SW (RICHTON PARK)	VARIOUS	Miscellaneous	1-11018-0048 1-22160-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				130	20.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

173-61E64 Local Roads - Executed

Resurfacing Fau Route 2319 (Brier Hill Road) from North village limits to Big Timber Road in the Village of Hampshire.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Kane	C-91-081-18	GMT6(178)	17-00019-00-RS (HAMPSHIRE)	FAU 2319	Pavement	1-22098-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	11.00	0.00	No		

174-61E75 Local Roads - Rejected

Intersection improvement and channelization at the intersection of Kirk Road and Pine Street in the City of Batavia.

175-61E76 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement on FAU Rute 2758 (Moffett Road) from Sheridan Road to Center Avenue in the Village of Lake Bluff .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-246-17	IBCV(095)	16-00036-00-RS (LAKE BLUFF)	FAU 2758	Pavement	1-22155-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2018		5	19.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

176-61E77 Local Roads - Executed

Resurfacing 223rd Street from Cornell Avenue to Torrence Avenue and Cornell Avenue from Sauk Trail to 223rd Street in the Village of Sauk Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #		
1 / 1	Cook	C-91-008-17	1NYW(519)	16-00037-00-RS (SAUK VILLAGE)	23RD STREET CORNELL AVENUE	Pavement	1-21968-0000		
Award Period		Mentor Protégé		Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification	
45		No		No		No	No	N/A	
Pre-Bid Meeting		Completion Date		Calendar Days		Working Days	DBE %	VBP %	Prequalification Waiver
No						40	22.00	0.00	No

177-61E79 Local Roads - Executed

Resurfcing FAU Route 1419 (Madison Street) from First Avenue to the Des Plaines River in the Village of Maywood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-120-18	MFK9(534)	17-00138-00-RS (MAYWOOD)	FAU 1419	Pavement	1-22157-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	21.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

178-61E81 Local Roads - Executed

Sidewalk construction at various locations in the Village of Lake Zurich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-40-001-12	SHL4(269)	11-00076-00-SW (LAKE ZURICH)	VARIOUS	Miscellaneous	0-01751-1008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/17/2018		10	0.00	0.00	No

179-61E82 Local Roads - Executed

Resurfacing Sherwood Road from LaGrange Road to Harding Avenue in the Village of LaGrange Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-122-18	WA3V(900)	17-00078-00-RS (LAGRANGE PARK)	SHERWOOD ROAD	Pavement	1-22154-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	Yes	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

180-61E83 Local Roads - Executed

Resurfacing Volo Village Road from Belvidere Road (IL 12) to Rand Road (US 12) in the Village of Volo

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-124-18	3LQJ(525)	17-0008-00-RS (VOLO)	VOLO VILLAGE ROAD	Pavement	1-22159-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	Yes		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

181-85668 Local Roads - Executed

Resurfacing FAU Route 5771 (18th Avenue) from 17th Street to 46th Street in the City of Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-047-15	IH7D(705)	15-00190-00-RS (ROCK ISLAND)	FAU 5771	Pavement	2-10454-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

182-85669 Local Roads - Executed

Sidewalk construction on Lena Street from West of Division Street to east of North Freedom Street in the Village of Lena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Stephenson	C-92-066-18	VCR7(022)	17-00028-00-SW (LENA)	FAS 65	Miscellaneous	0-01728-2004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	0.00	0.00	No		

183-85671 Local Roads - Rejected

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

184-99583 Local Roads - Executed

Replace the bridge carrying Basset School Road over Hosick Creek, 1.0 mile northeast of Elizabethtown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Hardin	C-99-507-17	S85C(370)	12-01162-00-BR	TR 101C	Bridges	9-10558-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

185-99604 Local Roads - Executed

Replace the bridge carrying CH 11 over North Fork Cypress Creek, 4.3 miles North of IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Gallatin	C-99-522-16	L7J6(824)	15-00081-00-BR	FAS 888	Bridges	9-10550-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	11.00	0.00	No

186-66D24 Highways - Executed

Reconstruct IL 71 to 4 lanes with a 22' median from IL 47 to IL 126 (1.7 miles) includes replacement of all drainage structures, installation of traffic signals and relocation of water main and sanitary sewer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-017-14	NHPPC13D(332)	(1)R, I	FAP 311	Pavement	3-07147-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			225	3.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

187-87690 Local Roads - Executed

Crack filling on various routes in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-005-19	Z4QB(530)	18-00269-00-PP	VARIOUS	Miscellaneous	3-10626-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

188-87701 Local Roads - Executed

Widening and resurfacing CH32 from 0.25 mile west of East 27th Street Road to 0.25 mile east of East 27th Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-016-19	QU7V(709)	17-00374-00-SP	FAS 1271	Pavement	0-00102-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	3.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

189-89663 Local Roads - Executed

Resurfacing IL 117 from Eureka Avenue to Reagan Drive in the City of Eureka.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Woodford	C-94-061-14	YKYJ(472)	13-00040-00-RS (EUREKA)	FAP 702	Pavement	4-10521-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

190-91560 Local Roads - Executed

Resurfacing CH 5 from Lincoln Street in Saybrook to IL 54 in Bellflower.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-322-17	6UAD(950)	14-00024-06-RS	FAS 493	Pavement	0-01739-5001 5-10434-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	2.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

191-93716 Local Roads - Executed

Resurfacing, sidewalk, curb and gutter replacement on Walnut Street from Adams Street to Pleasant Street in the city of Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Christian	C-96-217-17	GT2P(338)	16-00063-00-RS (TAYLORVILLE)	FAU 7893	Pavement	6-10816-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	7.00	0.00	No		

192-95832 Local Roads - Executed

Guardrail upgrade at various routes within Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-008-19	WZM5(680)	16-00282-00-GR	VARIOUS	Miscellaneous	0-00102-7006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

193-46502 Highways - Rejected

Removing and Replacing Reflectors, removing and replacing damaged raised reflective pavement marker casting wihtin the limits shown.

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

194-74864 Highways - Executed

Pavement patching, milling and HMA resurfacing on IL 121 from 04 miles east of the West Okaw River to 04 miles west of the West Okaw River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-098-18	N/A	D7 HMA RESURF 2018 -2	FAP 320	Pavement	0-01625-7002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

195-85670 Local Roads - Executed

Cold-in-place recycling and resurfacing on FAU Route 5851 (7th Street) from 26th Avenue to Avenue of the Cities in the City of East Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-047-17	3M0C(853)	17-00156-00-RS (EAST MOLINE)	FAU 5851	Pavement	2-10526-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	2.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

196-87646 Local Roads - Executed

Resurfacing FAS Route 1346 (CH 5) from 1200 E. Road to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-047-16	U63S(611)	17-00130-00-RS	FAS 1346	Pavement	3-10600-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

197-91544 Local Roads - Executed

Bridge replacement on TR 222 over Fayette Creek, 4.5 miles southwest of Catlin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-310-16	SZ7G(083)	07-04132-00-BR	TR 222	Bridges	5-10275-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

198-91553 Local Roads - Executed

Resurfacing FAS Route 523 (CH 13) from CH 15 to the Champaign County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-312-17	AWQV(351)	17-00445-00-RS	FAS 523	Pavement	0-01739-5002 5-10445-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/16/2018			1.00	0.00	No

199-93713 Local Roads - Executed

Resurfacing, curb and gutter, sidewalk, and ADA improvements on FAU Route 7778 (Wall Street) from 4th Street to 15th Street in the city of Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-044-18	NPJ4(588)	09-00076-00-RS (BEARDSTOWN)	FAU 7778	Pavement	0-01739-6001 6-10795-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	6.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

200-93715 Local Roads - Executed

HMA surface removal and overlay on FAS Route 1592/FAU Route 7825 (CH 21) from Nieders Lane to Ghost Hollow Road and from Payson Road to Nieders Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Adams	C-96-025-18	3ER2(296)	16-00040-03-FP	FAS 1592	Pavement	6-10743-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	6.00	0.00	No		

201-95834 Local Roads - Executed

Repalce the bridge carrying TR 312 over an unnamed stream, 3.6 miles west of Strasburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-063-18	K195(008)	17-16124-00-BR	TR 312	Bridges	7-10837-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	8.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

202-95835 Local Roads - Executed

Guardrail improvements at various locations in Cumberland County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-051-17	GMXU(746)	16-00081-00-GR	VARIOUS	Miscellaneous	0-00102-7004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			105	10.00	0.00	No		

203-95836 Local Roads - Executed

Bridge replacement and approach work on FAS Route 546 (CH 21) at South Fork Creek, 3 miles northwest of Warrensburg

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-067-18	435X(662)	12-00250-00-BR	FAS 546	Bridges	7-10672-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	7.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

204-95837 Local Roads - Executed

Resurfacing CH 19 from East State Street to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-069-18	W3WA(844)	14-00095-00-RS	FAS 709	Pavement	0-01738-7005 7-10762-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

205-95838 Local Roads - Executed

Bridge replacement and approach work on FAU Route 7455 (Kruse Road) at Big Creek, 1.5 miles northeast of Mt. Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-006-19	MMVG(621)	16-11117-00-BR	FAU 7455	Bridges	7-10856-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	6.00	0.00	No

206-95839 Local Roads - Rejected

replace the bridge carrying TR 193 over Dogwood Creek, 2.0 miles southeast of Oblong.

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

207-97673 Local Roads - Executed

Resurfacing FAS Route 857 (Ames Road) from Old II Route 3 to VV Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-339-16	2KZY(942)	16-00051-02-RS	FAS 857	Pavement	0-00102-8003 8-10615-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	20.00	0.00	No

208-99576 Local Roads - Executed

Replace the bridge carrying Garner Road over Brush Creek, 3.5 miles northeast of Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-514-14	EC64(860)	13-11118-00-BR	TR 330	Bridges	9-10503-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

209-99597 Local Roads - Executed

Resurfacing and crushed stone shoulders on FAS Route 874 (Logan Road) from IL 34 to IL 149.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Franklin	C-99-534-12	PKP6(323)	11-00183-00-RS	FAS 874	Pavement	0-01738-9005 9-10457-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	10.00	0.00		No

210-76K77 Highways - Executed

2.3 miles of resurfacing and ADA upgrades on IL 157 from Petroff Drive in Caseyville to Conrail Bridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-219-18	NHPPWTX0(370)	(119,59,118,117)RS-3	FAP 592	Pavement	8-00372-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	12.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

211-76L05 Highways - Executed

Replace steel plate beam guardrail and terminal end sections at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-220-18	HSIPQH5R(337)	DIST 8 GUARDRAIL 2018-3	VARIOUS	Miscellaneous	0-00813-8003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	0.00	0.00		No

212-61E53 Local Roads - Executed

Pavement widening, reconstruction and resurfacing, storm sewers, ADA sidewalks, curb and gutter, box culvert construction, pedestrian underpass and path, retaining walls, traffic signal installation and modernization, lighting, and pavement markings on FAP 336 (Randall Road) from Harnish Drive to north of Polaris Drive/Alcorn Lane and on Algonquin Road from Harvest Gate/Talaga Drive easterly to east of Crystal Lake Avenue. Project is located in the villages of Lake in the Hills and Algonquin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-212-14	PW2V(306)	06-00329-01-PW	FAP 336A	Pavement	0-00102-1004 1-11018-0045 1-22100-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2021		15	20.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

213-61E80 Local Roads - Executed

Resurfacing, traffic signals, and sidewalk installation and/or replacement on Benedictine Avenue from Abbeywood Drive to Maple Avenue in the village of Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-070-18	EBT2(098)	17-00063-00-RS (LISLE)	BNEDICTNE PARKWAY	Pavement	1-22156-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/14/2018		5	14.00	0.00	No

214-64M71 Highways - Executed

Washing three bridges over the Mississippi River. SN 081-0106, 081-9905 and 098-6003.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside Rock Island	C-92-020-18	NHPPT8M6(147)	D2 BC 2018-6	VARIOUS	Bridges	0-01288-2002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

215-87654 Local Roads - Executed

Roadway reconstruction on FAU Route 5647 (Euclid Avenue) from Elm Place to Central Avenue in the city of Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-055-16	JX1V(571)	12-00075-00-RP (PRINCETON)	FAU 5647	Pavement	3-10492-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	4.00	0.00	No		

216-99599 Local Roads - Executed

Resurfacing with HMA shoulders and pavement marking on FAS Route 903 (Corinth Road) from the Johnston City limits to Paulton Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-523-16	X9K3(265)	15-00145-00-RS	FAS 903	Pavement	0-01739-9001 9-10543-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	5.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

217-62F40 Highways - Executed

Replace the existing Programmable Logic Controllers for the Kennedy Expressway Reversible Lane Control system.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-290-17	NHPPSJNL(176)	2017-018I	FAI 90/94	Electrical	1-78992-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2019		10	0.00	0.00	No

218-62F70 Highways - Withdrawn

Pavement grooving of existing PCC pavement on Kennedy Expressway from south of Kimball Avenue to north of Addison Street in the city of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-038-18				Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	Pending	Pending	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

219-74436 Highways - Executed

Patching, riprap, earthwork, removal of a one span bridge and replacing with a box culvert on IL 133, 2.5 miles east of Lovington (SN 070-0027)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-039-10	STPLPRY(820)	(119BR-1)B-1	FAP 749	Bridges	7-50353-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/12/2018		10	6.00	0.00	No		

220-87681 Local Roads - Executed

Painting and tuckpointing at the historic Train Depot in the Village of Dwight.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-092-17	TE00D3(098)	13-00052-01-HP (DWIGHT)	REGIONAL TRANSP. CENTER DEPOT	Miscellaneous	0-01728-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	Yes

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

221-60P55 Highways - Executed

Local centralized control and operation of the six movable bridges from Ruby Street to Brandon Road in the City of Joliet

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-578-11	NHPP-STPFAP6 (281)	2011-045-I	VARIOUS	Bridges	1-77596-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes	10/31/2020		10	2.00	0.00	No		

222-46467 Highways - Executed

Replacing reflectorized guardrail markers, prismatic curb reflectors, barrier wall markers, and placing linear delineator panels as specified by individual work orders.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-032-18	N/A	D2 GRDRL DELIN MAINT ART 18-29	VARIOUS	Miscellaneous	0-00638-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	11/16/2018			0.00	0.00		No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

223-46495 Highways - Executed

Replacing damaged raised reflective pavement markers on various highways throughout Districts 4 and as directed by the Engineer.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Various	M-60-037-18	N/A	D 4 REFLECTOR REPL 18-55	VARIOUS	Miscellaneous	0-01594-4001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/30/2019			0.00	0.00	No		

224-64H61 Highways - Executed

HMA resurfacing on IL 251 from the Winnebago county line to 0.3 mile north of Flagg Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-181-12	HSIP-STPIT4K(439)	(106,107)RS-5	FAS 1042 FAU 5454	Pavement	2-37610-0000 2-37610-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				105	5.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

225-64K24 Highways - Executed

HMA resurfacing on IL 84 from US 20 to Duke Creek north of Hanover.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-061-15	NHPPYQWU(592)	103RS-3	FAP 308	Pavement	2-05580-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	4.00	0.00		No

226-66A21 Highways - Executed

Remove structure SN 006-0106 and replace with a 70' 3-span structure to carry IL 89 over Brush Creek, 1.2 miles south of Arlington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-020-16	STP0Q8Y(536)	(101 BR-2)BR	FAP 698	Bridges	3-06106-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	3.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

227-68D69 Highways - Executed

0.97 mile of patching, milling and resurfacing on US 24/IL 29 from Margaret Drive to north of Lasalle Boulevard in Creve Coeur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-069-17	NHPPKH13(442)	11RS-12	FAP 669	Pavement	4-09710-0590	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/16/2018		5	2.00	0.00	No		

228-70C99 Highways - Executed

Bridge joint repair on various structures along I-55/I-74 in Bloomington/Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-021-18	NHPPTC4M(577)	(MBPM 2018)BJR	FAI 55 FAI 74	Bridges	0-01288-5001	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	0.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

229-74801 Highways - Executed

Repair or replace existing guardrail and traffic barrier terminals in District 7 on a work order basis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Various	C-97-055-17	N/A	D7 GUARDRAIL 2018-1	VARIOUS	Miscellaneous	0-01624-7005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/30/2019			0.00	0.00	No		

230-78590 Highways - Withdrawn

16.3 miles of tree pruning along US 34 and US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-042-17	N/A			Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2019			Pending	Pending	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

231-95765 Local Roads - Executed

Construction of a multi-use path along Baltimore Avenue from East Lost Bridge Road to Harryland Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-072-15	TE00D7072000	15-00233-01-BT	FAU 7449	Pavement	0-01728-7001 7-10818-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	4.00	0.00	No

232-97671 Local Roads - Executed

Resurfacing Berkshire Boulevard from 0.05 mile west of Tomlinson Street to 0.04 mile east of Valley Drive in the City of East Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-364-14	R4JF(426)	14-00050-00-RS (EAST ALTON)	FAU 8967	Pavement	8-10558-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	15.00	0.00	No		

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

01A-SD059 Aeronautics - Executed

Reconstruct Access Road (Curtiss Steinberg Drive)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	CPS 4633 ST. LOUIS DOWNTOWN	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		72		10.00	0.00	No

02A-RC007 Aeronautics - Executed

Reconstruct the Existing Ramp Area Designated R/2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Ogle	RPJ 4515 ROCHELLE MUNICIPAL	317SBGP111/120	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		55		5.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

03A-RA016 Aeronautics - Executed

Reconstruct and realign Taxiway E at the west end of the intersection with Runway 9-27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
3 / 5	Champaign	TIP 4579 RANTOUL NATIONAL AVIATION CENT	317SBGP120/139	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		97		8.00	0.00	No	

05A-FR041 Aeronautics - Rejected

Construction of New Electrical Vault

06A-SH028 Aeronautics - Executed

Construct PCC T-Hangar Headers and PCC Drainage Swales on T-hangar Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
1 / 1	DuPage Cook	06C 4582 SCHAUMBURG REGIONAL	317SBGP133/139	Miscellaneous			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		56		3.00	0.00	No	

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

07A-PE002 Aeronautics - Executed

Rehabilitate Hanna City T-Hangar Taxiway Pavements

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Peoria	PIA 4637 PEORIA INTERNATIONAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		56		11.00	0.00	No

08A-MP009 Aeronautics - Executed

Replace the existing Class E fence in the Terminal Area

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Massac	M30 4534 METROPOLIS MUNICIPAL	317SBGP133/139	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		28		0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

09A-CS006 Aeronautics - Executed

Rehabilitate West Apron and T-Hangar Pavement

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clark	1H8 4409 CASEY MUNICIPAL	317SBGP95/99	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		48		9.00	0.00	No

10A-SP025 Aeronautics - Rejected

Mill and Overlay T-Hangar Taxilanes; Construct Pavement Surrounding the New T-Hangar Building; Construct New 7-Unit T-Hangar

11A-SD060 Aeronautics - Executed

Update Pavement Marking Configurations at Runway Holding Positions on Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 8	St. Clair	CPS 4641 ST. LOUIS DOWNTOWN	317SBGP120	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		21		0.00	0.00	No

Letting Summary Report

Letting Date: June 15, 2018 Volume 021, No. 019

Current Date: September 12, 2025

12A-VE053 Aeronautics - Executed

Rehabilitate Taxiway D between Runway 3 and 34

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Vermilion	DNV 4588 VERMILION REGIONAL	317SBGP139	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		36		6.00	0.00	No

1LR-M1713 DNR - Active

Reclamation of the Peabody No. 10 Phase III abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds.

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Christian	AML-GCtE-1713	Peabody No. 10 Phase III	Earthwork Landscaping		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				10.00	0.00	No