

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

001-60N21 Highways - Executed

Replacement of bridge superstructure and substructure repairs on SN 016-2417 carrying Glenwood Road over Thorn Creek in Chicago Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-270-11	STPDJRP(146)	2010-141-B	FAU 3603	Bridges	1-77430-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2019		5	14.00	0.00	No		

001X-68B46 Highways - Executed

Bridge replacement of the existing eastbound US 150 (McClugage) bridge over the Illinois River. Project includes interchange improvements at the US 150/IL 29 interchange and the US 15/US 24/IL 116 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-052-13	NHPPYRP3(905)	(15B;[(102-1),(14HB)] BR)BR	FAP 317	Bridges	4-00174-0000
	Tazewell				FAP 673		4-00174-0025
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes		03/31/2023			2.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

002-60R42 Highways - Executed

3P resurfacing on US 45 from IL 83 to West Creek Road in Palos Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-089-12	NHPP6XWB(631)	2011-200-RS	FAP 330	Pavement	1-78233-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	16.00	0.00	No		

003-60R52 Highways - Executed

Approximately 3 miles of roadway reconstruction, resurfacing, replacement of bridge structures carrying US 6 over Marley Creek, drainage improvement, pavement markings, and aesthetic landscaping from Cedar Rd to Will-Cook Rd in Homer Glen.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-130-12	STP1V12(645)	33B (B-R) & 33X-RS-2	FAU 297	Electrical Pavement	1-77445-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/13/2020		5	16.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

004-60R74 Highways - Executed

Bridge deck overlay and bridge joint repair of the bridge carrying IL 50 over rock creek in unincorporated Wilton Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-207-12	STPDUBQ(820)	142B (1&2) BR	FAP 840	Pavement Bridges	1-78735-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	22.00	0.00	No

005-60T21 Highways - Executed

Reconstruction of IL 47 at Main Street intersection including raising the profile, removal and replacement of 2 structures (IL 47 over Blackberry Creek and Main St over Blackberry Creek), and traffic signal installation.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-309-12	NHPPEKJD(697)	107N-4	FAP 326	Pavement	1-77507-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		Yes	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/31/2021		5	22.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

006-60V17 Highways - Executed

2.42 miles of resurfacing on IL 56 from I-355 to 22nd Street in Lombard, Oak Brook and Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-524-12	NHPP-STPL5Q1 (041)	(56R-2&3)RS	FAU 3545 FAP 365	Pavement	1-78522-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	12.00	0.00	No		

007-60V94 Highways - Executed

0.26 mile resurfacing on California Avenue from Cermak Road to 19th Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-114-13	STPCLLH(532)	2627RS-1	FAU 2839	Pavement	1-77001-0001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	20.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

008-62G23 Highways - Executed

2.29 miles of resurfacing consisting of HMA surface removal, pavement patching, HMA resurfacing, ADA sidewalk repair, and thermoplastic pavement marking on IL 53 from I-88 to 59th St in Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-164-18	NHPPGRR3(253)	2018-029-RS-SW	FAP 870	Pavement	1-78525-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	12.00	0.00	No		

009-62G42 Highways - Rejected

0.46 mile 3P resurfacing, pedestrian ramps, storm sewer repair, and drainage on Lawrence Ave from 471 ft east of Manheim Centerline to Rose St through Schiller Park, and east of Canfield Ave in Norridge.

010-62G52 Highways - Deleted

Resurfacing (3P), pedestrian ramps, and pedestrian traffic signal on IL 53 from Belmont Dr to Joliet Rd in Romeoville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-236-18				Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

011-62G76 Highways - Deleted

1.775 miles of 3P resurfacing and pedestrian ramps on Niles Center Road from Touhy Ave to Church Street in Skokie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-260-18	N/A			Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/26/2020		5	Pending	Pending	No

012-62G77 Highways - Deleted

2.03 miles of resurfacing, milling and pedestrian ramps on Elston Avenue from I-94 to Central Park Avenue in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-261-18	N/A			Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

013-62G97 Highways - Executed

Jack column retrofitting, repairing bascule girders, modification of center and tail lock, repairing steel grid deck and railings, and painting of Brandon Rd over the Des Plaines River in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-284-18		2018-048-B-R	FAU 341	Bridges	0-01289-1003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2019		5	2.00	0.00	No		

014-62H12 Highways - Executed

Resurfacing and pedestrian ramps on IL 58 from the intersection of IL 58 and Meijer Dr Easterly for 4.58 miles to the west leg of the intersection with Broadway St.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-205-19	NHPPS08V(749)	2018-078-RS	FAP 339	Pavement	1-78962-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/26/2020		5	17.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

015-62H20 Highways - Withdrawn

Intersection channelization consisting of pavement removal, traffic signal removal, and shoulder reconstruction on IL 53 at Walter Strawn Dr in Elwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-213-19				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

016-62H22 Highways - Executed

6.00 miles of resurfacing, milled rumble strips, and pedestrian ramp improvements on US 6 from 94th Ave to west of Pulaski Rd/Crawford Ave in Oak Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-215-19	NHPPVQAB(875)	2018-069-RS	FAP 351	Pavement	1-79579-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/26/2020		5	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

017-62H23 Highways - Executed

Bridge repairs, structural steel repair, and deck slab repairs for the bridge carrying IL 43 over Cal Sag Channel in Palos Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-216-19	NHPP66YU(353)	2018-093-B-R	FAP 348	Bridges	1-78786-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

018-62H28 Highways - Executed

Routing, cleaning and sealing longitudinal cracks on IL 137 from IL 83 to O'Plaine Road in Libertyville and Green Oaks.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-221-19	STPP4SF(431)	2018-088-CJS	FAP 352	Pavement	1-77329-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	0.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

019-62H36 Highways - Executed

1.9 miles of resurfacing, pedestrian ramp improvements and culvert repairs on US 41 from West Park Avenue to Chantilly Boulevard in the City of Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-240-19	NHPP4BU1(444)	2018-111-RS&SW	FAP 346	Pavement	1-79566-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/25/2019		10	9.00	0.00	No		

020-62H44 Highways - Executed

3.1 miles of resurfacing and pedestrian ramps on IL 62 (Algonquin Road) from IL 58 to IL 83 through Rolling Meadows, Des Plaines, Mount Prospect and Arlington Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-248-19	STPAYEG(405)	2018-103-RS&SW	FAU 3514	Pavement	1-78964-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/26/2020		5	21.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

021-62H45 Highways - Executed

2.5 miles of resurfacing and pedestrian ramps on IL 58 (Dempster Avenue) from IL 43 (Waukegan Avenue) to US 41 (Skokie Boulevard) in the Villages of Skokie and Martin Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-249-19	NHPPF9CN(602)	2018-102-RS & SW	FAP 377	Pavement	1-77906-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/26/2020		5	20.00	0.00	No		

022-62H53 Highways - Executed

Repairing damaged concrete barrier wall, bridge parapet, bridge rail post, pipe handrail and wooden sound at various locations in Cook, Lake, and DuPage Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-263-19	N/A	2018-130-BR&I	VARIOUS	Miscellaneous	0-01625-1014
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	10.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

023-62H72 Highways - Executed

Concrete bridge deck sealing upon the entire bridge deck surface, sidewalks, inside and top of parapets of various structures within Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-309-19	STPB48R(938)	2018-140-BR	VARIOUS	Bridges	1-79955-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

024-62H73 Highways - Executed

Removing a portion of existing retaining wall, construction of new stem, temporary soil retention system, structural repair of concrete, pavement patching, coring weep holes and cleaning drainage structures on 1-90 in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-314-19	N/A	2018-143-BR	FAI 90	Miscellaneous	1-80410-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	14.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

025-62H75 Highways - Executed

5.7 miles of ultra-thin bonded wearing surface on IL 31 from US 31 from US 12 to Johnsborg Road in the villages of Johnsborg, Richmond and Ringwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-316-19	NHPPHFTF(463)	2018-145-I	FAP 336	Pavement	1-80379-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	11.00	0.00	No		

026-62H76 Highways - Executed

3 miles of ultra-thin bonded wearing course overlay on IL 176 from east of Smith Road to the Fox River in the City of Crystal Lake and Village of Prairie Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-317-19	NHPPSQU(357)	2018-0146-I	FAP 335	Pavement	1-80378-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	10.00	0.00		No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

027-62H78 Highways - Deleted

Concrete bridge deck sealing upon the entire top surface of the deck, top of sidewalks and inside and top of parapets at various locations throughout District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-319-19	N/A			Bridges	0-01625-1018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

028-62H81 Highways - Rejected

1.9 miles of ultra thin wearing course and ADA upgrades on US 41 from Ferndale Street to IL 21 in the Village of Gurnee.

029-64L08 Highways - Executed

Removal and replacement of box culvert SN 008-1046, ditch reshaping, removal and replacement of field entrances on IL 40, just east of Stransky Road, east of Chadwick.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-039-18	STPDU9U(218)	5CR	FAP 646	Bridges	2-21910-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	2.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

030-64L59 Highways - Executed

HMA resurfacing on IL 251 from Lakeview Dr to Veterans Parkway in Rochelle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-064-18	NHPPW78V(291)	109RS-4	FAP 740	Pavement	2-43500-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	2.00	0.00	No		

031-64M39 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on US 20/IL 84 from Mt. Hope Rd to Tippet Rd., southeast of Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Jo Daviess	C-92-063-18	NHPPFBGR(420)	29RS-8	FAP 301	Pavement	2-36300-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
Yes			60	3.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

032-64N52 Highways - Executed

Washing nineteen bridges at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Various	C-92-036-19	STP79RI(293)	D2 BC 2019-6	VARIOUS	Bridges	2-25001-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

033-64N53 Highways - Executed

Washing ten bridges at various locations in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-037-19	STPZH7B(095)	D2 BC 2019-7	VARIOUS	Bridges	2-25001-0100 2-25001-0101
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			20	0.00	0.00		No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

034-64N54 Highways - Executed

Washing 12 bridges at various locations within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-038-19	STPAILH(002)	D2 BC 2019-8	VARIOUS	Bridges	2-25001-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

035-66879 Highways - Executed

Replace SN 038-0165 with a double box culvert (SN 038-2023) carrying IL 1 over Gay Creek, 2.3 miles south of Wellington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-027-09	NHPPN7US(362)	17R-BR-1	FAP 332	Bridges	3-40080-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	5.00	0.00	No

036-66E67 Highways - Rejected

3.43 miles of 3R resurfacing, patching, and bridge repairs on I-57 from north of the Kankakee River bridge to south of the IL 50 interchange in Bourbonnais.

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

037-66J66 Highways - Executed

Intermittent milling and resurfacing on IL 47 from Illinois Ave. to south of Jefferson Street in Morris and on IL 170 from US 6 to just south of the CSX Railroad crossing in Seneca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-043-19	NHPP-STPZJC7 (642)	D3 INTERMITTENT RS 2019-1	FAP 326	Pavement	3-04732-0000
	LaSalle				FAP 786		3-17050-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	Yes	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	6.00	0.00	No

038-68E37 Highways - Executed

Bridge painting at various locations in Taxewell County. (SN 090-0117, 0116, 0102, 0118, and 090-0119).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-072-18	NHPPGPNK(168)	D4 BRIDGE PAINTING 2019	FAI 474 FAI 74	Bridges	0-01515-4001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/25/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

039-70D14 Highways - Executed

Replace piers, joints and place surface treatment on deck of SN 057-6301 carrying US 51 Business S.B. (S. Center Street) in downtown Bloomington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-002-19	NHPPWXNR(087)	(61Z-1)BRR	FAP 730	Bridges	5-53233-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	2.00	0.00	No

040-70D32 Highways - Executed

Microsurfacing 2 pass and crack and joint sealing on IL 47 from the Ford County Line to US 136, and on IL 105 south of Bement to south of Monticello.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt Champaign	C-95-001-19	NHPP-STPHN49 (941)	(7S,8,28)(129)I	FAP 326 FAP 741	Pavement	5-53245-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	3.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

041-70D57 Highways - Executed

Traffic signal backplate replacements on various routes in District 5.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-016-19	HSIPZY1V(348)	D5 HSIP 2019-2	VARIOUS	Electrical	5-91986-1702
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

042-72K65 Highways - Executed

Painting portions of two bridges on I-72, 1.8 miles west of Barry. (SN 075-0098 and 075-0099).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-097-18	NHPP9UN6(555)	(75-3) BP	FAI 72	Bridges	0-01289-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2019			0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

043-72L04 Highways - Executed

Installation of fiber optic cables at various locations in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-034-19	N/A	ITS D6-2	VARIOUS	Electrical	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2020			3.00	0.00	No

044-72L06 Highways - Executed

14 miles of seal centerline joints and route and seal isolated transverse cracks on I-55 from Kickapoo Creek to the McLean County line, includes the interchange ramps at I-155.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-037-19	NHPPQ320(180)	(54-4, 5, 6, 10) CJS	FAI 55 FAI 155	Pavement	6-01036-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

045-72L07 Highways - Executed

5.7 miles of micro-surfacing, cape seal of pavement and fog seal of shoulders on IL 110/336.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-039-19	NHPPRV04(189)	(34-1, 34-2) Q	FAP 302	Pavement	6-01251-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	8.00	0.00	No		

046-72L09 Highways - Executed

Deck patching and expansion joint repairs on four structures on I-72. (SN 086-0040, 0041, 0042, 0043)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Scott	C-96-042-19	N/A	(86-8) BDR, BJR, BRR	FAI 72	Bridges	0-01625-6024	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

047-72L11 Highways - Executed

Centerline microsurfacing on I-55 from IL 48 to milemarker 6.74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-044-19	N/A	(68-2) CJS-1 (68-3) CJS	FAI 55	Pavement	0-01625-6019	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	7.00	0.00	No		

048-72L12 Highways - Executed

Centerline microsurfacing on I-55 from Macoupine Creek, southeast of Farmersville, to IL 48.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Montgomery	C-96-045-19	N/A	(68-3) CJS-1 (68-4) CJS	FAI 55	Pavement	0-01625-6022	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	7.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

049-74880 Highways - Deleted

District-wide repair/replace steel plate beam guardrail damaged by vehicles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-117-18	N/A			Miscellaneous	0-02174-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2020			Pending	Pending	No	

050-74886 Highways - Executed

Culvert extension on IL 1 at Duncanville Road, 3.6 miles south of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-010-19	N/A	19CLV	FAP 332	Bridges	0-01625-7015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/16/2019		10	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

051-76H14 Highways - Executed

3.8 miles of resurfacing on IL 160 from IL 161 to IL 177.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-039-14	STPUNBK(521)	(481, 482)RS-4	FAP 690	Pavement	8-00324-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	15.00	0.00		No

052-76K57 Highways - Rejected

Replace bridge deck of SN 031-0016 carrying IL 267 over Lick Creek, south of CH-9.

053-76K88 Highways - Executed

5.7 miles of resurfacing and 3 foot shoulders in IL 160 from the Clinton County line to Highland Rd./Broadway in Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-214-18	STP1P96(275)	(15,15X)RS-3	FAP 690	Pavement	8-00497-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	15.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

054-76L16 Highways - Executed

2.1 miles of resurfacing on IL 162 from 0.1 mile east of IL 159 to 0.3 mile east of Gliddon Boulevard in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-164-18	NHPP4DAM(009)	(59-1,31)RS-4	FAP 586A	Pavement	8-00494-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			30	14.00	0.00		No

055-76M11 Highways - Executed

3.8 miles of single pass microsurfacing on IL 255 from just north of Seminary road to 0.5 mile north of IL 111/267.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-019-19	NHPPJHG0(345)	60-15RS-1	FAP 310	Pavement	0-02024-8004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	15.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

056-76M12 Highways - Executed

5.3 miles of single-pass microsurfacing on IL 158 from Anglers club Road to Atlanta Drive in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-020-19	STPV105(888)	135RS-7	FAP 809	Pavement	0-02024-8005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	15.00	0.00	No

057-76M13 Highways - Executed

3.2 miles of micro-surfacing from Blue Spruce Lane to the St. Clair County line

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-021-19	NHPP8521(194)	(110,111)RS-5	FAP 314	Pavement	0-02024-8006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	11.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

058-78520 Highways - Deleted

Safety shoulders, crown and superelevation correction, earthwork and drainage improvements on IL 37 from the Casey Fork structure to Campground Road, just north of Bonnie.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-022-16	N/A			Pavement	9-00339-0000 9-02200-2902
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				190	Pending	Pending	No

059-78694 Highways - Executed

Single pass microsurfacing, bump removal and fiber-modified asphalt crack sealing on IL 13 eastbound lane from west of Main Street to East Crab Orchard Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-003-19	NHPPUPUX(748)	D9 PAVT PRESERVATION 2019-1	FAP 331	Pavement	0-02024-9005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

060-78702 Highways - Executed

1.9 miles of milling and resurfacing on US 51 from Old US 51 South Connector to Old Us 51 North connector, south of Carbondale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-013-19	NHPP08Y6(206)	9RS-8	FAP 322	Pavement	9-00713-1902
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	4.00	0.00	No

061-62C01 Highways - Executed

1.433 miles of 3P resurfacing and milled rumble strips on US 41 from IL 120 to Dorchester Avenue in Parck City and Gurnee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-233-16	NHPPYL1G(343)	125(R&X)RS-4	FAP 346	Pavement	1-78441-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/25/2019		10	18.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

062-62H13 Highways - Executed

Clean and paint SN 099-0083 carrying US 52 over Hickory Creek in Joliet, and SN 047-0006 carrying IL 31 over BNSF RR in Oswego.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will Kendall	C-91-206-19		2018-077-BP	FAP 846 FAP 860	Bridges	0-01515-1005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

063-62H80 Highways - Executed

Substructure bridge repair on the structure carrying Highland Avenue and IL 83 (Kingery Highway) over IL 56 (Butterfield Road) in the Villages of Lombard/Downers grove and City of Oak Brook Terrace. (SN 022-0154, 0117, 0118)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-320-19	NHPP4M9Q(463)	2018-142-BR-1	FAU 3545	Bridges	1-79992-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

064-62H94 Highways - Withdrawn

Expressway sweeping on I-55 (Stevenson Expressway) from I-355 to I-90/94 and on I-94, US 41 from US 14 (Dempster Street) to IL 68 (Dundee Road).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-342-19	CMAQUISY(796)	2019-017-I	FAI 94	Miscellaneous	1-79396-3000
	DuPage				FAI 55		1-79396-3010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2020			Pending	Pending	No

065-72J94 Highways - Executed

Patching, milling, paving and structure work on I-72 from from east of the MacArthur Boulevard interchange to the I-55/I-55 BUS (6th Street) interchange and on I-55/I-55 BUS from just south of the 6th Street interchange to south of Hazel Dell Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-058-17	NHPP5P9F(515)	(110) RS-2, (84-9) RS-7, BR	FAI 72 FAP 666 FAI 72 4 I-55 BUS	Bridges	6-00339-0000 6-00593-0000 6-00593-0100 6-00761-0000 6-60082-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/01/2019		20	8.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

066-74419 Highways - Executed

2 1/4" inlay of the existing pavement and ADA ramp improvements on IL 49 in Casey, from just south of Tyler Avenue to just north of the I-70 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Clark	C-97-134-09	STPHMP8(251)	(113,113Z)RS-4	FAP 832	Pavement	7-51400-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	5.00	0.00	No		

067-74896 Highways - Deleted

Removal and replacement of the bridge deck and parapet wall over the damaged beam, and removal and replacement of the damaged PCC I-beam on SN 096-0031 on I-64 approximately 3.5 miles east of IL 242.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Wayne	C-97-025-19	N/A			Bridges	N/A	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	Pending	Pending	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

068-74908 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Fayette, Effingham, Jasper, Crawford, Lawrence, Richland, Clay, Wayne, Edwards and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-037-19	N/A	D7 ELECTRICAL REPAIRS 2019-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2020			0.00	0.00	No

069-74909 Highways - Executed

Repairing, replacing, servicing and maintaining the electrical systems within Macon, Moultrie, Shelby, Clark, Cumberland and Coles and Effingham counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-038-19	N/A	D7 ELECTRICAL REPAIRS 2019-2	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2020			0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

070-76J85 Highways - Deleted

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-223-18				Pavement	8-00480-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

071-76L07 Highways - Executed

3.6 miles of resurfacing on IL 150 from Murphysboro Road to Briar Hill Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-156-18	NHPPTMXM(056)	119RS-4	FAP 861A	Pavement	8-00464-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	15.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

072-76L91 Highways - Deleted

ADA improvements on IL 3 from 20th Street to Niedrinhaus Ave. in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-314-18				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	Pending	Pending	No	

073-76M00 Highways - Executed

Resurfacing on 20th Street from Central Avenue to Reed Avenue and from 47th Street to St. Claire Avenue in Summit,

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-008-19	N/A	33-V-RS-1, 215RS-1	FAU 9236/ OR 104	Pavement	0-01625-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	10.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

074-76M09 Highways - Executed

Microsurfacing on Old US 40 (St. Louis Road) from just east of Collinsville Road to National Terrace in Collinsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-017-19	N/A	28RS-7	FAU 9128	Pavement	0-01625-8013
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	7.00	0.00	No

075-76M15 Highways - Executed

Slab on slab repair and culvert maintenance at SN 014-2005 carrying IL 127 over Mid Trib Flat Branch, 1.2 miles south of the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-025-19	N/A	112CLV-1	FAP 42	Bridges	0-01625-8015
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	7.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

076-76M24 Highways - Executed

Cleaning and painting SN 082-0143 and SN 082-0205 at the Poplar Street Complex

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-047-19	NHPPQWQH(054)	82-3HVB-2BP-2	FAP 312	Bridges	0-01289-8001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			80	0.00	0.00		No

077-78029 Highways - Executed

Replacement of SN 044-0004 carrying US 45 over Little Cache Creek, just south of IL 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-009-08	STPRDIY(280)	38B-1	FAS 960	Bridges	9-96420-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				135	18.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

078-78461 Highways - Executed

Replacement of 2 structures on 1-57 over Atchison Creek, 2 miles north of Ina (SN 041-0001 and 041-0002)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-026-15	NHPP7YJB(792)	(41-1)B-2	FAI 57	Bridges	9-00497-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2020		15	10.00	0.00	No

079-78635 Highways - Deleted

Box culvert replacement (SN 039-7061) carrying US 51 over an unnamed creek, adjacent to the Elksville Reservoir, 0.9 mile south of Hallidayboro Road, south of Elksville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-050-18	N/A			Bridges	9-00569-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

080-78690 Highways - Executed

Removing the four way flashing beacon installation suspended by spanwire at the intersection of IL 14 and US 45 and replacing it with a new four way flashing beacon suspended by mast arm.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	White	C-99-117-18	N/A	D9 LIGHTING CONTROLLER 2019-1	FAP 855 FAP 328	Electrical	0-01625-9015	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

081-64M08 Highways - Executed

HMA resurfacing on IL 192 from IL 92 to 0.3 mile west of 140th Street in Edgington; and on IL 92 from 0.1 mile west to 0.2 mile north of IL 192.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-034-19	N/A	(103,103MFT)RS-2	FAS 1205 FAP 599	Pavement	2-27395-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	4.00	0.00		No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

082-66428 Highways - Deleted

6.530 miles of 3P milling and resurfacing from IL 17 to the north city limits of St. Anne; and traffic signal improvements at the intersection of IL 17 and IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-030-04				Pavement	3-42980-0000 3-47470-1903
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	Pending	Pending	No

083-66J07 Highways - Executed

Installation of approximately 2.37 miles of high tension cable median barrier from 6000N RD to 0.7 mile south of 9000N Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-052-18	HSIPZE60(239)	(46-1)SFY, CBL	FAI 57	Electrical	3-47470-1904
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

084-66J09 Highways - Executed

2.91 miles of shoulder widening and rumble strips on US 24 from IL 1 to 2580E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-054-18	HSIPNXM7(129)	(19)SFY	FAP 317	Pavement	3-47470-1905
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	6.00	0.00	No

085-66J10 Highways - Executed

3.97 miles of shoulder widening and rumble strips on IL 49 from E 2600 Rd to E 2200N Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-055-18	HSIP1N4F(772)	(137)SFY	FAP 840	Pavement	3-47470-1906
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	3.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

086-66J68 Highways - Active

Installing back up generators at 2 pump stations, and removal and replacement of all electrical, plumbing, HVAC, and mechanical equipment at the Reading pump station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston Iroquois	C-93-046-19	N/A	(107)PS-3 & (2SB-FAGH)PS-1	FAP 332A FAP 649	Miscellaneous	3-78670-1900
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/27/2019		10	0.00	0.00	No

087-68D77 Highways - Executed

Rehabilitation of SN 090-0047 carrying IL 29/IL 116/IL 8/US 24 over Farm Creek west of Camp Street in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-078-17	NHPP3YLV(192)	(104B-BR)BR	FAP 673	Bridges	4-00052-0350
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

088-68D98 Highways - Executed

Surfacing maintenance including pavement patching, HMA surface removal, HMA surface course, and the construction of ADA ramps at various locations on IL Rte 40.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-013-18	NHPP6V38(342)	(63-1)RS;(43-1,124)PP	FAP 404	Pavement	4-00330-0030
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	5.00	0.00	No

089-68E73 Highways - Deleted

Resurfacing ramp from Washington St to IL Rte 40 in East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-012-19	N/A			Pavement	0-02174-4011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

090-70790 Highways - Executed

5.4 miles of resurfacing on I-74 from 2 miles east of St. Joseph interchange to IL 49 N.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Vermilion	C-95-032-11	NHPPSCB2(239)	(10-7,8;92-8,9)RS-2(92-10)RS-3	FAI 74	Miscellaneous	5-53945-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/15/2019		10	5.00	0.00	No

091-70D50 Highways - Rejected

New PCC shoulder with inlet and curb, and new pipe drains at US 150 east of Paris.

092-70D53 Highways - Executed

District-wide on-call guardrail and fence repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-001-20	N/A	D5 GR & FENCE REPAIR 2020-1	VARIOUS	Miscellaneous	0-01858-5001 0-02174-5001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	09/30/2020			0.00	0.00		No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

093-72K99 Highways - Executed

Patching on I-55 in Sangamon and Logan Counties and on I-72 in Sangamon County

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon Logan	C-96-028-19	N/A	D6 PATCHING 2018-2	FAI 55 FAI 72	Pavement	0-01625-6017
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

094-76J86 Highways - Rejected

Construction of ADA accessible ramps on IL 159 from Park Street in Edwardsville to Glen Crossing Road in Glen Carbon and on IL 157 from Vandalia Street/St. Louis Street in Edwardsville to Meridian Road in Glen Carbon.

095-76L56 Highways - Rejected

Serpentine and parking lot resurfacing, ADA upgrades, lighting, and roadway ramp reconstruction on both the Jersey and Calhoun County sides, and dredging at the Brussels Ferry.

096-72K77 Highways - Deleted

Painting three bridges on I-55 in Macoupin and Montgomery counties (SN 068-0052, 059-0037, 059-0038)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-111-18				Bridges	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

097-72K78 Highways - Rejected

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086-0039).

098-74694 Highways - Deleted

3.9 miles of resurfacing, ADA improvements, and traffic signals on IL 16 from 0.2 mile west of Douglas Drive to 0.4 mile east of Madison Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-008-15				Pavement	7-50851-0000 7-76910-8707
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	Pending	Pending	No

099-76J17 Highways - Rejected

Deck replacement on SN 007-0014 carrying IL 96 over an unnamed creek in Kampsville.

100-76M16 Highways - Deleted

Deck waterproofing and joint and beam end repair on SN 060-0226 carrying IL 140 over UPRR 3.1 miles west of I-55 and on SN 060-0227 carrying IL 140 over NandWRR 2.9 miles miles west of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-026-19	N/A			Bridges	0-02174-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

101-78704 Highways - Executed

HMA resurfacing, shoulder upgrades and patching on Old US 51 beginning at the south limits of Dongola and proceeding south for 3.7 miles

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union Pulaski	C-99-019-19	DELTAH54Y(893)	14RS-2	FAS 2936	Pavement	9-00299-0400

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	2.00	0.00	No

102-76J82 Highways - Deleted

ADA improvements on US 67 from Oak Street to County Road in Jerseyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-152-18				Pavement	8-00480-1820

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

103-76L98 Highways - Executed

Bridge painting on SN 082-0039 carrying IL 15 over Hardin Ditch and on SN 082-0040 carrying IL 15 over IL 157.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-343-18	NHPP215L(185)	28-1BP-1	FAP 103	Bridges	0-01515-8002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		08/09/2019		5	7.00	0.00	No

104-61D48 Local Roads - Executed

Construction of a multi-use path and sidewalk replacement along the west parkway of Farrell Road from Division Street to south of 7th Street in the City of Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-488-11	00D1(867)	10-00072-00-BT (LOCKPORT)	FAU 366	Pavement	0-01729-1047	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/23/2019		5	13.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

105-61E74 Local Roads - Executed

Modifications at 27 intersections in Aurora, Batavia, Geneva, North Aurora and unincorporated Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-294-13	W3HX(781)	12-00424-00-SP	VARIOUS	Electrical	0-00103-1003 1-22099-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/30/2021		10	14.00	0.00	No	

106-61F26 Local Roads - Executed

Resurfacing Spring Road from Vallette Street to St. Charles Road in the City of Elmhurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-305-19	1W99(888)	18-00195-00-RS (ELMHURST)	FAU 2672	Pavement	1-22200-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	18.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

107-61F29 Local Roads - Executed

Sidewalk construction on County Line Road from 60th Street to Longwood Drive in the Village of Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-138-15	APHW(519)	14-00051-00-SW (BURR RIDGE)	FAU 2684	Miscellaneous	1-21726-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					11.00	0.00	No

108-61F46 Local Roads - Executed

Resurfacing Roy Avenue from North Avenue to Winters Drive in the City of Northlake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-233-19	18H2(332)	18-00093-00-RS (NORTHLAKE)	FAU 2539	Pavement	1-22202-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	22.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

109-61F51 Local Roads - Executed

Roadway reconstruction on Arlington Heights Road from Pierce Road to Thorndale Road in the village of Itasca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-208-17	AUSQ(696)	17-00064-00-FP (ITASCA)	FAU 2626	Pavement	1-22126-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				90	20.00	0.00	No

110-61F53 Local Roads - Executed

Resurfacing Illinois Street from Orchard Drive to Western Avenue in the Village of Park Forest.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-150-17	7CSR(213)	16-00103-00-RS (PARK FOREST)	FAU 1719	Pavement	1-22001-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	22.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

111-61F65 Local Roads - Executed

Reconstruction of Orchard Lane from Monaville Road to Rollins Road, and resurfacing of Hook Lane from Orchard Lane to Rollins Road in the Village of Round Lake Beach.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-322-15	M6VI(876)	15-00078-00-PV (ROUND LK BEACH)	MUN 1048 MUN 1061	Pavement	1-21904-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				165	20.00	0.00	No

112-61F67 Local Roads - Executed

Resurfacing University Parkway from Steger-Monee Road to Western Avenue in the Village of University Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-278-19	TTMA(819)	18-00028-00-RS (UNIV FAU 1638 PKWY)		Pavement	1-22213-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	23.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

113-61F69 Local Roads - Executed

Resurfacing Grand Avenue from Nippersink Boulevard to Illinois Route 59 in the Village of Fox Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-214-18	3PLW(580)	17-00027-00-RS (FOX LAKES)	FAU 169	Pavement	1-22212-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	25.00	0.00	No

114-61F70 Local Roads - Executed

Resurface Collins Avenue from Swift Road to Rohwling Road, and resurface Fullerton Avenue from Rohwling Road to Addison Road in the village of Addison.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-228-18	9ACN(091)	18-00106-00-RS (ADDISON)	FAU 1380	Pavement	1-22208-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	13.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

115-61F72 Local Roads - Executed

Resurfacing Janes Avenue from 75th Street to Center Drive in the Village of Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-219-18	IY60(358)	18-00080-00-RS (WOODRIDGE)	FAU 2588	Pavement	1-22214-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	18.00	0.00	No		

116-61F77 Local Roads - Executed

Resurfacing Burr Ridge Parkway from County Line Road to Bridewall Drive in the Village of Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-295-19	VPM5(982)	18-00055-00-RS (BURR RIDGE)	FAU 1028	Pavement	1-22210-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	21.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

117-85679 Local Roads - Executed

Remove existing pedestrian superstructure and construct a steel truss pedestrian superstructure, includes rehabilitation of existing bridge ramp structural members. Located beneath the Jefferson Street (US Business Route 20) bridge over the Rock River in the Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Winnebago	C-92-039-19	11Z6(771)	16-P4000-00-BR	FAP 303	Bridges	0-01729-2005	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	06/01/2020		5	0.00	0.00	No		

118-87699 Local Roads - Executed

Replace the bridge carrying TR 245A over the south fork of Vermilion River, 4 miles south of chatsworth.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-014-19	AAB6(087)	15-06125-00-BR	TR 245A	Bridges	3-10588-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	0.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

119-93723 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Macoupin County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-015-19	D04I(018)	16-00100-00-GR	VARIOUS	Miscellaneous	0-00103-6002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			140	3.00	0.00		No

120-93725 Local Roads - Executed

Resurfacing CH 4 from North 200th Avenue to North 400th Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-019-19	H20C(085)	16-00052-02-FP	FAS 593	Pavement	6-10744-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	4.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

121-97684 Local Roads - Executed

Resurfacing Clifton Terrace Road from south of IL 3 to Rosenberg Lane in the Village of Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-031-19	GS0F(547)	15-00031-00-RS (GODFREY)	FAU 9020	Pavement	8-10586-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	10.00	0.00	No		

122-99575 Local Roads - Executed

Replace the bridge carrying DeNeal Road over an unnamed creek, 3 miles east of Mitchellsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Saline	C-99-513-14	X9JX(838)	13-00155-00-BR	CH 5	Bridges	9-10497-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

123-99607 Local Roads - Executed

Replace the bridge carrying Portland Road over an unnamed stream, 2 miles northwest of Joppa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-99-503-17	G3U3(016)	16-00096-00-BR	FAS 937	Bridges	9-10555-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

124-99613 Local Roads - Executed

Resurfacing CH 18 from Stonefort Road to East Boundary Road north of Creal Springs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-512-17	74NU(207)	17-00149-00-RS	CH 18	Pavement	9-10560-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	5.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

125-99616 Local Roads - Executed

Resurfacing Ava Road from IL 4 to South of Francis Lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Jackson	C-99-508-15	1LXJ(606)	14-00173-00-RS	FAS 1918	Pavement	9-10536-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	2.00	0.00	No		

126-99618 Local Roads - Executed

Resurfacing Marlow Road from IL 15 to Opdyke Road

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-029-19	6MJY(350)	18-00220-00-RS	CH 3	Pavement	9-10592-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	Yes	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	5.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

127-99619 Local Roads - Executed

Resurfacing CH 7 from 650 North Road to IL 141.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-518-16	Y10X(436)	15-00124-00-RS	FAS 887	Pavement	9-10541-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	5.00	0.00	No

128-62G96 Highways - Executed

0.947 mile of 3P resurfacing and overlaying including pedestrian curb improvements on US 41 from Lake-Cook Road to south of Chantilly Boulevard in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-283-18	NHPPNSJV(793)	2018-051-RS&CR	FAP 346	Pavement	1-79306-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/25/2019		10	19.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

129-62G51 Highways - Executed

Bridge deck and approach overlay and repairs, reconstruction of deck joint, and repair of substructure for 022-0034 carrying US 34 over St. Joseph Creek in Lisle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-231-18	NHPP3DRN(626)	10Y-BJR	FAP 311	Bridges	1-78347-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	0.00	0.00	No

130-62H29 Highways - Executed

A total of 10.2 miles of routing, cleaning, and sealing of longitudinal cracks at 3 locations on IL 21/US 45 in Niles, Glenview, Vernon Hills, Libertyville and Gurnee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-222-19	STPT086(999)	2018-087-CJS	FAP 330 FAP 374	Pavement	1-78253-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	8.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

131-46915 Highways - Executed

Reconstruction of 0.4 mile HMA pavement, oil and chip existing roads and cart paths, and seal and strip the parking lot at the World Shooting Complex in Sparta.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Randolph	C-30-003-19	N/A	SPARTA 2019	PARK ROAD	Pavement	0-01635-8002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/19/2019		30	0.00	0.00	No		

132-46902 Highways - Withdrawn

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-30-017-18	N/A			Bridges	0-01635-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		09/20/2019			Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

133-61F01 Local Roads - Executed

Resurfacing with sidewalk, curb and gutter work on Riverside Drive from Harlem Avenue to Cermak Road in the City of Berwyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-224-17	JZ3B(673)	16-00174-00-RS (BERWYN)	FAU 3569	Pavement	1-22173-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	22.00	0.00	No		

134-61F39 Local Roads - Executed

Roadway Reconstruction on Braga Drive from 25th Avenue to West 16th Street and on West 16th Street from Braga Drive to 21st Avenue in the Village of Broadview.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-223-17	AMPP(871)	16-00080-00-PV (BROADVIEW)	MUN 3015 MUN 4000	Pavement	1-22121-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/30/2019		15	17.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

135-61F50 Local Roads - Executed

Resurfacing Blanchard Street from south of Tara Court to President Street and President Street from Blanchard Street to IL 38 in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-146-18	BDF3(494)	18-00119-00-RS (WHEATON)	FAU 2567 FAU 2569	Pavement	1-22140-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	22.00	0.00	No

136-61F52 Local Roads - Executed

Channelization improvements on Diehl Road from Davis Parkway to Winfield Road in the City of Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-195-17	5E9H(411)	16-00035-00-CH (WARRENVILLE)	FAU 1485	Pavement	1-22060-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	14.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

137-61F56 Local Roads - Executed

Resurfacing Harrison Avenue from Gary Avenue to College Avenue in the City of Wheaton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-147-18	NX0U(452)	18-00118-00-RS (WHEATON)	FAU 1417	Pavement	1-22139-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	23.00	0.00	No		

138-61F66 Local Roads - Executed

Intersection and traffic signal improvements at 75th Street and Naper Boulevard in the City of Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-194-17	EBS1(479)	17-00233-03-SP	FAP 369	Pavement	0-00103-1008 1-22215-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	10.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

139-61F68 Local Roads - Executed

Intersection improvement on US 52 at Gougar Road in the Village of Manhattan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-007-17	Q8QM(489)	13-00011-00-CH (MANHATTAN)	FAP 852	Pavement	1-22032-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	24.00	0.00	No		

140-61F73 Local Roads - Executed

Rehabilitate the bridge carrying St. Charles Road over Salt Creek, 0.2 mile west of IL 83 in Villa Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-313-15	N6MY(382)	15-00094-00-BR (VILLA PARK)	FAU 1397	Bridges	1-21795-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/27/2019		10	18.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

141-61F75 Local Roads - Executed

Roadway reconstruction on Rockland Road from IL 21 to the Des Plaines River in Libertyville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-302-16	DLJV(387)	16-00116-00-PV (LIBERTYVILLE)	FAU 1239	Pavement	1-22027-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/30/2020		10	16.00	0.00	No		

142-85681 Local Roads - Executed

Cold-In-Place recycling and resurfacing on Fulfs Road from Coleta Road to IL 40

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Whiteside	C-92-058-18	ZUNH(034)	18-00231-00-RS	CH 18A	Pavement	2-10543-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	2.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

143-85682 Local Roads - Executed

Cold-In-Place recycling Ion Loran Road from Kent Road to IL 73.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-054-18	GH3S(440)	17-00185-03-PP	FAS 64	Pavement	2-10540-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	0.00	0.00		No

144-87698 Local Roads - Executed

Replace the bridge carrying TR 281 over East Bureau Creek, 3.5 miles west of Depue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-013-19	KBD9(822)	15-21124-00-BR	TR 281	Bridges	3-10557-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	5.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

145-87704 Local Roads - Executed

Reconstruct the intersection of Peace Road at IL 64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-026-19	SPUI(637)	16-00257-00-WR	FAU 5369	Pavement	0-00103-3004 3-10652-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/18/2019			5.00	0.00	No

146-87708 Local Roads - Executed

Replace the bridges carrying TR 469 and TR 382 over Covell Creek, 6 miles east of Grand Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-002-20	V5XM(280)	16-14786-00-DR	TR 469 TR 382	Bridges	3-10597-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	5.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

147-87714 Local Roads - Executed

Resurfacing and intersection improvements on FAS Route 263 (CH 5) at Illinois Route 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-001-21	UA2T(159)	18-00380-00-SP	FAS 263	Pavement	0-00103-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

148-89474 Local Roads - Executed

Replace the bridge carrying CH 4 over Walnut Creek, 0.5 mile west of Altona.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-076-07	9WLA(727)	07-00017-01-BR	FAS 393	Bridges	4-10265-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	3.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

149-95846 Local Roads - Executed

Replace the bridge carrying TR 173 over a drainage ditch, 1.5 miles south of Keensburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-039-19	MT6W(127)	13-05123-00-BR	TR 173	Bridges	7-10720-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	4.00	0.00	No

150-95847 Local Roads - Executed

Resurface CH 13 from County Road 1500 North to County Road 1400 North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-040-19		19-00062-03-RS	FAS 650	Pavement	7-10859-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	5.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

151-97690 Local Roads - Executed

Resurfacing Wanda Road from IL 143 to New Poag Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-313-16	4AL3(831)	15-00108-01-RS	FAU 9018	Pavement	8-10598-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	15.00	0.00	No

152-97692 Local Roads - Deleted

Reconstruction of Shiloh Station Road from south of Timberline Court to 0.5 mile north of Johnson Road in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-322-16				Pavement	8-10618-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	Pending	Pending	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

153-97695 Local Roads - Executed

Resurfacing Washington Avenue from north of Salu Street to College Avenue in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Madison	C-98-023-19	HAEP(063)	15-00237-00-PV (ALTON)	FAU 8996	Pavement	8-10605-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	10.00	0.00	No		

154-97696 Local Roads - Executed

Resurfacing Baldwin Road from Wirth Lane to Ridge Road and from the St. Clair County line to north city limits of Baldwin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	Randolph	C-98-344-16	V3NH(003)	16-00037-04-RS	FAS 849	Pavement	8-10622-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	10.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

155-61D85 Local Roads - Executed

Pavement widening, resurfacing, curb and gutter, sidewalk, traffic signal modernization and street lighting at the intersection of Pulaski Road and 183rd Street in Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-047-11	WY1B(824)	04-00026-01-WR (CC HILLS)	FAU 3778	Pavement	1-21072-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			130	20.00	0.00	No		

156-61E24 Local Roads - Executed

Pavement reconstruction, sidewalks, HMA pedestrian path, box culvert, water main relocation, traffic signal and street lighting on Weiland Road from Deerfield Parkway to Lake Cook Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-069-18	KVMG(444)	14-00158-11-WR	FAU 2665	Pavement	1-22082-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			110	17.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

157-61E94 Local Roads - Executed

Sidewalk improvements at various locations within the the Village of Barrington

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-030-13	QFC2(674)	12-00090-00-SW (BARRINGTON)	VARIOUS	Miscellaneous	0-01752-1001 1-22142-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	14.00	0.00	No

158-61E96 Local Roads - Rejected

Construction of an HMA pedestrian path, sidewalks, storm sewer and the extension of Church Road from Grove Avenue to IL 19 in Bensenville.

159-61F09 Local Roads - Executed

Pavement removal, storm sewers, HMA pavement, curb and gutter, sidewalks, traffic signals, street lighting and pavement markings on Woodfiled Road, from Martingale Road to the East Frontage Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-023-16	9F21(896)	14-00114-01-PV (SCHAUMBURG)	MUN 3073 FAU 1689	Pavement	1-11019-0017 1-21892-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/16/2020		10	20.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

160-61F10 Local Roads - Executed

Pavement removal, storm sewers, HMA pavement, curb and gutter, sidewalks, traffic signals, street lighting and pavement markings on Woodfiled Road, from Meacham Road to Martingale Road in Schaumburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-024-16	SC47(273)	14-00114-02-PV (SCHAUMBURG)	MUN 3073	Pavement	1-21816-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/16/2020		10	19.00	0.00	No		

161-61F12 Local Roads - Executed

Rehabilitate the bridge carrying IL 7 Frontage Road over the Des Plaines River in the City of Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-068-16	AB2A(540)	15-00083-00-BR (LOCKPORT)	FAP 351	Bridges	1-21818-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			85	13.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

162-61F55 Local Roads - Executed

Resurfacing, curb and gutter, sidewalks, Street lighting and pavement markings on Forest Avenue from Joliet Street to IL 59 in West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-218-18	XZ9U(998)	18-00081-00-RS (WEST CHICAGO)	MUN 5041	Pavement	1-22203-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	20.00	0.00	No		

163-61F71 Local Roads - Executed

Pavement reconstruction, resurfacing, add curb islands, storm sewer, water main adjustments, sidewalks and pavement markings at various locations in Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-303-19	4QRB(420)	18-00099-00-LS (BENSENVILLE)	VARIOUS	Pavement	0-01729-1041 1-22209-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/01/2019		5	21.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

164-87689 Local Roads - Executed

Replace the bridge carrying Base Line Road over Coon Creek, located 0.25 mile west of the Kane County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-004-19	6L9P(648)	14-06122-00-BR	TR 61	Bridges	3-10543-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No

165-87705 Local Roads - Executed

Shoulder widening, resurfacing, extend a culvert and street lighting on Plank Road from Lindgren Road to East County Line Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-027-19	BMIR(979)	16-00258-00-RS	FAU 5369 FAS 1119	Pavement	0-00103-3002 3-10651-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/18/2019			8.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

166-95798 Local Roads - Executed

Replace the bridge carrying CH 57 over a tributary to Big Creek, 0.2 mile south of Lehman Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-001-17	8MJT(436)	12-00249-00-BR	FAU 7413	Bridges	7-10671-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				160	6.00	0.00	No

167-97694 Local Roads - Executed

Pavement reconstruction, curb and gutter, storm sewer, sidewalks, and pavement markings on Simmons Road from Milburn School Road to Porter Road in O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 8	St. Clair	C-98-054-19	7DJI(310)	15-00053-01-PV (O'FALLON)	FAU 9170	Pavement	8-10589-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2019		10	15.00	0.00	No		

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

168-61F64 Local Roads - Executed

Reconstruct the intersection of Rodeo Drive at Kings Road in Bolingbrook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-273-17	581H(400)	14-00058-00-CH (BOLINGBROOK)	FAU 3767	Pavement	1-22148-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	11/01/2019		20	21.00	0.00	No		

169-97654 Local Roads - Executed

Reconstruction of Cargill Elevator Road from the Mississippi River bridge_docks to IL 3 in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-327-06	UADT(679)	05-00043-00-PV (CAHOKIA)	CARGILL ELEVATOR ROAD	Pavement	0-00299-8005 8-10099-0000 8-10099-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				170	20.00	0.00	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

170-70D46 Highways - Executed

400 feet of bridge repairs at SN 074-0082 to mainline FAP 760 (IL-48) over Friends Creek ditch three miles north of I-72

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-005-19	N/A	125BR-1	FAP 760	Bridges	0-01625-5004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	2.00	0.00	No

171-72K79 Highways - Executed

Painting SN 068-0058 which carries IL 127 over the West Fork Shoal Creek Tributary, 1.6 miles south of IL 48.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-113-18	STPRITD(611)	(102) BP	FAP 42	Bridges	0-01515-6010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

172-72K90 Highways - Executed

Bituminous surface treatment on Mound Road in the City of Jacksonville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-010-19	N/A	(23)Q	FAU 8173	Pavement	0-01625-6011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

01A-LI038 Aeronautics - Executed

Airfield Pavement Maintenance

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
4 / 6	Montgomery	3LF 4436 LITCHFIELD MUNICIPAL	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
60	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		21		21.00	0.00	No	

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

02A-UN057 Aeronautics - Executed

Rehabilitate Airport Entrance Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	CMI 4632 U OF I - WILLARD	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		50		8.00	0.00	No

03A-UN058 Aeronautics - Withdrawn

Reconstruct Taxiway A5/A6 (RSAT Requirement)

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Champaign	CMI 4606 U OF I - WILLARD	3170016TBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		142		Pending	Pending	No

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

04A-SP025 Aeronautics - Executed

Mill and Overlay Existing T-Hangar Site Taxilanes; Construct New T-Hangar Building and New Taxiway Approaches; Rehabilitate Hangar 1: Repaint Hangar Roof , Exterior Walls, and Upgrade Building Wiring

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 8	Randolph	SAR 4583 SPARTA COMMUNITY	317SBGPTBD	Miscellaneous Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		204		11.00	0.00	No

05A-RA017 Aeronautics - Executed

Phase 3: Construct Wildlife Deterrent Fence

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
3 / 5	Champaign	TIP 4687 RANTOUL NATIONAL AVIATION CENT	317SBGPTBD	Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
60	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		40		8.00	0.00	No

06A-AU069 Aeronautics - Rejected

Phase 2: Airfield Pavement Rehabilitation Including General Aviation Apron and Taxiway P

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

07A-PL016 Aeronautics - Executed

Replace PAPI, Wind Cone, Rotating Beacon and Tower, and Construct REILS

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
5 / 9	Perry	PJY 4704 PINCKNEYVILLE-DUQUOIN	317SBGPTBD	Miscellaneous	Electrical	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		74		8.00	0.00	No

08A-CS007 Aeronautics - Executed

Re-mark Runway and Taxiways

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Clark	1H8 4499 CASEY MUNICIPAL	317SBGPTBD	Miscellaneous		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12		0.00	0.00	No

09A-CI007 Aeronautics - Rejected

Install Perimeter Fence, Phase 3: East and North Perimeter

Letting Summary Report

Letting Date: April 26, 2019 Volume 022, No. 012

Current Date: June 23, 2025

10A-LW029 Aeronautics - Executed

Repair Existing Inlets in Main Apron Area

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Lawrence	LWV 4674 LAWRENCEVILLE- VINCENNES INTL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
60	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		31		0.00	0.00	No
