
Counties
Clinton

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/21/2018

Calendar Days Working Days
5

State Job #
C-30-019-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01635-8001

Section #
ELDON HAZLET 2018

Routes

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

001-46904 Highways - Executed 

Removal of existing culverts and installation of a 10'X 5' box culvert and a 48" pipe culvert on the entrance road to Eldon Hazlet State Park.

Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/29/2021

Calendar Days Working Days
10

State Job #
C-91-419-11

Federal Project #
NHFPLPYF(801)

Major Work Categories
Pavement

PPS #
1-77247-0400

Section #
99-4-1VB-1-R

Routes
FAI 80

Small Business Initiative
No

DBE %
19.00

VBP %
0.00

Target Market Program
No

002-60N87 Highways - Executed 

1.4 miles of reconstruction on I-80 from 1.1 miles west of US 30 to 0.3 miles east ofUS 30; reconstruction of I-80 at US 30 interchange; reconstruction of 0.5 miles 
of US 30 including re-decking and partial bridge replacement of I-80 over US 30, Metra Railroad and Hickory Creek within the Village of New Lenox.
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Counties
Kane

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-91-596-11

Federal Project #
STP3887(004)

Major Work Categories
Pavement

PPS #
1-77206-0000

Section #
S-N-1

Routes
FAU 3887

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

003-60P66 Highways - Executed 

Channelization on IL 31 just south of Miller Road in the Village of Carpentersville, extending 0.47 miles to the north through unincorporated Kane County.

Counties
McHenry
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-91-337-14

Federal Project #
CMAQ53W1(019)

Major Work Categories
Pavement

PPS #
1-78290-0000

Section #
145N-4(14)

Routes
FAP 335

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

004-60Y22 Highways - Executed 

Intersection improvement with retaining wall and traffic signal modernization on IL 176 at Roberts Road in Island Lake.
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Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-183-16

Federal Project #
H5LE(048)

Major Work Categories
Pavement

PPS #
1-11019-0003
1-22144-0000

Section #
15-00101-00-BT 
(MUNDELEIN)

Routes
FAU 1238

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

005-61E17 Local Roads - Executed 

Construct a pedestrian patch adjacent to Maple Avenue, from Midlothian Road to Lake Street in the Village of Mundelein.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-91-149-17

Federal Project #
LBBW(388)

Major Work Categories
Pavement

PPS #
0-01729-1006

Section #
15-00063-00-BT 
(HANOVER PARK)

Routes
HAWK
HOLLOW
TRAIL

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

006-61E39 Local Roads - Executed 

Construction of a multi-use path from Lawrence Avenue to the pedestrian overpass crossing County Farm Road in Hanover Park.

Letting Summary Report
Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: June 07, 2025

3 of 38



Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-153-15

Federal Project #
EY5W(609)

Major Work Categories
Pavement

PPS #
0-01729-1000

Section #
14-00154-00-BT  
(CALUMET CITY)

Routes
FAP 358

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

007-61E84 Local Roads - Executed 

Construction of a pedestrian path adjacent to IL 83 (Torrence Avenue) from Michigan City Road to US 6 (159th Street) in Calumet City.

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-119-18

Federal Project #
RRWM(163)

Major Work Categories
Bridges

PPS #
1-22168-0000

Section #
17-00078-00-BR  
(WOODRIDGE)

Routes
FAU 1533

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

008-61E85 Local Roads - Executed 

Rehabilitate the structure carrying 71st street over I-355 in Woodridge.

009-61E89 Local Roads - Rejected 

Reconstruct the intersection of Bloomingbank Road at Riverside Road in the Village of Riverside.

010-61E90 Local Roads - Rejected 

Resurface Barrypoint Road from Bloomingbank Road to Fairbank Road, Forext Ave. from Des Plaines River Bridge to Longcommon Road and Herrick Road from 
Longcommon Road to Cowley Road in the Village of Riverside.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
Yes

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-148-18

Federal Project #
AA7X(839)

Major Work Categories
Pavement

PPS #
1-22164-0000

Section #
18-00113-00-RS 
(DOWNERS GROVE)

Routes
FAU 1487

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

011-61E92 Local Roads - Executed 

Resurfacing Maple Avenue from Main Street to Fairview Avenue in the Village of Downers Grove.

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/01/2018

Calendar Days Working Days
10

State Job #
C-91-242-17

Federal Project #
HF60(663)

Major Work Categories
Pavement

PPS #
1-22165-0000

Section #
17-00158-00-RS  
(LOMBARD)

Routes
FAU 2638

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

012-61E93 Local Roads - Executed 

Resurfacing Westmore-Meyers Road from IL 38 to St. Charles Road in Lombard.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-339-13

Federal Project #
29I7(322)

Major Work Categories
Pavement

PPS #
0-01729-1002

Section #
13-F3000-24-BT

Routes
SAND
RIDGE
TRAIL

Small Business Initiative
No

DBE %
14.00

VBP %
0.00

Target Market Program
No

013-61E95 Local Roads - Executed 

Construction of the Sand Ridge Trail from Sand Ridge Nature Center to the Green Lake Aquatic Center in Calumet City.

Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/15/2019

Calendar Days Working Days

State Job #
C-91-063-18

Federal Project #
STPSP7H(443)

Major Work Categories
Miscellaneous

PPS #
1-77445-1000

Section #
2017-050DTR

Routes
FAU 0297

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

014-62F85 Highways - Executed 

1.3 miles of tree removal, selective clearing, grubbing and tree pruning along US 6 from Haas Road to Spring Meadows Drive in the village of Homer.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-91-182-18

Federal Project #
STPMW7B(995)

Major Work Categories
Bridges

PPS #
0-01289-1000

Section #
2018-009-BP

Routes
FAU 3578

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

015-62G15 Highways - Executed 

Clean and paint the existing truss on the structure carrying IL 7 over the Cal-Sag Channel in the villages of Palos Heights and Palos Hills.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-208-18

Federal Project #
STPWY2A(427)

Major Work Categories
Miscellaneous

PPS #
1-77892-0024

Section #
24-I-1

Routes
FAP 305

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

016-62G44 Highways - Executed 

Demolition of 5 single family residences at various locations near US 14 and the Canadian National Railway in the the village of Barrington.
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Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/30/2020

Calendar Days Working Days

State Job #
C-91-226-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01625-1002

Section #
2018-FNC-1

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

017-62G49 Highways - Executed 

Repair and installation of fence along various expressways and arterial highways in various counties in District 1.

Counties
Henry

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-92-014-18

Federal Project #
STP02AA(309)

Major Work Categories
Miscellaneous

PPS #
0-02111-2000

Section #
(37-2)M-1

Routes
FAI 80

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

018-64M37 Highways - Executed 

Installation of weigh-in-motion data collection system, 1.2 miles east of I-74.
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Counties
Bureau

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-93-064-17

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01625-3002
0-01625-3003

Section #
(06-2HB)BRR

Routes
FAI 180

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

019-66H27 Highways - Executed 

Repair SN 006-0045 and 006-0046 carrying I-180 over IL 26.

Counties
Livingston

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-93-068-17

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
N/A       

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

020-66H31 Highways - Withdrawn 

Class B patching of historic concrete pavement from the intersection of OR 66 and IL 116 to the McLean County line.
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Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-93-009-18

Federal Project # Major Work Categories
Pavement

PPS #
N/A       

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

021-66H72 Highways - Withdrawn 

6.37 miles of shoulder widening and rumble strips from 0.34 miles south of N 31st Road to N 37th Road.

Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-077-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01625-3011

Section #
(32-3)K & PP

Routes
FAI 80

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

022-66J33 Highways - Executed 

Class B patching on IL 47 and Class A and B patching on the entrance and exit ramps of the I-80 and IL 47 interchange.
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Counties
Livingston

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-079-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01625-3012

Section #
(15Z)PP

Routes
FAP 41

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

023-66J35 Highways - Executed 

Class B patching on IL 17 from Waupansie Street to IL 47.

Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/28/2018

Calendar Days Working Days
5

State Job #
C-93-086-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02064-3001

Section #
2019-1 WEED SPRAY

Routes
FAI 39

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

024-66J39 Highways - Executed 

36.5 miles of weed spraying from the Marshall County line to the Lee County line.
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Counties
Bureau
Putnam

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/15/2018

Calendar Days Working Days
5

State Job #
C-93-088-18

Federal Project #
NHPP1ZCT(618)

Major Work Categories
Bridges

PPS #
0-01289-3001

Section #
(06-3, 078-1)MBPM-6

Routes
FAI 180

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

025-66J40 Highways - Executed 

HMA wearing surface removal and replacement, and deck patching on the east bound lane of SN 078-001 carrying I-180 over the Illinois River.

Counties
Marshall

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-94-061-15

Federal Project #
STP2GQ5(480)

Major Work Categories
Bridges

PPS #
4-43820-0100

Section #
123-CR

Routes
FAP 698

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

026-68C49 Highways - Executed 

Insert a new box culvert into an existing box culvert carrying IL 89 over Sandy Creek, 2.6 miles south of IL 18.

027-68D96 Highways - Rejected 

Construction of an HMA parking lot with fence east of the District 4 materials lab, off US 150 in Edwards.
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Counties
Fulton

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
30

Working Days

State Job #
C-94-033-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01625-4005

Section #
(127)CR

Routes
FAP 622

Small Business Initiative
Yes

DBE %
9.00

VBP %
0.00

Target Market Program
No

028-68E09 Highways - Executed 

Replace 4' X 6' culvert and repair slope on IL route 97, 2.5 miles south of Cuba.

Counties
Knox

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-94-081-18

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
4-00001-1901

Section #
48-29RA(L-1)

Routes
FAI 74

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

029-68E46 Highways - Executed 

Replace pedestrian walkway lighting and lighting fixtures at I-74 Spoon River Rest Areas in Knox County.
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Counties
Marshall

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
Yes

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-94-092-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01625-4011

Section #
(3)I-1,DR

Routes
FAP 318

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

030-68E55 Highways - Executed 

Profile correction and installation of underdrains on IL 29, 0.7 mile north of Sparland.

031-68E56 Highways - Rejected 

Intermittent centerline joint repair and partial depth patching on US 67 from north of Industry city limits to IL 101.

032-68E57 Highways - Rejected 

Partial depth patching on IL 41 from Avon city limits north to IL 9.

Counties
Various

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-94-097-18

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
0-01309-4001

Section #
D4 FIBER OPTIC 2019

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

033-68E59 Highways - Executed 

Installatino of fiber cable, duct and communication vaults at various locations in District 4.
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Counties
Various

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
04/30/2019

Calendar Days Working Days
5

State Job #
C-95-090-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02064-5001

Section #
D5 WEED SPRAYING 
2019-1

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

034-70D42 Highways - Executed 

151.9 miles of spraying (over 2,184 acres) of State right-of-way at various locations and routes in District 5.

Counties
Various

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/30/2019

Calendar Days Working Days

State Job #
C-95-003-19

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
0-01109-5001
0-01625-5001

Section #
D5 LIGHTING 
REPAIRS 2019-1

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

035-70D44 Highways - Executed 

On-call lighting repairs in Dewitt, McLean, and Piatt Counties.
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Counties
Various

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/30/2019

Calendar Days Working Days

State Job #
C-95-004-19

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
0-01109-5002
0-01625-5002

Section #
D5 LIGHTING 
REPAIRS 2019-2

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

036-70D45 Highways - Executed 

On-Call lighting repairs in the district 5 east field area consisting of Champaign, Vermilion, Douglas, and Edgar Counties.

Counties
Lawrence

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/30/2018

Calendar Days Working Days

State Job #
C-97-028-18

Federal Project #
STPBTXZ(561)

Major Work Categories
Bridges

PPS #
0-01289-7001

Section #
D7 BRIDGE REPAIRS 
2018-5

Routes
FAS 1807

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

037-74834 Highways - Executed 

Bridge repairs to SN 051-0053 carrying US 50 over the Embarras River east of Lawrence.
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Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-98-243-18

Federal Project #
NHPPBT5L(364)

Major Work Categories
Bridges

PPS #
8-00296-1000

Section #
1-BR, DS-2

Routes
FAP 799

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

038-76J69 Highways - Executed 

4,010 feet of bridge deck sealing on the MLK Bridge in East St. Louis.

Counties
Monroe
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-98-263-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
8-00665-0000

Section #
67-(1,2,3)PP-1, 82-
(6,7,8)PP-1

Routes
FAI 255

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

039-76L63 Highways - Executed 

9 miles of patching on I-255 from the Mississippi River (JB Bridge) to 0.5 mile north of IL 157.
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Counties
Washington

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-98-264-18

Federal Project #
NHPPZRHS(449)

Major Work Categories
Pavement

PPS #
8-00666-0000

Section #
95-(3,4)PP-1

Routes
FAI 64

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

040-76L64 Highways - Executed 

9.2 miles of pavement patching and centerline micro-surfacing along I-64 from 0.5 miles west of Beaver Pond Creek to 0.9 miles west of County Highway 11.

Counties
Alexander

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-049-18

Federal Project #
NHPP5GH1(693)

Major Work Categories
Bridges

PPS #
9-00409-1900

Section #
D9 DECK SEAL 2018-2

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

041-78634 Highways - Executed 

Surface preparation and application of bridge deck concrete sealer at SN 002-0022 carrying I-57 over the Mississippi River.
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Counties
Johnson
Williamson
Union

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-062-18

Federal Project # Major Work Categories
Bridges

PPS #
9-00644-0000
9-00644-0100

Section # Routes

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

042-78645 Highways - Withdrawn 

Inserting culvert liners at 3 locations: 1) SN 100-7038, located 2 miles NW of I-57 near Neber Road on IL 148 in Williamson County; 2) SN 091-7089 located 0.3 
miles north of exit 40 along I-57 in Johnson County; 3) SN 044-7073 located at MP 27.9 along I-57 SB in Union County.

Counties
Pope

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-068-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01625-9004

Section #
D9 RIPRAP 2019-1

Routes
FAP 885

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

043-78649 Highways - Executed 

Excavation of slope failures and adding riprap at multiple locations: 1) Two locatins at the IL 145/IL 146 intersection; 2) four locations on IL 146 from 1 mile to 3 
miles west of Galconda.
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Counties
Gallatin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-085-18

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-01625-9002

Section #
D9 PATCH 2018-4

Routes
FAP 782

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

044-78657 Highways - Executed 

2.2 miles of patching on IL 1 from just south of IL 13 to SN 030-0020.

Counties
Jefferson
Saline

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-089-18

Federal Project #
STP1BLL(805)

Major Work Categories
Bridges

PPS #
9-00715-1900

Section #
124CR-1;109CR-1

Routes
FAP 776
FAS 2826

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

045-78661 Highways - Executed 

Remove box culverts 041-7056 on IL 37 and 083-7059 on IL 142 and replace with elliptical pipes.
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Counties
Alexander

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-99-093-18

Federal Project #
NHPPRYK9(171)

Major Work Categories
Bridges

PPS #
0-01289-9001

Section #
D9 APPROACH 
PAVEMENT 2018-1

Routes
FAI 57

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

046-78663 Highways - Executed 

Approach and connector pavement replacement on SN 002-0023 and 002-0024 on I-57 at the Cairo interchange over IL 3, CNIC Railroad Outer Road and Levee 
Road.

Counties
Johnson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/03/2019

Calendar Days Working Days

State Job #
C-99-096-18

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02064-9001

Section #
D9 WEED SPRAY 2019
-1

Routes
FAI 24
FAI 57

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

047-78665 Highways - Executed 

Weed spraying along I-24 and I-57 in Johnson County.
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Counties
Various

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-99-075-18

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
9-00410-1900
9-00410-1901

Section #
D9 DECK SEAL 2019-1

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

048-78666 Highways - Executed 

Surface preparation and applicatin of bridge deck concrete sealer at various locations in Perry, Jackson and Jefferson County.

049-85671 Local Roads - Rejected 

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-043-15

Federal Project #
6T0X(383)

Major Work Categories
Miscellaneous

PPS #
0-01752-3001

Section #
14-00001-00-SW (S 
WILMINGTON)

Routes
VARIOUS

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

050-87611 Local Roads - Executed 

New sidewalk construction and replacing existing sidewalks at various locations in the Village of South Wilmington.
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Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-93-043-16

Federal Project #
S3KW(328)

Major Work Categories
Bridges

PPS #
3-10591-0000

Section #
16-00158-00-BR

Routes
FAS 272

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

051-87642 Local Roads - Executed 

Rahabilitate the structure carrying Braceville Road over the Mazon river, 0.2 mile east of Gorman Road.

Counties
Grundy

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-93-044-16

Federal Project #
YQ35(110)

Major Work Categories
Bridges

PPS #
3-10592-0000

Section #
16-00159-00-BR

Routes
FAS 272

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

052-87643 Local Roads - Executed 

Replace the bridge carrying Grand Ridge Road over Johnny Run, 0.65 mile east of Illinois Route 47.

053-89741 Local Roads - Rejected 

Extend six reinforced concrete box culverts, construction of one concrete box culvert, and the removal and replacement of ten corrugated metal pipe culverts on 
Joy Road between 160th Avenue and 130th Avenue.
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Counties
Vermilion

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2018

Calendar Days Working Days

State Job #
C-95-316-17

Federal Project #
IDVM(264)

Major Work Categories
Miscellaneous

PPS #
5-10450-0000

Section #
17-00016-00-SW  
(CATLIN)

Routes
FAU 7063

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

054-91556 Local Roads - Executed 

Sidewalk Construction along Webster Street from Northview Drive to West Vermilion Street in the Village of Catlin.

Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
240

State Job #
C-96-207-16

Federal Project #
0167(082)

Major Work Categories
Bridges

PPS #
6-10720-0000
6-10818-0000

Section #
12-00008-00-BR 
WILLIAMSVILLE

Routes
SOUTH OLD
ROUTE 66

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

055-93679 Local Roads - Executed 

Construction of a 3-span, welded plate girder bridge to carry South Old Route 66 (Oak Street) over the Union Pacific Railroad and Elm Street, and the construction 
of a new roadway to connect Walnut Street to South Old Route 66, in the Village of Williamsville.
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Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-96-059-18

Federal Project #
QTWA(142)

Major Work Categories
Pavement

PPS #
6-10680-0000

Section #
14-00035-03-RS

Routes
FAS 557

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

056-93717 Local Roads - Executed 

Full depth pavement reclamation cape seal and aggregate shoulders on CH 25 from US 136 to the west corporate limits of Atlanta.

057-99606 Local Roads - Rejected 

20.5 miles of A-1 bituminous surface treatment on various routes in Hamilton County.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/30/2018

Calendar Days Working Days
10

State Job #
C-91-269-15

Federal Project #
V26N(417)

Major Work Categories
Pavement

PPS #
0-01729-1004

Section #
15-00115-00-BT 
ROLLING MEADOWS

Routes
FAU 1292

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

058-61E78 Local Roads - Executed 

Construction of a multi-use path adjacent to Euclid Avenue from Rohlwing Road to Salt Creek in the City of Rolling Meadows.
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Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/16/2018

Calendar Days Working Days
5

State Job #
C-91-223-18

Federal Project #
NHPP3EAY(984)

Major Work Categories
Pavement

PPS #
1-79978-0100

Section #
87-MED-1

Routes
FAI 55

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

059-62G46 Highways - Executed 

Construction of median crossovers just north and south of the structures carrying I-55 over the Burlington Northern Santa Fe Railroad and Grant Creek.

Counties
Iroquois

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-93-079-17

Federal Project #
STPTP0Q(367)

Major Work Categories
Bridges

PPS #
3-38116-0100

Section #
(138 BR-1)BR

Routes
FAP 840

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

060-66E24 Highways - Executed 

Replace bridge SN 038-0116 carrying Us 45/52 over Langan Creek Tributary, 3 miles east of Clifton.
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Counties
Tazewell

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-94-043-18

Federal Project #
ACJG(560)

Major Work Categories
Miscellaneous

PPS #
0-01729-4001
4-10629-0000

Section #
16-00119-00-BT 
(WASHINGTON)

Routes
FAU 6737

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

061-89746 Local Roads - Executed 

Construction of a shared-use path along West Cruger Road from Nofsinger Road to Main Street in the City of Washington.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-96-209-17

Federal Project #
G2U3(718)

Major Work Categories
Bridges

PPS #
6-10734-0000

Section #
15-00066-03-BR

Routes
FAS 1464

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

062-93718 Local Roads - Executed 

Replace the bridge carrying Delavan Road over Prairie Creek Ditch, 4 miles northwest of Emden.
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Counties
White

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-99-527-11

Federal Project #
XQU5(427)

Major Work Categories
Bridges

PPS #
9-10430-0000

Section #
10-06129-00-BR

Routes
TR 215

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

063-99602 Local Roads - Executed 

Replace the bridge over unnamed creek, located one mile west of Epworth.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/15/2019

Calendar Days Working Days
10

State Job #
C-91-069-16

Federal Project #
X5CP(010)

Major Work Categories
Pavement

PPS #
1-21822-0000

Section #
14-00115-01-PV 
(SCHAUMBURG)

Routes
FAU 2582

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

064-61E16 Local Roads - Executed 

Reconstruction of Plum Grove Road from Wiley Road to Golf Road (IL 58) in the Village of Schaumburg.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/15/2019

Calendar Days Working Days
5

State Job #
C-91-060-16

Federal Project #
3JJ1(866)

Major Work Categories
Pavement

PPS #
1-21820-0000

Section #
14-00115-00-PV 
(SCHAUMBURG)

Routes
FAU 2582

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

065-61E29 Local Roads - Executed 

Roadway reconstrution with traffic signal installation/replacement on Plum Grove Road, from IL 72 (Higgins Road) to IL 58 (Golf Road) in the Village of 
Schaumburg.

066-46501 Highways - Rejected 

Removal and replacement of raised reflective pavement markers and replacement reflectors.

067-46502 Highways - Rejected 

Removing and Replacing Reflectors, removing and replacing damaged raised reflective pavement marker casting within the limits shown.

Counties
Cook
McHenry

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/30/2019

Calendar Days Working Days
5

State Job #
C-91-339-16

Federal Project #
NHPPPKJE(161)

Major Work Categories
Electrical

PPS #
1-79666-1000

Section #
2016-017L

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

068-62C35 Highways - Executed 

Light tower removal and replacement, and installation of new light towers at various locations.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-91-282-17

Federal Project #
NHPP1U3Y(414)

Major Work Categories
Electrical

PPS #
1-79946-0000

Section #
2017-022TS

Routes
FAI 80
FAI 94

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

069-62F32 Highways - Executed 

Replacemnt of I-80/I-94 monotube structure at IL 83 including new traffic signal heads, cable and TCandP.

Counties
Tazewell

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-94-108-00

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02005-4001

Section #
(L-15D-LBR)I

Routes
FAP 656

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

070-68088 Highways - Executed 

Scour mitigation to SN 090-0112 carrying Illinois Route 29 over Lost Creek, 1.5 miles south of Pekin.
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Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
730

Working Days

State Job #
C-96-060-17

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01857-6001
6-00664-0700

Section #
D6 
CABLE/GUARDRAIL 
2017-4

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

071-72J96 Highways - Executed 

On-call repair of guardrail, cable median barrier, impact attenuators and fence at locations throughout District 6.

Counties
Logan

Reg / Dist
4 / 6

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
67

Working Days

Federal Project #
317SBGP133/139

Major Work Categories
Pavement

IL Project #
AAA 4676 LOGAN COUNTY

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

01A-LO032 Aeronautics - Executed 

Widen and Rehabilitate Runway 3-21; Reconstruct Runway Turnarounds
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Counties
Tazewell

Reg / Dist
3 / 4

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
107

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
C15 4685 PEKIN MUNICIPAL

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

02A-PN011 Aeronautics - Executed 

Reconstruct Runway 9-27 Including Taxiway Approach and Turnaround Pavement

Counties
Macon

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
47

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
DEC 4664 DECATUR

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

03A-DE081 Aeronautics - Executed 

Phase 1: Rehabilitate Portion of Runway 6-24
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Counties
Henry

Reg / Dist
2 / 2

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
37

Working Days

Federal Project #
N/A

Major Work Categories
Pavement

IL Project #
EZI 4624 KEWANEE MUNICIPAL

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

04A-KE015 Aeronautics - Executed 

Rehabilitate Airport Entrance Road and Automobile Parking Lot

Counties
Henry

Reg / Dist
2 / 2

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
61

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
EZI 4673 KEWANEE MUNICIPAL

Small Business Initiative
No

DBE %
11.00

VBP %
0.00

Target Market Program
No

05A-KE016 Aeronautics - Executed 

Rehabilitate Runway 1-19

Letting Summary Report
Letting Date: August 03, 2018 Volume 021, No. 026

Current Date: June 07, 2025

33 of 38



Counties
Bond

Reg / Dist
5 / 8

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
46

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
GRE 4669 GREENVILLE

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

06A-GR009 Aeronautics - Executed 

Rehabilitate Runway 18-36

Counties
Coles

Reg / Dist
4 / 7

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
71

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
MTO 4678 COLES COUNTY 
MEMORIAL

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

07A-CO064 Aeronautics - Executed 

Reconstruct Taxiway B
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Counties
Will

Reg / Dist
1 / 1

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
133

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
LOT 4567 LEWIS UNIVERSITY

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

08A-LE051 Aeronautics - Executed 

Rehabilitate Taxiway B, Phase 2

Counties
Marion

Reg / Dist
5 / 8

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
30

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement

IL Project #
SLO 4429 SALEM-LECKRONE

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

09A-SA033 Aeronautics - Executed 

Rehabilitate Runway 18-36
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Counties
Cook

Reg / Dist
1 / 1

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
31

Working Days

Federal Project #
317SBGP133/139

Major Work Categories
Pavement
Electrical

IL Project #
PWK 4552 CHICAGO 
EXECUTIVE

Small Business Initiative
No

DBE %
11.00

VBP %
0.00

Target Market Program
No

10A-PA061 Aeronautics - Executed 

Rehabilitate Runway 12-30 and Runway Lighting

Counties
Brown

Reg / Dist
4 / 6

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
70

Working Days

Federal Project #
317SBGP133/139

Major Work Categories
Miscellaneous

IL Project #
I63 4576 MT. STERLING 
MUNICIPAL

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

11A-MS009 Aeronautics - Executed 

Install Perimeter Wildlife Fence along west, south, and a portion of the east airport property line
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Counties
McDonough

Reg / Dist
3 / 4

Award Period
60

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
28

Working Days

Federal Project #
317SBGP133/139

Major Work Categories
Electrical

IL Project #
MQB 4400 MACOMB MUNICIPAL

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

12A-MB030 Aeronautics - Executed 

Install PAPIs on Runway 9-27

Counties
Hardin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

Name
Rosiclare Pull and Hillside Mine 
Reclamation Project

Major Work Categories
Landscaping
Earthwork

Project #
AML-Fluo-1802

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

1LR-M1802 DNR - Active 

Reclamation of the Rosiclare Pull and Hillside Mine abandoned mine sites by the Department of Natural Resources using federal Abandoned Mined Lands Funds
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Counties
Williamson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

Name
Crab Orchard SM-15

Major Work Categories
Landscaping
Earthwork

Project #
AML-GWmE-1803

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

2LR-M1803 DNR - Active 

Reclamation of the Crab Orchard SM-15 abandoned mine site by the Department of Natural Resources using federal Abandoned Mined Lands Funds

Counties
Jackson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days

Name
S Coal Elkville Reclamation Project

Major Work Categories
Earthwork
Landscaping

Project #
LRD-2018-367

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

3LR-MF367 DNR - Active 

Reclamation of the S Coal Elkville mine site by the Department of Natural Resources.
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