

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

001X-68B46 Highways - Active (Review and Inspection)

Bridge replacement of the existing eastbound US 150 (McClugage) bridge over the Illinois River. Project includes interchange improvements at the US 150/IL 29 interchange and the US 15/US 24/IL 116 interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Peoria | C-94-052-13 | | | | Bridges | 4-00174-0000 |
| | Tazewell | | | | | | 4-00174-0025 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 03/31/2023 | | | 1.00 | 0.00 | No |

001-60M72 Highways - Executed

Bridge deck overlay, joint repairs, structural repair of concrete and steel to I-94 at IL 68 (Dundee Road).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-157-11 | NHPPMX3I(058) | 1314.1-I | FAI 94 | Bridges | 1-78381-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 17.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

002-60M75 Highways - Executed

Bridge deck overlay and bridge joint repair improvement of Emroy Ave over I-290.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | DuPage | C-91-160-11 | NHPPXXT0(875) | 100HB-3-I-1 | FAI 290 | Bridges | 1-78392-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 17.00 | 0.00 | No |

003-60N00 Highways - Executed

Bridge deck overlay and joint repairs on the bridge carrying US 52 over Forked Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-206-11 | NHPPK88U(500) | 17-I | FAP 852 | Bridges | 1-78384-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 30 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

004-60N83 Highways - Executed

Rehabilitation and widening on SN 016-0533 carrying Willow Road over Lehigh and SOO line in Glenview.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-407-11 | NHPPH84D(514) | 1920.01-BR | FAP 305 | Bridges | 1-77455-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2020 | | 5 | 22.00 | 0.00 | No |

005-60P68 Highways - Executed

Resurfacing on IL-56 from Naperville Rd. to IL 53; includes retrofitting sidewalks to comply with ADA and Signal modernization at the intersection with Park Ave.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|---|------------------------------|
| 1 / 1 | DuPage | C-91-599-11 | NHPPMBTB(124) | 57-RS-3 | FAP 365 | Miscellaneous Pavement Electrical | 1-78524-0000 1-78524-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/25/2019 | | 5 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

006-60R65 Highways - Executed

Overlay 016-2525 bridge deck with thin polymer in the City of Harvey.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-198-12 | NHPPTB1I(693) | 3262A-BR-1 | FAP 876 | Bridges | 1-78390-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 15 | 0.00 | 0.00 | | No |

007-60R68 Highways - Executed

Bridge deck scarification and latex concrete overlay, retrofitting bridge parapets, and reconstruction of transverse bridge joints to IL 43 over IL 120.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-201-12 | STP5109(325) | 12R-1HB-1-BR | FAU 2706 | Bridges | 1-78743-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 70 | 15.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

008-60R75 Highways - Executed

Bridge deck scarification and latex concrete overlay, reconstruction of transverse bridge joints, and substructure repairs on US 30 over Thorn Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-208-12 | NHPP2B33(070) | 42R-1-BR | FAP 353 | Bridges | 1-78401-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 12.00 | 0.00 | No |

009-60W87 Highways - Executed

Surface preparation and painting of structural steel, containment and disposal of lead waste and maintenance of traffic at 5 bridge structures located on IL 171 and on I-55 in Villages of McCook and Summit.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 1 / 1 | Cook | C-91-391-13 | NHPP83TD(397) | 2013-040BP | FAP 372 | Bridges | 1-71308-4200 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 150 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

010-62C14 Highways - Executed

Bridge deck replacement with widened roadway, new expansion joints, and approach slab replacement on IL 38 over UPRR.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Kane | C-91-278-16 | STP9TDR(419) | 5VB-BR | FAP 567 | Bridges | 1-78739-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 14.00 | 0.00 | No |

011-62D38 Highways - Executed

Remove and replace original section of the culvert (approximately 40 ft) in the center portion of the culvert carrying IL 21 (Milwaukee Ave.) over a ditch in the village of Vernon Hills (SN 049-0599)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-011-17 | NHPPIH91(219) | 2016-052B | FAP 330 | Bridges | 1-79236-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

012-62F35 Highways - Executed

Bridge joint repairs and deck overlay on SN 056-0007 carrying US 14/IL 173 (Division Street) over UPRR in the City of Harvard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | McHenry | C-91-285-17 | NHPPYHB3(683) | 29VB-BR (17) | FAP 303 | Bridges | 1-79983-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 8.00 | 0.00 | No |

013-62F37 Highways - Executed

Repairs on Bridge SN 016-0225 carrying US 34 (Ogden Avenue) over IHB Railroad in the Village of LaGrange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-287-17 | NHPPG4BQ(794) | 2017-023I | FAP 311 | Bridges | 1-79982-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 18.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

014-62F49 Highways - Executed

6.45 miles of 3P resurfacing and ADA ramps on IL 43 from north of US 30 to just north of US 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------|-----------------|-----------------------------|---------------------------|--------------|---------------------------|-------------------------|
| 1 / 1 | Cook Will | C-91-002-18 | NHPPT3A7(827) | 3127 (1,2,3 & 3.1) | RS-3 FAP 348 | Miscellaneous Pavement | 1-79593-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/21/2020 | | 5 | 18.00 | 0.00 | No |

015-62F54 Highways - Executed

2.5 miles of resurfacing and ADA sidewalk improvements on IL 64 (North Avenue) from Villa Avenue to the Cook County line in the Village of Villa Park and the City of Elmhurst.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|--------------------|-----------------------|-------------------------|
| 1 / 1 | DuPage | C-91-013-18 | NHPP68WZ(898) | (131 & 542) R-2-RS-1 | FAP 307 FAI 290 | Pavement | 1-79791-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 10/31/2019 | | 10 | 21.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

016-62G21 Highways - Executed

Resurfacing and pedestrian ramp improvements on US 12/20/41 (Indianapolis Ave) from S. Ewing Ave. to 106th Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-185-18 | NHPPURNE(679) | 2018-007-RS-1 | FAP 029 | Pavement | 1-79633-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 14.00 | 0.00 | No |

017-62G47 Highways - Executed

7.33 miles of resurfacing and pedestrian ramp projects on IL 171 (First Ave.) from 43rd Street to Des Plaines River Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|---------------------------|-------------------------|
| 1 / 1 | Cook | C-91-224-18 | NHPPDXPY(816) | 2018-016-RS & SW-1 | FAP 372 | Pavement Miscellaneous | 1-78269-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/21/2020 | | 5 | 24.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

018-62G48 Highways - Executed

Removal and replacement of culvert SN 056-0227 on IL 31 in the City of McHenry.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | McHenry | C-91-225-18 | NHPP3FRR(402) | 2018-056-DR-1 | FAP 336A | Bridges | 1-78872-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 10/31/2019 | | 10 | 19.00 | 0.00 | | No |

019-62G50 Highways - Executed

Deck overlay, joint repair and structural steel repair on SN 016-0344 carrying US 45 over the Cal Sag Channel in Palos Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-227-18 | NHPPDIFF(884) | (511 & 525) B-R-1 | FAP 330 | Bridges | 1-79973-0100 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 12.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

020-62G58 Highways - Executed

2 miles of resurfacing on IL 137 (Amstutz Expressway) from IL 120 (Belvidere Street) to just south of IL 137 (Greenwood Avenue) in the City of Waukegan.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Lake | C-91-242-18 | NHPPP6N5(924) | 2018-033-RS-SW | FAP 352 | Pavement | 1-79304-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 8.00 | 0.00 | No | | |

021-62G62 Highways - Executed

6 miles of resurfacing on US 34 (Ogden Avenue) from Ivanhoe Ave to east of IL 83 (Kingery Highway in the Villages of Lisle, Downers Grove, Westmont and Clarendon Hills.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-246-18 | NHPPNSNX(829) | 2018-028-RS-SW | FAP 311 | Pavement | 1-79523-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 08/23/2020 | | | 22.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

022-62G64 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp improvements on US 20 (W. Lake Street) from west of Summerfield Drive to west of I-355 (Veterans Memorial Tollway) in the Villages of Addison and Bloomingdale.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-248-18 | NHPPKGG5(618) | 2018-026-RS-SW | FAP 21 | Pavement | 1-79521-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 08/23/2020 | | 5 | 20.00 | 0.00 | No | | |

023-62G67 Highways - Executed

Resurfacing and ADA pedestrian ramp improvements on vincennes Avenue from 119th Street to 127th Street in Blue Island.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|---------------------------|-------------------------|
| 1 / 1 | Cook | C-91-251-18 | STPXYZ6(688) | 2018-023-RS-SW | FAU 2846 | Pavement Miscellaneous | 1-79583-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 18.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

024-62G80 Highways - Executed

3P resurfacing and median rehabilitation with pedestrian ramps along 127th Street/Burr Oak Ave from east of I-294 to Atesian Avenue in Blue Island.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|---------------------------|-------------------------|
| 1 / 1 | Cook | C-91-264-18 | NHPP5RPA(310) | 2018-010-RS-SW | FAP 344 | Miscellaneous Pavement | 1-79571-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2019 | | 5 | 17.00 | 0.00 | No |

025-62G98 Highways - Executed

Removal and replacement of bridge decks of SN 099-0286, 099-0005 and 099-0304 c carrying I-55 over BNSF Railroad and Grant Creek in Wilmington and Channahon Townships.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-285-18 | NHPPS5N9(987) | 2018-049-B | FAI 55 | Bridges | 1-79978-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 10/23/2020 | | 5 | 21.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

026-62H01 Highways - Executed

Bridge deck overlay, joint repair, structural repair of concrete, drainage structure adjustment and concrete repair of beam ends for the structures carrying IL 83 of US 34 and the BNSF Railroad in the Villages of Hinsdale, Clarendon Hills and Westmont.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-287-18 | NHPP6N2W(561) | 2018-041-BD&BJR | FAP 344 | Bridges | 1-79356-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2019 | | 5 | 8.00 | 0.00 | No | | |

027-62H04 Highways - Executed

Bridge deck scarification, latex overlay, joint repairs, structural concrete and steel repairs on IL 38 (Roosevelt Road) over Salt Creek, also Bridge deck scarification, latex overlay, and joint repairs on IL 38 Frontage Road over Salt Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1 | DuPage | C-91-290-18 | NHPP-STPFB UW (189) | 2018-044-BD & BJR | FAP 347 FAU 550 | Bridges | 1-78394-0000 1-79984-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 20.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

028-62H07 Highways - Executed

0.5 miles of HMA resurfacing, pavement patching, milled shoulder rumble strips and pavement marking on IL 19 from Taft Avenue to Seymour Avenue in Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-293-18 | NHPPXL2P(948) | 2018-040-RS | FAP 345 | Pavement | 1-78622-1000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 9.00 | 0.00 | No | | |

029-62H24 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp work on IL 56 (Butterfield Road) from the Kane County line to the CNRR overpass in Aurora.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-217-19 | NHPPETYM(738) | 2018-092-RS | FAP 365 | Pavement | 1-80073-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 15.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

030-62H27 Highways - Executed

Routing, cleaning, and sealing longitudinal cracks in the existing HMA pavement, and longitudinal joints between existing pavement and Curb and gutter and restriping with hot spray thermoplastic pavement marking.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-220-19 | NHPPJZ17(856) | 2018-089-CJS | FAP 362 | Pavement | 1-78264-0100 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 0.00 | 0.00 | No | | |

031-62H30 Highways - Executed

Routing, cleaning, and sealing longitudinal cracks in the existing HMA pavement; longitudinal joints between the existing HMA pavement and curb and gutter; and restriping with hot spray thermoplastic pavement marking.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | DuPage | C-91-223-19 | STPVWLQ(969) | 2018-086-CJS | FAU 1321 | Pavement | 1-78530-0100 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

032-62H32 Highways - Executed

7.55 miles of Resurfacing (SMART) and pedestrian ramp project on IL 64 from IL 47 to Randall Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|---------------------------|-------------------------|
| 1 / 1 | Kane | C-91-225-19 | NHPP50H4(804) | 2018-084-RS | FAP 307 | Pavement Miscellaneous | 1-80038-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 15.00 | 0.00 | No |

033-62H35 Highways - Executed

Repairs on SN 099-0056 carrying I-80 over the Des Plaines River in Joliet.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-239-19 | NHPPNPFR(074) | 2018-122-I | FAI 80 | Bridges | 1-80328-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

034-62H41 Highways - Executed

2.4 miles of resurfacing and pedestrian ramp upgrades on IL 171 (Archer Ave.) from west of Ashland Avenue to State Street in the City of Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-245-19 | STP4IGF(401) | 2018-106-I | FAU 3785 | Pavement | 1-80037-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 18.00 | 0.00 | No | | |

035-62H43 Highways - Executed

2.3 miles of resurfacing and pedestrian ramp improvements on US 14 from Western Avenue to Vernon Avenue through the cities of Des Plaines and Park Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-247-19 | STPWFWY(610) | 2018-104-RS & SW | FAU 3512 FAU 1324 | Pavement | 1-78660-2000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/25/2019 | | 5 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

036-62H55 Highways - Executed

9.62 miles of Shoulder rumble strip installation on I-80 at various locations between the Will County line and US 30.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-265-19 | HSIP4BB7(623) | 2018-132-I | FAI 80 | Pavement | 0-00814-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 0.00 | 0.00 | | No |

037-72J97 Highways - Executed

Joint replacement, microsilica overlay and bridge painting on I-55/72 from the Cook Street overpass to the Fancy Creek structures north of Sherman (SN 084-0020, 0022, 0023, 0050, 0051, 0103)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Sangamon | C-96-061-17 | NHPP9Q6J(306) | (84-2) & (84-3) BRR | FAI 55 | Bridges | 6-01029-0000 |
| | | | | | FAI 72 | | 6-01126-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/15/2019 | | 10 | 8.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

038-78618 Highways - Executed

Removal and replacement of double barrel 7'x 7' box culvert SN 073-7074 on IL 13 in Perry.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 5 / 9 | Perry | C-99-011-18 | STP9WU7(001) | 102B-2 | FAP 103 | Bridges | 9-00489-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

039-78646 Highways - Executed

Bearm end repairs and joint replacement on SN 073-0033 carrying US 51 over ICG Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 5 / 9 | Perry | C-99-063-18 | NHPP7BUZ(382) | D9 BRIDGE REPAIR 2019-3 | FAP 322 | Bridges | 9-00635-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 60 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

040-76H15 Highways - Executed

5 miles of resurfacing on IL 160 from IL 161 in New Baden to 4th Street in Trenton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 5 / 8 | Clinton | C-98-040-14 | STP-HSIPNM6I(269) | (481, 482)RS-3 | FAP 690 | Pavement | 8-00417-0000 8-08800-2610 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 65 | 20.00 | 0.00 | No |

041-76J81 Highways - Executed

ADA improvements on N. Belt West from Frank Scott Parkway to 17th Street in Belleville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | St. Clair | C-98-151-18 | STPMPJV(320) | (28-1,122-1,122-2)SW-1 | FAU 9257 | Pavement | 8-00480-1810 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

042-76L67 Highways - Executed

Intersection improvement and traffic signal replacement at IL 15 (Missouri Ave) and IL 163/Pocket Road in Alorton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|------------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-269-18 | NHPP1Q9S(121) | 29-1-N-TS-3 | FAP 103 | Pavement Electrical | 8-00670-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 55 | 15.00 | 0.00 | | No |

043-76L76 Highways - Executed

Traffic signal installation on IL 4 at the I-64 eastbound ramp.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | St. Clair | C-98-304-18 | NHPPSAGK(778) | 112-2TS-1 | FAP 678 | Electrical | 8-00673-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 5.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

044-76M10 Highways - Executed

1.9 miles of ultra-thin overlay on I-255 from JB Bridge to IL 13.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Monroe | C-98-018-19 | NHPPEPSK(058) | 67-(1,2,3)RS-1 | FAI 255 | Pavement | 0-02024-8002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 15.00 | 0.00 | No |

045-76M14 Highways - Executed

Crack and joint sealing on I-255 from the St. Clair County line to I-270.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-022-19 | NHPPIVSM(998) | 60-(7, 8, 9)CJS-1 | FAI 255 | Pavement | 0-02024-8008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 10.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

046-64K59 Highways - Executed

1.15 miles of HMA resurfacing and ADA improvements on US 20, from Powder House Road Hill to 3rd Street in Galena.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Jo Daviess | C-92-065-16 | NHPP1PJB(019) | 29RS-7 | FAP 301 | Pavement | 2-20073-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| Yes | | | 30 | 4.00 | 0.00 | No | | |

047-64M94 Highways - Executed

Ultra-thin bonded wearing course on I-88 from 1/2 mile west of IL 78 to Elkhorn Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Whiteside | C-92-033-19 | NHPPEQ47(513) | (195-2)RS-1 | FAI 88 | Pavement | 2-12210-0200 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 6.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

048-64N11 Highways - Executed

Clean and paint structural steel on SN 052-055 carrying Chicago Road over I-39.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2 | Lee | C-92-084-18 | NHPPEUEJ(629) | (103-1HB-1)BP | FAI 39 | Bridges | 0-01515-2005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

049-64N12 Highways - Executed

Clean and paint structural steel on SN 052-0054 carrying Beemerville Road over I-39.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Lee | C-92-085-18 | NHPPDNIX(091) | (103-1HB-2)BP | FAI 39 | Bridges | 0-01515-2006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

050-66J44 Highways - Executed

Clean and paint structural steel and steel components on SN 050-0188 carrying IL 71 over Covell Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-094-18 | STPS5UN(261) | [NR&N(V)BR]BP | FAP 627 | Bridges | 0-01515-3004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

051-66J45 Highways - Executed

Cleaning and painting all structural steel and other related steel components of SN 019-0030 carrying IL 72 over Owens Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | DeKalb | C-93-095-18 | STPZEE9(654) | (125BR)BP | FAP 553 | Bridges | 0-01515-3005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

052-66J54 Highways - Executed

crack and joint sealing on IL 251 from 0.3 mile south of N 31st Rd. to I-80, and 1-pass full-width microsurfacing on IL 251 from I-80 to US 6 in Peru.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------|---------------------------|-----------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-032-19 | NHPP-STP7YVB (295) | (1,1Z)CJS,I-2 | FAP 46 | Pavement | 0-02024-3005 |
| | | | | | FAU 6101 | | 0-02024-3006 |
| | | | | | | | 3-25150-0070 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 7.00 | 0.00 | No |

053-66J55 Highways - Executed

9.76 miles of crack and joint sealing on IL 71 from north of I-80 to US 52.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 2 / 3 | LaSalle | C-93-033-19 | NHPPFDL1(192) | (4,5)CJS | FAP 311 | Pavement | 0-02024-3007 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

054-68B78 Highways - Executed

Resurfacing on US 34/US 67/IL 100/IL 164 from 0.25 mile south of 11th Ave. to 0.9 mile east of 11th Street in Monmouth.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|--|
| 3 / 4 | Warren | C-94-076-14 | NHPP8CWV(777) | 101RS,(102,103)RS-2 | FAP 313 FAP 310 | Pavement | 4-40721-0300 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 110 | 0.00 | 0.00 | No | | |

055-68D10 Highways - Executed

Replacement of a single box culvert with a double (SN-048-2008), HMA pavement, guardrail replacement, earthwork, and other collateral work necessary, located 0.6 mile west of IL-180 near Victoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|---------------------------------------|-------------------------|
| 3 / 4 | Knox | C-94-046-16 | STP39JA(266) | (111C-5)CR | FAS 379 | Bridges Earthwork Miscellaneous | 4-40530-0140 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

056-68D22 Highways - Executed

Resurfacing, ADA improvements, traffic signal improvements, and drainage improvements along IL Rte 29 south of US Rte 150 to Abington St in Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|-----------------------|---|-------------------------|
| 3 / 4 | Peoria | C-94-065-16 | NHPP58DV(799) | (1-Z)RS-2;(58-1CS)RS-3;(2CS)RS | FAP 64 | Pavement Electrical Miscellaneous | 4-80170-0160 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 2.00 | 0.00 | No |

057-68E36 Highways - Executed

Bituminous surface treatment- A1 on IL Rte 91 from the Stark county line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 4 | Peoria | C-94-071-18 | STPR21Z(613) | 8RS-6 | FAS 1375 | Pavement | 4-07218-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

058-68E66 Highways - Executed

Crack and joint sealing on US 34 (Biggsville Bypass) and on IL 94/IL 116 from 1425N to 0.14 mile south of 1500N.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|--------------------|-----------------------|-------------------------|
| 3 / 4 | Henderson | C-94-002-19 | NHPP-STPDLRT (473) | (7-2;6-1;109 EXT)CJS | FAP 314 FAP 534 | Pavement | 0-02024-4006 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

059-68E67 Highways - Executed

Bridge deck sealing on various structures district wide.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|---------|-----------------------|------------------------------|
| 3 / 4 | Various | C-94-003-19 | STPA5A0(201) | D4 BRIDGE DECK SEALING 2019 | VARIOUS | Bridges | 4-00201-0008 4-00201-0108 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 45 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

060-68E75 Highways - Executed

Crack and joint sealing on I-155 from I-74 to the Tazewell/Logan county line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|--------------------------------|---------|-------------------------|------------------|
| 3 / 4 | Tazewell | C-94-014-19 | NHPPR40B(038) | (90-14;106;107;108;109;110)CJS | FAI 155 | Pavement | 0-02024-4009 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

061-70A99 Highways - Executed

Standard overlay from 0.5 mile south of Gibson Dr. in Paris to Clark county line for a distance of 7.204 miles.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Edgar | C-95-051-18 | NHPPP7VB(096) | (49X,D,E,F)RS-4 | FAP 332 | Pavement | 5-53026-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

062-70D15 Highways - Executed

425 feet of bridge repairs at overhead SN 010-0186, I-74 under Prospect Ave in Champaign.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | Champaign | C-95-008-19 | NHPP7UH0(217) | (14-HB)BDR | FAI 74 | Bridges | 5-53231-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/01/2019 | | 10 | 2.00 | 0.00 | No | | |

063-70D27 Highways - Executed

450 feet of bridge repairs at SN 092-0034 to mainline IL-1 over the north fork of the Vermilion River 2.8 miles south of Rossville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 5 | Vermilion | C-95-069-18 | NHPPU2AG(878) | (48X-2)BDR | FAP 332 | Bridges | 5-53238-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 65 | 2.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

064-70D29 Highways - Executed

Bridge deck sealing along various routes throughout Region 3, District 5.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|----------------------------|---------------------------|-----------------------|--|
| 3 / 5 | Various | C-95-019-19 | STP6ZPI(058) | FY2019 BRIDGE DECK SEALING | VARIOUS | Bridges | 5-53241-0001 5-53241-0002 5-53241-0003 5-53241-0004 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

065-70D54 Highways - Executed

Bridge joint repairs and patching to SN 057-0018 and 0019 over Old 150 and NandW RR 3.8 miles SW of RT 51.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | McLean | C-95-011-19 | NHPP43PC(517) | (MBPM 2019)BJR | FAI 55/74 | Bridges | 0-01289-5001 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

066-64J41 Highways - Executed

4.37 miles of HMA resurfacing on IL 173 from 0.1 mile west of the Winnebago county line to 0.2 mile west of IL 76.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|--------------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Winnebago Boone | C-92-093-16 | NHPPEWQ6(252) | (129,130)RS | FAP 303 | Pavement | 2-11020-0100 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 5.00 | 0.00 | No | | |

067-66J11 Highways - Executed

4.96 miles of shoulder widening and rumble strip installation on IL 49 from just north of E 4300 Rd to 200' south of Mud Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Iroquois | C-93-056-18 | HSIPFGZX(019) | (123)SFY | FAP 840 | Pavement | 3-47470-1907 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

068-70C97 Highways - Executed

360 feet of bridge repairs at SN 092-0033 to mainline FAP 332 (IL-1) north fork of the Vermilion River 1.4 miles north of Rossville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5 | Vermilion | C-95-097-18 | NHPPAPUT(950) | (48X-3)BR-2 | FAP 332 | Bridges | 5-53227-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 50 | 1.00 | 0.00 | No | | |

069-72H53 Highways - Executed

6.3 miles of resurfacing on IL-4 from 0.3 mile south of IL 104 in Auburn to the Macoupin county line and from the Sangamon county line to north of George St in Virden.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|----------------------|-----------------|-----------------------------|-----------------------|---------------------------|-----------------------|-------------------------|------------------|
| 4 / 6 | Macoupin Sangamon | C-96-028-15 | STP-NHPP- HSIPER8W(032) | (D)RS-13,I-1(P)RS-8,N | FAP 662 | Pavement | 6-00317-0000 | |
| | | | | | | | 6-00472-0000 | |
| | | | | | | | 6-00472-0100 | |
| | | | | | | | 6-00759-0000 | |
| | | | | | | | 6-60107-0000 | |
| | | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | | No | | No | N/A |
| | | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | | 110 | 8.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

070-72K01 Highways - Executed

Sealing the decks and parapets of 136 structures on various routes in Christian, Macoupin, Montgomery and Sangamon counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|---------------------------|--------------------------|--|
| 4 / 6 | Various | C-96-065-17 | | D6 BDGE DECK SEALING 2017-2 | VARIOUS | Miscellaneous Bridges | 6-00652-0500 6-00652-0501 6-00652-0502 6-00652-0503 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 0.00 | 0.00 | No |

071-72K77 Highways - Deleted

Painting three bridges on 1-55 in Macoupin and Montgomery counties (SN 068-0052, 059-0037, 059-0038)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------------|-------------------------|
| 4 / 6 | Montgomery Macoupin | C-96-111-18 | N/A | | | Bridges Miscellaneous | 0-01515-6008 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | QP-1 & QP-2 |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 85 | Pending | Pending | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

072-72K78 Highways - Deleted

Painting portions of two bridges on IL 100 and Hillview Road (SN 086-0016, 086- 0039)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|--------------------------|--------------|
| 4 / 6 | Scott | C-96-112-18 | N/A | | | Bridges Miscellaneous | 0-01515-6009 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | QP-1 & QP-2 | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | Pending | Pending | No | |

073-72K79 Highways - Rejected

Painting SN 068-0058 which carries IL 127 over the West Fork Shoal Creek Tributary, 1.6 miles south of IL 48.

074-74865 Highways - Executed

18.9 miles of microsurfacing joint repairs, raised reflective pavement markers and paint pavement on IL 16 and IL 32 between Shelbyville and the Coles county line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|
| 4 / 7 | Shelby Moultrie | C-97-099-18 | NHPPXK94(947) | (8,9,10,11,12,14)JOINT REPAIR | FAP 325 | Pavement | 7-51046-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

075-74866 Highways - Executed

10.8 miles of microsurfacing joint repair, raised reflective pavement markers and paint pavement marking lines on IL 48 from County Line Road to I-72.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|----------------------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-100-18 | STPRC7A(030) | (125,126,126R) JOINT REPAIR | FAS 1536 FAU 7464 | Pavement | 7-51045-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

076-74879 Highways - Executed

0.6 miles of 2 1/4" inlay, patching, pavement marking, ADA ramps and detector loop updates on IL 128 from IL 16 to 0.2 miles north of N 6th Street in Shelbyville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Shelby | C-97-116-18 | STPY4ZF(683) | 12(W-1 RS-6) | FAP 770 | Pavement | 7-51067-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 3.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

077-78454 Highways - Executed

Removal and replacement of SN 077-0026 carrying County Highway 7 over I-57 at the Ullin interchange.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Pulaski | C-99-019-15 | NHPPX4EI(497) | (77-1-3)HB-2 | FAI 57 | Bridges | 9-00560-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 150 | 12.00 | 0.00 | | No |

078-60R69 Highways - Executed

Deck patching, deck scarification, latex concrete overlay abutment repairs, joint repairs, slab repairs and debris removal on Golf Road over the East and West Fork N. Branch Chicago River (SN 016-0355, 016-0356, 016-1256 and 016-1257)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-202-12 | STP6ISX(190) | 584-B-BR(11) | FAU 1312 | Bridges | 1-78733-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 19.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

079-62G90 Highways - Executed

Sheet pile retaining wall and parking improvement at Illinois Beach State Park

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|---------------------------|-------------------------|
| 1 / 1 | Lake | C-91-277-18 | N/A | 2018-058-DNR-PK | VARIOUS | Pavement Miscellaneous | 0-01635-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2019 | | 5 | 10.00 | 0.00 | No |

080-62H14 Highways - Executed

Vegetation management on various expressway and primary routes along Historic US Route 66

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Various | C-91-207-19 | N/A | 2018-076-LS | VARIOUS | Miscellaneous | 0-01625-1015 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 12/31/2020 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

081-62H17 Highways - Executed

Structural repairs of concrete on the structure carrying Joliet Road over the BandOCT RR in the Village of McCook

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-210-19 | N/A | 2018-074-BJR | FAU 3562 | Bridges | 0-01625-1011 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

082-62H19 Highways - Executed

Bridge joint replacement and bridge deck sealing on SN 016-0273 carrying Torrence Avenue over I-80/I-94 in the Village of Lansing

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-212-19 | N/A | 2018-072-BJR & BDS | FAP 358 | Bridges | 0-01625-1012 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 5.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

083-62H39 Highways - Executed

Demolition of a single-family home in Mundelein and an auto repair building in Grayslake.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Lake | C-91-243-19 | N/A | 2018-108-DM | FAP 866 | Miscellaneous | 1-71741-0631 |
| | | | | | FAP 342 | Landscaping | 1-75972-0600 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | Yes | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

084-64N18 Highways - Executed

Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes in District 2

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|------------------------------|-------------------------|
| 2 / 2 | Various | C-92-009-19 | N/A | D2 RTR 2019 | VARIOUS | Landscaping Miscellaneous | 0-01625-2000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | Yes | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 12/31/2019 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

085-64N22 Highways - Executed

Cold Milling and HMA resurfacing in the southbound lane

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Rock Island | C-92-013-19 | N/A | D2 RS 2019-2 | FAU 5839 | Pavement | 0-01625-2006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 15 | 0.00 | 0.00 | | No |

086-64N25 Highways - Executed

Expansion joint replacement and concrete overlay on SN 008-0005 carrying US 52 over Straddle Creek located 3.4 miles east of IL 78.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Carroll | C-92-002-19 | N/A | D2 BDR 2019-1 | FAP 17 | Bridges | 0-01625-2010 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

087-64N26 Highways - Executed

Expansion joint replacement, concrete overlay and beam end repairs on SN 008-0033 carrying IL 40 over Johnson Creek

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Carroll | C-92-003-19 | N/A | D2 BDR 2019-2 | FAP 646 | Bridges | 0-01625-2012 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | 45 | | 0.00 | 0.00 | No |

088-64N27 Highways - Executed

Expansion joint replacement, concrete overlay, repair and paint beam ends on SN 043-0039 carrying IL 78 over the Plum River

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Jo Daviess | C-92-004-19 | N/A | D2 BDR 2019-3 | FAP 642 | Bridges | 0-01625-2013 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

089-64N28 Highways - Rejected

Expansion joint replacement, deck patching, and concrete overlay on SN 052-0060 carrying US 52 over the Green River.

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

090-64N29 Highways - Executed

Expansion joint replacement, concrete overlay, repair and paint beam ends on SN 037-0138 carrying IL 82 over South Branch of the Edwards River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Henry | C-92-006-19 | N/A | D2 BDR 2019-5 | FAP 634 | Bridges | 0-01625-2014 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | 45 | | 0.00 | 0.00 | No |

091-66J50 Highways - Executed

Class B pavement patching, curb and gutter, and concrete median removal and replacement on IL 23 from Grace Community Church North of Streator to the intersection of IL 23 and N. 17th Rd. (Richards Road)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------------|-------------------------|
| 2 / 3 | LaSalle | C-93-024-19 | N/A | (2)PP | FAP 68 | Pavement Miscellaneous | 0-01625-3005 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

092-66J59 Highways - Executed

Removal and replacement of a cross road culvert located 0.4 miles north of 5000S RD at STA. 870+00.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|---------------------------|------------------|
| 2 / 3 | Kankakee | C-93-037-19 | N/A | (103)CR | FAP 796 | Miscellaneous Pavement | 0-01625-3006 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

093-66J61 Highways - Executed

Adding aggregate shoulders to US-52 from LaSalle County Line to Will County Line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Kendall | C-93-039-19 | N/A | (126,127,129,130)G | FAP 607 | Pavement | 0-01625-3016 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 20 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

094-68C63 Highways - Executed

Culvert replacement on IL 98, 0.1 mile east of Cole Hollow Rd (SN 090-1002)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Tazewell | C-94-082-15 | STPPKWL(494) | 8[C-1]CR | FAS 2463 | Bridges | 4-02650-0820 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | | 8.00 | 0.00 | No |

095-68E14 Highways - Executed

Substructure repairs to SN 090-0037 carrying US RTE 150 over Farm Creek, TWP Railroad, and Norfolk Southern Railroad.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Tazewell | C-94-048-18 | N/A | (104VB-BR)BRR | FAU 6757 | Bridges | 0-01625-4019 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

096-68E28 Highways - Executed

Cold in-place recycling on IL 117 from IL 116 to Mill St in Eureka.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 4 | Woodford | C-94-063-18 | STPAAWY(576) | 113RS-2 | FAP 702 | Pavement | 4-00218-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 0.00 | 0.00 | No | | |

097-68E62 Highways - Executed

Landscaping along I-74 from Ellis St to the Illinois River.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|------------------------------|
| 3 / 4 | Peoria | C-94-100-18 | N/A | 72-[8LS-10,(9,9-1)LS-10] | FAI 74 | Miscellaneous | 0-01625-4006 0-02121-4001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | Yes | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 05/30/2019 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

098-68E63 Highways - Executed

Pavement markings throughout District 4.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Various | C-94-101-18 | N/A | D4 PAVEMENT MARKINGS 2019 | VARIOUS | Miscellaneous | 0-01625-4009 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | 0.00 | 0.00 | | No |

099-68E64 Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (high tensions cable barrier).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------------|---------|-----------------------|------------------------------|
| 3 / 4 | Various | C-94-102-18 | N/A | D4 GUARDRAIL REPAIRS 2019-MCHD | VARIOUS | Miscellaneous | 0-01625-4012 0-01857-4001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/30/2020 | | | 0.00 | 0.00 | No |

100-72K75 Highways - Rejected

Painting portions of five bridges on various routes in Adams, Hancock, and Pike Counties (SN 001-0052, 001-0069, 034-0065, 075-0133, 075-0134)

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

101-74835 Highways - Executed

Construction of a J-Turn intersection at the intersection of US 51 and Andrews Street

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-035-18 | HSIP06G0(764) | 47N | FAP 322A | Pavement | 0-00814-7002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 7.00 | 0.00 | No |

102-76K71 Highways - Executed

3.7 miles of resurfacing on IL 16/IL 100 from 0.1 mile south of Busby Lane to the Joe Page Bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Greene Jersey | C-98-217-18 | STP5HGD(022) | 6RS-4 | FAP 304 | Pavement | 8-00602-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

103-76L08 Highways - Executed

4.4 miles of resurfacing and HMA soulders/ rumble strips on IL 160/ IL 177 from 0.1 mile west of Sand Hill Road to the Washington County line/ Kaskaskia River Bridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Clinton | C-98-155-18 | STP79LH(928) | (3,4)RS-4 | FAP 690 | Pavement | 8-00470-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 35 | 20.00 | 0.00 | No |

104-76M07 Highways - Executed

7.5 miles of patching and underdrains on I-64 from the St. Clair County line to the Washington County line in Clinton County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | Clinton | C-98-015-19 | N/A | 14-1PP-DR-1 | FAI 64 | Pavement | 0-01625-8010 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 35 | 20.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

105-76M16 Highways - Withdrawn

Deck waterproofing and joint and beam end repair on SN 060-0026 carrying IL 140 over UPRR 3.1 miles west of I-55 and SN 060-0227 carrying IL 140 over NandWRR 2.9 miles west of I-55. , Deck waterproofing and joint and beam end repair on SN 060-0226 carrying IL 140 over UPRR 3.1 miles west of I-55 and on SN 060-0227 carrying IL 140 over NandWRR 2.9 miles miles west of I-55.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-026-19 | N/A | | | Bridges | 0-01625-8016 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | Pending | Pending | | No |

106-78637 Highways - Executed

Installation of sidewalks, ADA improvements and installation of pedestrian crossing signals on IL 13 from Johnson Street to Railroad Street in Marion.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|------------------------|-------------------------|
| 5 / 9 | Williamson | C-99-052-18 | HSIPRKSC(133) | (1X-1,13)SW-1 | FAP 331 | Electrical Pavement | 9-02200-2901 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

107-62F66 Highways - Executed

1.91 miles of HMA resurficing, pavement patching, removal and replacement of curb and gutter, sidewalk removal and replacement and placement of thermoplastic markings along Avondale Avenue from Ogallah Avenue to Bryn Mawr Avenue in Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|------------|--------|---------------------------|--------------|
| 1 / 1 | Cook | C-91-035-18 | STP8TYD(252) | 2017-037RS | OR 130 | Miscellaneous Pavement | 1-77154-0300 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 50 | 19.00 | 0.00 | No |

108-72K85 Highways - Executed

7 miles of centerline micro-surfacing on I-72 at two locations: 1) from I-55 to 0.4 mile east of I-55; 2) 0.7 mile east of Dawson Road to 1.6 miles east of Lanesville Road

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------------------|---------|-----------------------|------------------------------|
| 4 / 6 | Sangamon | C-96-005-19 | NHPPA0BV(584) | (19X, 84-10-1 & 2 & 3) CJS | FAI 72A | Pavement | 0-02024-6001 0-02024-6002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 5.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

109-72K90 Highways - Active

Bituminous surface treatment on Mound Road in the City of Jacksonville

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Morgan | C-96-010-19 | N/A | (23)Q | FAU 8173 | Pavement | 0-01625-6011 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

110-72K93 Highways - Executed

This project consists of tree removal at various locations within Sangamon County

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Sangamon | C-96-014-19 | N/A | D6 TREE REMOVAL 2019 | VARIOUS | Miscellaneous | 0-02044-6001 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | Yes | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 03/31/2020 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

111-72L00 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes in the eastern half of the district

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|-------|--|
| 4 / 6 | Various | C-96-030-19 | N/A | D6 SIGNAL/LIGHTING 2018 | VARIOUS | Electrical | N/A | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2021 | | | 0.00 | 0.00 | No | | |

112-72L01 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes in the western half of the district

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 4 / 6 | Various | C-96-031-19 | N/A | D6 SIGNAL/LIGHTING 2018-1 | VARIOUS | Electrical | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 06/30/2021 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

113-72L02 Highways - Executed

Patching on 1072 from the Scott County line to 3.2 miles east of Business I-72 east of Jacksonville

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6 | Morgan | C-96-032-19 | N/A | (69-6, 7, 8, 9) PP | FAI 72 | Pavement | 0-01625-6023 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 15 | 0.00 | 0.00 | | No |

114-72L03 Highways - Executed

Sign installation on I-55 and I-72 Alternate

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 4 / 6 | Sangamon | C-96-033-19 | N/A | D6 I55 & 72 ALTERNATE RTE 2018 | VARIOUS | Miscellaneous | 6-01033-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/01/2019 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

115-74881 Highways - Executed

2.06 miles of patching on US 45 (Banker Street) from Wabash Avenue to Jaycee Avenue in Effingham

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Effingham | C-97-118-18 | N/A | D7 PATCHING 2019-2 | FAP 328A | Pavement | 0-01625-7004 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

116-74882 Highways - Executed

9.3 miles of pavement patching on US 40 from Bond County line to Rock Island Drive and on US 51 and IL 185 from Veterans Avenue (US 40 going west) to Bear Creek

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | | |
|-----------------|----------|-----------------|-------------------|-----------------------------|---------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 4 / 7 | Fayette | C-97-119-18 | N/A | D7 PATCHING 2019-3 | FAP 322 FAS 1751 FAU 8413 | Pavement | 0-01625-7005 | | |
| | | | | | | | | | |
| Award Period | | Mentor Protégé | | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | | No | | No | No | N/A | |
| Pre-Bid Meeting | | Completion Date | | Calendar Days | | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | | | 30 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

117-74883 Highways - Executed

Pavement patching on I-72 from 4.4 miles west of the Piatt County line to 0.3 miles west of the Piatt County line

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 4 / 7 | Macon | C-97-120-18 | N/A | D7 PATCHING 2019-4 | FAI 72 | Pavement | 0-01625-7006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 20 | 0.00 | 0.00 | No |

118-74884 Highways - Executed

Removing HMA wearing surface, deck slab repair, new bearing assemblies, new expansion joints, placement of waterproofing and HMA wearing surface on SN 058 -0091 at the I-72 Argenta interchange

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|--------|-------------------------|------------------|
| 4 / 7 | Macon | C-97-121-18 | N/A | D7 BRIDGE REPAIRS 2019-1 | FAI 72 | Bridges | 0-01625-7013 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 65 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

119-74885 Highways - Executed

PCC base course widening, bridge joint repairs and bridge deck repairs on SN 0012-0050 and 012-0051 carrying 1-70 (east and west lanes) over the north fork of the Embarrass River, approximately 1 mile west of the Martinsville interchange

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------------|--------|-------------------------|------------------|
| 4 / 7 | Clark | C-97-122-18 | N/A | D7 BRIDGE DECK REPAIRS 2019-2 | FAI 70 | Pavement Bridges | 0-01625-7014 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 4.00 | 0.00 | No | |

120-76M01 Highways - Executed

Resurfacing at various locations: 1) 0.81 mile along South SIUE University Drive; 2) 1.0 mile along 1-55 North Frontage Road; 3) 0.89 mile along I-55 South_Frontage Road; 4) Columbia Maintenance Yard; 5) Belleville Maintenance Yard

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 5 / 8 | Various | C-98-009-19 | N/A | DIST 8 RESURFACING 2019-1 | VARIOUS | Pavement | 0-01625-8004 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 15 | 10.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

121-78662 Highways - Executed

Joint reconstruction, approach slab and deck slab repairs, waterproofing membrane system, HMA overlays and substructure repairs on SN 100-0032 and SN 100-0033 carrying IL 148 over the Big Muddy River and Pond Creek

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|----------------------------|---------|-----------------------|------------------------------|
| 5 / 9 | Williamson | C-99-092-18 | N/A | D9 BRIDGE REPAIR 2019-6 | FAP 726 | Bridges | 0-01625-9013 0-01625-9014 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 95 | 0.00 | 0.00 | No |

122-78700 Highways - Deleted

Resurfacing, ADA improvements, sidewalks and pipe drains at the District 9 headquarters

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Jackson | C-99-010-19 | N/A | | | Pavement | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | Pending | Pending | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

123-60K72 Highways - Deleted

Pavement removal, south approach superstructure and substructure removal and replacement, guardrail removal, sidewalk and curb removal, pier and abutment removal beginning 325 feet north of the intersection of Western Avenue and Des Plaines Street and extending north over Broadway Street, Canal Street, the Cal-Sag Channel, and over the Metra tracks.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-581-10 | | | | Bridges | 1-70203-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2019 | | 10 | Pending | Pending | No |

124-60T49 Highways - Executed

Resurfacing and pedestrian ramp improvements on US 14 (Northwest Highway) through the Village of Arlington Heights, Village of Mount Prospect and the city of Des Plaines

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-366-12 | STPSUB5(565) | (86[S,W-1]87Y&88Y)RS -3 | FAU 3512 | Pavement | 1-78660-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/26/2020 | | 5 | 20.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

125-62H68 Highways - Executed

Bridge structural steel repair and bearing replacement of the bridges carrying I-80 over Des Plaines River in Joliet

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-293-19 | NHPP7W27(859) | 2018-138-BR | FAI 80 | Bridges | 1-80328-1000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 09/25/2020 | | 5 | 0.00 | 0.00 | No | | |

126-64D70 Highways - Executed

1.94 miles milling and resurfacing of mainline and 1.97 miles of resurfacing of frontage roads 0.2 mile south of Sandy Hollow Rd in Rockford to 0.2 mile south of Backhawk Rd and Frontage roads; structure removal and culvert replacement drainage ditch 1.5 miles south of US 20 in Rockford

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|-------------------|---------------------------|-----------------------|-------------------------|
| 2 / 2 | Winnebago | C-92-037-13 | STPJ2LG(262) | 105RS-6 & 105BR-1 | FAU 5128 | Miscellaneous | 2-11400-0100 |
| | | | | | | Pavement | 2-17860-0000 |
| | | | | | | | 2-17860-0001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2019 | | 15 | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

127-64M80 Highways - Executed

Building removals at 481 Sisinawa Avenue, East Dubuque and 11653 US 20 NW of Galena.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------------------|
| 2 / 2 | Jo Daviess | C-92-045-18 | NHPP0DL7(983) | (30,31R)DM | FAP 301 | Miscellaneous | 2-20230-0200 2-25460-0400 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 20 | 0.00 | 0.00 | No | |

128-66J53 Highways - Executed

Microsurfacing full-width existing pavement on IL 116 from Pearl Street in Pontiac to IL 47. The project is 10.61 miles

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------------------|
| 2 / 3 | Livingston | C-93-031-19 | STPZTW0(091) | (113,114)I | FAP 681 | Pavement | 0-02024-3009 3-11653-0060 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | No | No | | No | | No | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 45 | 6.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

129-66J75 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services that are requested by "on call" work orders

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|--------------------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | LaSalle Kendall | C-93-055-19 | N/A | D3 LIGHTING REPAIR 2019-1 | VARIOUS | Electrical | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/30/2021 | | | 0.00 | 0.00 | No |

130-66J76 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-------------------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | LaSalle Bureau | C-93-056-19 | N/A | D3 LIGHTING REPAIR 2019-2 | VARIOUS | Electrical | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/30/2021 | | | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

131-66J77 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|--|
| 2 / 3 | Grundy | C-93-057-19 | N/A | D3 LIGHTING REPAIR 2019-3 | VARIOUS | Electrical | N/A | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2021 | | | 0.00 | 0.00 | No | | |

132-66J78 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|--|
| 2 / 3 | Various | C-93-058-19 | N/A | D3 LIGHTING REPAIR 2019-4 | VARIOUS | Electrical | N/A | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2021 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

133-66J79 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------------------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 2 / 3 | Kankakee Iroquois | C-93-059-19 | N/A | D3 LIGHTING REPAIR 2019-5 | VARIOUS | Electrical | N/A |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 06/30/2021 | | | 0.00 | 0.00 | No |

134-66J80 Highways - Executed

Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services requested by "on-call" work orders.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|--|
| 2 / 3 | DeKalb | C-93-060-19 | N/A | D3 LIGHTING REPAIR 2019-6 | VARIOUS | Electrical | N/A | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/30/2021 | | | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

135-68E68 Highways - Executed

Bridge washing of eleven bridges over the Illinois River

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------|---------|-----------------------|--------------|
| 3 / 4 | Mason | C-94-005-19 | NHPP-STP0XQM | D4 BRIDGE WASHING | VARIOUS | Bridges | 0-01289-4001 |
| | Tazewell | | (889) | 2019 | | | 0-01289-4003 |
| | Marshall | | | | | | |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 60 | 0.00 | 0.00 | No |

136-70D46 Highways - Rejected

400 feet of bridge repairs at SN 074-0082 to mainline FAP 760 (IL-48) over Friends Creek ditch three miles north of I-72

137-70D48 Highways - Executed

8.126 miles of resurfacing (smart) at various locations

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------|---------|-----------------------|--------------|
| 3 / 5 | McLean | C-95-009-19 | N/A | D5 CM2019-6 | VARIOUS | Pavement | 0-01625-5006 |
| | DeWitt | | | | | | |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | Yes | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 15 | 1.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

138-70D58 Highways - Executed

Five spot locations of bridge painting on FAI 72, IL 1/US 150, Bowman Ave in Danville, and CH 18.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------------------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 3 / 5 | Vermilion Champaign | C-95-017-19 | NHPP-STPVCS8 (271) | D5 BRIDGE PAINTING 2019-3 | VARIOUS | Bridges | 0-01515-5003 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | QP-1 & QP-2 |
| | | | | | | | |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 60 | 0.00 | 0.00 | No |

139-74890 Highways - Executed

Beam repairs under two structures: 1) I-57/70 under IL 32/33 in Effingham; 2) US 40 over Embarras River west of Greenup (SN 025-0034 and 018-0008)

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7 | Cumberland | C-97-017-19 | N/A | D7 BEAM REPAIR | FAI 57/70 | Bridges | 0-01625-7017 |
| | Effingham | | | 2019-1 | FAS 1707 | | 0-01625-7018 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

140-74694 Highways - Deleted

3.9 miles of resurfacing, ADA improvements and traffic signals on IL 16 from 0.2 mile west of Douglas Drive in Charleston to 0.4 mile east of Madison Street , 3.9 miles of resurfacing, ADA improvements, and traffic signals on IL 16 from 0.2 mile west of Douglas Drive to 0.4 mile east of Madison Street in Charleston.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Coles | C-97-008-15 | | | | Pavement | 7-50851-0000 7-76910-8707 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 120 | Pending | Pending | No |

141-76J17 Highways - Deleted

Deck replacement on IL 96 over an unnamed creek in Kampsville (SN 007-0014) , Deck replacement on SN 007-0014 carrying IL 96 over an unnamed creek in Kampsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Calhoun | C-98-275-18 | | | | Bridges | 8-00385-1000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 60 | Pending | Pending | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

142-76L91 Highways - Deleted

ADA improvements on IL 3 from 20th Street to Niedrinhaus Avenue , ADA improvements on IL 3 from 20th Street to Niedrinhaus Ave. in Granite City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8 | Madison | C-98-314-18 | | | | Pavement Electrical | 8-00480-0195 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 120 | Pending | Pending | No | |

143-61F03 Local Roads - Executed

Sidewalk construction on 26th Street from Harlem Avenue to Riverside Drive; Riverside Drive from Maple Avenue to 27th Street; and Riverside Drive from 26th Street to Home Avenue in the City of Berwyn.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|----------------------|-------------------------|------------------------------|
| 1 / 1 | Cook | C-91-036-16 | PTB4(661) | 15-00173-00-SW (BERWYN) | FAU 1459 FAU 3569 | Miscellaneous | 0-01729-1014 1-22172-0000 |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 35 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

144-61F41 Local Roads - Executed

Roadway reconstruction on Irving Park Road from east of IL 59 to Bartlett Road in Streamwood.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------------|----------|-----------------------|------------------------------|
| 1 / 1 | Cook | C-91-136-11 | TRGK(755) | 10-00055-00-WR (STREAMWOOD) | FAU 1321 | Pavement | 0-01729-1033 1-21055-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 07/13/2020 | | 5 | 17.00 | 0.00 | No |

145-61F45 Local Roads - Executed

Replace the bridge carrying Silver Glen Road over Otter Creek.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Kane | C-91-022-17 | HILS(183) | 16-00115-02-BR | FAP 526 | Bridges | 1-21971-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 10/31/2019 | | 5 | 20.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

146-61F47 Local Roads - Executed

Resurfacing Greenwood Avenue from Wilmot Road to Waukegan Road in Deerfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Lake | C-91-164-17 | P9CG(353) | 17-00103-00-PV (DEERFIELD) | FAU 1262 | Pavement | 1-22199-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 10/31/2019 | | 5 | 21.00 | 0.00 | No | | |

147-61F48 Local Roads - Executed

Sidewalk construction adjacent to 79th Street from Garden Lane to Oak Grove Avenue in the Village of Justice.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-275-16 | 8RL1(683) | 16-00043-00-SW (JUSTICE) | FAU 1548 | Miscellaneous | 1-21988-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 15 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

148-61F49 Local Roads - Executed

Reconstruction of Northfield Road from Winnetka Road to Willow Road in the Village of Northfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Cook | C-91-159-18 | XRL(074) | 16-00053-00-RS (NORTHFIELD) | FAU 1039 | Pavement | 1-22162-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 80 | 22.00 | 0.00 | No | | |

149-61F54 Local Roads - Executed

Resurfacing Schick Road from Petersdorf Road to Fairfax Lane, and resurfacing Petersdorf Road from Schick Road to Army Trial Road in the Village of Bartlett.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1 | Cook | C-91-276-19 | SQ2M(738) | 18-00091-00-RS (BARTLETT) | FAU 1369 FAU 3800 | Pavement | 1-22198-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 08/02/2019 | | 5 | 21.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

150-61F59 Local Roads - Executed

Trffic signal interconnect along Indian Trail between Aurora Avenue and Pennsbury Lane in Aurora.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|----------------------------|----------------------------------|-----------------------|--------------|
| 1 / 1 | Kane | C-91-235-18 | 78S5(994) | 18-00322-00-TL (AURORA) | FAU 1503 MUN 1157 FAU 1509 | Electrical | 1-11019-0039 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 55 | 2.00 | 0.00 | No |

151-61F60 Local Roads - Executed

Construction of a multi-use path along Brainard Avenue from Joliet Road to 55th Street in the City of Countryside.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------------------|----------|-----------------------|--------------|
| 1 / 1 | Cook | C-91-083-15 | SYHJ(888) | 14-00041-00-BT (COUNTRYSIDE) | FAU 2704 | Pavement | 0-01729-1039 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 45 | 17.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

152-61F61 Local Roads - Executed

Resurfacing Burville Road from stte Street to IL 394 in the Village of Crete.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 1 / 1 | Will | C-91-320-16 | RAA2(873) | 16-00050-00-RS (CRETE) | FAU 4305 | Pavement | 1-21963-0000 |
| | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | |
| 45 | No | No | No | No | No | N/A | |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 40 | 16.00 | 0.00 | No | |

153-85671 Local Roads - Executed

Concrete restoration of Knoxville Road from 78th Avenue to 134th Avenue.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------------------|-----------------------|-------------------------|
| 2 / 2 | Rock Island | C-92-053-18 | ASMI(291) | 17-00374-00-PP | FAS 207 FAU 5792 | Pavement | 2-10537-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 80 | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

154-85676 Local Roads - Executed

Resurfacing Inlet Road from Green Wing Road to Shaw Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Lee | C-92-031-19 | N6UM(475) | 18-00338-00-RS | FAS 183 | Pavement | 2-10549-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

155-85677 Local Roads - Executed

Resurfacing Freeport Road from Lanark Road to US 52.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Ogle | C-92-052-18 | BIKP(631) | 17-00314-00-RS | FAS 189 | Pavement | 2-10536-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 2.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

156-87622 Local Roads - Executed

Resurfacing CH 16 from Long Point Road to IL 17.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | Livingston | C-93-075-15 | AS8E(832) | 12-00062-02-RS | FAS 355 | Pavement | 3-10483-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 6.00 | 0.00 | No | | |

157-87694 Local Roads - Executed

Replace the bridge carrying TR 97 over Deer Creek, 4 miles northeast of Pontiac.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3 | Livingston | C-93-009-19 | ELIZ(942) | 16-09101-05-BR | TR 97 | Bridges | 3-10612-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 30 | 0.00 | 0.00 | No |

158-91752 Local Roads - Rejected

Reconstruction of Old Ottawa Road with on-street bicycle lanes, between Rue Bienville Street and Denmark Road, and along Denmark Road between the Old Ottawa Road and the intersection with Winter Avenue and Logan Avenue in the City of Danville.

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

159-93719 Local Roads - Withdrawn

Reconstruction of Archer Elevator Road from a 2 lane rural roadway to a 3 lane urban roadway. Project is located just north of Wabash Avenue to just south of Lavender Lane, and 0.25 miles north of Isles Avenue for a total of 0.50 mile in the City of Springfield.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6 | Sangamon | C-96-034-18 | 66WG(930) | 17-00431-02-PV (SPRINGFIELD) | FAU 8011 | Pavement | 0-01729-6003 6-10803-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 145 | Pending | Pending | No |

160-97681 Local Roads - Executed

Resurfacing Kinoka Road from Garrett Road to the I-57 ramp southwest of Kinmundy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8 | Marion | C-98-310-16 | OV54(206) | 15-00126-00-RS | FAS 2719 | Pavement | 0-01739-8001 8-10601-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 25 | 15.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

161-97683 Local Roads - Executed

Replace the superstructure and modifications to the abutments of the structure carrying New Poag Road over the MCT Goshen Trail, 1.0 mile west of IL 157 in Edwardsville.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-302-16 | CZTF(466) | 15-00113-03-BR | FAU 8877 | Bridges | 8-10600-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | | | 120 | 15.00 | 0.00 | | No |

162-97685 Local Roads - Executed

Resurface Scott-Troy Road from the Madison County Line to US 50.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8 | St. Clair | C-98-032-19 | BKMI(299) | 15-00253-13-RS | FAU 9175 | Pavement | 8-10606-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 25 | 20.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

163-97687 Local Roads - Executed

Resurfacing and patching on Franklin Avenue from IL 140 to California Avenue in the Village of East Alton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|----------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-033-19 | N8GD(006) | 15-00051-00-RS (EAST ALTON) | FAU 9011 | Pavement | 8-10588-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 50 | 15.00 | 0.00 | No |

164-68E80 Highways - Executed

Construction of an aggregate parking lot with fence east of District 4 materials lab off of US 150 in Edwards.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|-------|--|
| 3 / 4 | Peoria | C-94-011-18 | N/A | D4 PARKING IMPROVEMENT 2018 | | Pavement | N/A | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 20 | 0.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

165-68E81 Highways - Executed

Longitudinal joint repair, raised pavement markers, pavement striping on US 24 from east of College Drive to east of Cummings Lane.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Tazewell | C-94-023-19 | N/A | (17,18)PP | FAP 317 | Pavement | 0-01625-4020 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 0.00 | 0.00 | No |

166-61F40 Local Roads - Executed

Construct an extension of Kings Road from Rodeo Drive to Hassert Boulevard in Bollingbrook.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Will | C-91-232-19 | XKHT(112) | 15-00059-00-PV (BOLINGBROOK) | KINGS RD | Pavement | 1-22187-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 11/15/2019 | | 5 | 17.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

167-61F57 Local Roads - Executed

construction of a dedicated entrance ramp from northbound Randall Road to eastbound US 20, removal of the Weld Road connection to Randall Road, creation of a cul-de-sac on Weld Road and the reconfiguration of Randall Road, in the City of Elgin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | Kane | C-91-137-18 | YD9C(562) | 14-00446-00-CH | FAP 336 | Pavement | 1-11019-0041 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 125 | 21.00 | 0.00 | No | | |

168-85674 Local Roads - Rejected

Construction of a shared-use path along the north side of the Pecatonica River in Freeport and along an abandoned railroad from Tutty's Crossing Trailhead at Stephenson Street (IL 75) to River Road, east of Freeport.

169-85678 Local Roads - Executed

Resurfacing East Street from US 34 to South Street in Kewanee.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Henry | C-92-046-17 | CKXA(940) | 17-00108-00-RS (KEWANEE) | FAU 5733 | Pavement | 2-10525-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 45 | 2.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

170-87700 Local Roads - Executed

Construction of a right turn lane with safety shoulders on Barber Greene from Peace Road to Somonauk Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3 | DeKalb | C-93-015-19 | XJ1Y(044) | 16-00187-01-SD | FAU 5334 | Pavement | 3-10614-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | Yes | No | No | N/A | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 06/28/2019 | | | 0.00 | 0.00 | No | | |

171-87707 Local Roads - Executed

Replace the bridge carrying TR 108 over a tributary of Baker Run, located 3 miles northwest of Pontiac.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 3 | Livingston | C-93-001-20 | KW2Y(406) | 15-09116-06-BR | TR 108 | Bridges | 3-10589-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 30 | 2.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

172-89713 Local Roads - Executed

Resurfacing, sidewalks, street and pedestrian lighting, storm sewer, curb and gutter, and pavement markings on IL 29 (Main Street) from Poplar Street to Margaret Drive in Creve Coeur.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------------|---------------------------|-----------------------|--|
| 3 / 4 | Tazewell | C-94-018-17 | 05E2(122) | 16-00045-01-SW (CREVE COEUR) | FAP 669 | Pavement | 0-01729-4004 0-01729-4007 4-10634-0000 4-10635-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 125 | 4.00 | 0.00 | No |

173-95821 Local Roads - Executed

Full-depth reclamation, HMA resurfacing and aggregate shoulders on CH 1, from US 45 to IL 121.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7 | Cumberland | C-97-053-14 | IK0F(397) | 14-00076-00-RS | FAS 656 | Pavement | 0-01739-7005 7-10726-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 40 | 3.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

174-97672 Local Roads - Executed

Construct dedicated left turn lanes on all approaches and install new traffic signals at the intersection of US 40 and Spring Valley Rd. in the City of Troy.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|--------------------------|---------------------------|-----------------------|--|
| 5 / 8 | Madison | C-98-267-18 | 23Z1(478) | 15-00028-01-TL (TROY) | FAP 793 | Pavement | 8-00597-0000 8-10647-0000 8-11019-0006 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | | Small Business Initiative | Target Market Program | QP Certification |
| 45 | | No | No | | No | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 11/08/2019 | | | 20.00 | 0.00 | No |

175-97680 Local Roads - Executed

Pavement reconstruction on Fehling Road from State Street to Bradley Avenue in Granite City.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|----------------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8 | Madison | C-98-327-16 | D48W(807) | 16-00150-02-RS (GRANITE CITY) | FAU 9083 | Pavement | 8-10648-0000 |
| | | | | | | | |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 07/31/2019 | | | 15.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

176-99605 Local Roads - Executed

Replace the Bridge carrying Pyatt-Cutles Road over Little Galum Creek, 4 miles west of IL 13.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Perry | C-99-038-18 | X3DI(029) | 17-00146-00-BR | FAS 864 | Bridges | 9-10568-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 09/01/2019 | | | 18.00 | 0.00 | | No |

177-99606 Local Roads - Executed

21.95 miles of bituminous surface treatment on various roadways in Hamilton County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | Hamilton | C-99-521-15 | KFIG(965) | 14-00112-00-PP | VARIOUS | Pavement | 9-10516-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 15 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

178-99608 Local Roads - Executed

Place embankment along the proposed horizontal and vertical alignment and resurfacing from 1.5 miles west of Reed Station Road to 0.2 mile Westerly.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 5 / 9 | Jackson | C-99-506-17 | BK4W(113) | 16-00175-00-SP | CH 11 | Pavement | 0-00103-9002 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 55 | 10.00 | 0.00 | No |

179-99611 Local Roads - Executed

Replace the bridge carrying TR 116 over Dutch Creek, 1.2 miles southwest of Jonesboro.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 5 / 9 | Union | C-99-036-18 | 4KCS(772) | 17-01208-00-BR | TR 116 | Bridges | 9-10570-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 45 | | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | |
| No | | | 25 | 0.00 | 0.00 | No | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

180-99614 Local Roads - Executed

Resurfacing Log Cabin Lane from East Adams to Road to East Ina Road.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9 | Jefferson | C-99-545-12 | 22YC(889) | 11-00205-00-RS | FAS 823 | Pavement | 9-10452-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 15 | 3.00 | 0.00 | No |

181-61F44 Local Roads - Executed

Replace the bridge carrying TR 68 over Lily Creek, 0.1 mil north of Caton Farm Road in Plainfield Township.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|--------|-----------------------|-------------------------|
| 1 / 1 | Will | C-91-093-18 | XR33(393) | 15-16108-01-BR | TR 68 | Bridges | 1-21817-0000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | | Target Market Program | QP Certification |
| 45 | | No | No | No | | No | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 70 | 23.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

182-61F62 Local Roads - Executed

Roadway reconstruction on Washington Street from Town Road to Arbor Avenue in the city of West Chicago.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1 | DuPage | C-91-201-16 | 41ZS(517) | 16-00079-00-PV (WEST CHICAGO) | FAU 1397 | Pavement | 1-21925-0000 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 70 | 19.00 | 0.00 | No | | |

183-85673 Local Roads - Executed

Construction of a shared use path adjacent to East Rockton Road from Old Meadow Lane to Stonebridge Trail in Rockton.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Winnebago | C-92-065-17 | VZ5E(989) | 14-00042-00-BT (ROCKTON) | FAU 9878 | Pavement | 0-01729-2002 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 4.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

184-95843 Local Roads - Executed

Replace the bridge carrying TR 81B over Jonathon Creek, 2 miles south of Cadwell.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Moultrie | C-97-062-18 | KPXC(594) | 13-03132-00-BR | TR 81B | Bridges | 7-10736-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 40 | 6.00 | 0.00 | No | | |

185-95845 Local Roads - Executed

Replace the bridge carrying TR 383 over Little Dry Fork, 3 miles northeast of Sims.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 7 | Wayne | C-97-004-19 | V4WY(432) | 11-04130-00-BR | TR 383 | Bridges | 7-10691-0000 | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | | | 65 | 8.00 | 0.00 | No | | |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

186-64N16 Highways - Executed

"On-Call" guardrail and fence repairs along state maintained routes in Boone, Carroll, Jo Davies, Ogle, Stephenson and Winnebago Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2 | Various | C-92-007-19 | N/A | D2 GR (NORTH) 2019 | VARIOUS | Miscellaneous | 0-01625-2001 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 03/15/2020 | | | 0.00 | 0.00 | No |

187-64N17 Highways - Executed

"On-Call" guardrail and fence repairs along state maintained routes in Henry, Lee, Rock Island, Whiteside, and portions of LaSalle Counties.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2 | Various | C-92-008-19 | N/A | D2 GR (SOUTH) 2019 | VARIOUS | Miscellaneous | 0-01625-2002 0-01857-2000 |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | | Prequalification Waiver |
| No | 03/15/2020 | | | 0.00 | 0.00 | | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

188-72K73 Highways - Executed

Painting portions of four bridges on I-55, I-155 and US 136 in Logan County (SN 054-0052, 054-0027, 054-0076, 054-0077).

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------------------|------------------------------|-----------------------|------------------------------|
| 4 / 6 | Logan | C-96-107-18 | NHPPVE3Q(925) | (54-4, 54-10) BP-1, (118) BP | FAI 55 FAI 155 FAP 315 | Bridges | 0-01515-6002 0-01515-6003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 70 | 4.00 | 0.00 | No |

189-72K74 Highways - Executed

Painting portions of 4 bridges on I-72, Business 55, and IL 4 in Sangamon County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|-------------------------|-------------------------------|-----------------------|------------------------------|
| 4 / 6 | Sangamon | C-96-108-18 | NHPPSA7Z(851) | (84-10-3) (27) (3-1) BP | FAI 72A FAP 662 FAP 666 | Bridges | 0-01515-6004 0-01515-6005 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45 | No | No | No | No | N/A |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No | | | 65 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

190-46470 Highways - Executed

Repairing or replacing damaged or deteriorated overhead sign structures, structure components, and supports at locations described in the schedule of locations.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # | |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 2 / 2 | Various | M-60-005-18 | N/A | D-2 OVD SIN STR REPL 18-32 | VARIOUS | Miscellaneous | 0-01889-2001 | |
| | | | | | | | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | | | |
| 45 | No | No | No | No | No | N/A | | |
| | | | | | | | | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver | | |
| No | 04/30/2020 | | | 0.00 | 0.00 | No | | |

191-68E20 Highways - Executed

Installation of fiber optic cable, communications equipment and CCTV cameras in Peoria.

| Reg / Dist | Counties | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS # |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4 | Peoria | C-94-054-18 | N/A | D4 ITS 2018 | VARIOUS | Electrical | N/A |
| Award Period | | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | | QP Certification |
| 45 | | No | No | No | No | | N/A |
| Pre-Bid Meeting | | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | | | 75 | 0.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

01A-VE054 Aeronautics - Executed

Rehabilitate Taxiway B Between Runway 16 and Apron Pavements

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 5 | Vermilion | DNV 4662 VERMILION REGIONAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 33 | | 3.00 | 0.00 | No |

02A-MV063 Aeronautics - Executed

Rehabilitate Taxiway A1

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 9 | Jefferson | MVN 4684 MT. VERNON | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 15 | | 10.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

03A-CE036 Aeronautics - Executed

Construct Access Taxiway to Runway 9

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|------------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 5 / 8 | Marion | ENL 4661 CENTRALIA MUNICIPAL | 317SBGPTBD | Pavement | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 48 | | 7.00 | 0.00 | No |

04A-RA017 Aeronautics - Withdrawn

Phase 3: Construct Wildlife Deterrent Fence

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|---|---------------------------|-----------------------|------------------|-------------------------|
| 3 / 5 | Champaign | TIP 4687 RANTOUL NATIONAL AVIATION CENT | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 40 | | Pending | Pending | No |

05A-ED019 Aeronautics - Rejected

East Aircraft Parking Ramp Expansion and Rehabilitate Partial Parallel Taxiway to Runway 9/27

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

06A-MC028 Aeronautics - Executed

Construct Fencing And Terminal Area Gate

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 4 / 7 | Lawrence | AJG 4683 MT. CARMEL MUNICIPAL | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 15 | | 0.00 | 0.00 | No |

07A-HA030 Aeronautics - Executed

Rehabilitate Airfield Storm Sewer System

| | | | | | | |
|------------------------|------------------------|------------------------------------|----------------------------------|------------------------------|-------------------------|--------------------------------|
| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
| 5 / 9 | Saline | HSB 4670 HARRISBURG- RALEIGH | 317SBGPTBD | Earthwork Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 63 | | 4.00 | 0.00 | No |

Letting Summary Report

Letting Date: March 08, 2019 Volume 022, No. 005

Current Date: September 10, 2025

08A-LA041 Aeronautics - Executed

Phase 1 and 2 Remark Airfield Pavement Marking

| Reg / Dist | Counties | IL Project # | Federal Project # | Major Work Categories | | |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|
| 1 / 1 | Cook | IGQ 4653 LANSING MUNICIPAL | 317SBGPTBD | Miscellaneous | | |
| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification | |
| 60 | No | No | No | No | N/A | |
| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
| No | | 14 | | 0.00 | 0.00 | No |
