

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**001-62D49** Highways - Executed

Scope of work consists of bridge replacement of the structure that carries IL over Deer Creek with a two-cell cast-in-place culvert. Also included are sheet-pile wingwall installation, concrete curb and gutter.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-043-17	NHPPUGDG(771)	10WB-B	FAP 876	Bridges	1-77951-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/12/2022		5	18.00	0.00	No	

**002-62H49** Highways - Executed

(0.989-Mile) Bridge new deck, widening, bridge repair scour mitigation and lighting in the City of Countryside and the Villages of Willow Springs, Justice and Hodgkins.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-259-19	NHPP6T0L(343)	2018-133-BR	FAP 330	Bridges	1-79430-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/01/2023		10	17.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**003-62K99** Highways - Executed

(1,562-Ft) Intersection improvement and signal installation project including HMA surface removal, pavement widening, pavement resurfacing, and traffic signal installation in the City of West Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-217-20	HSIPZXKA(039)	2020-028-TS	FAP 338	Pavement	1-79652-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	20.00	0.00	No	

**004-62L19** Highways - Deleted

(1.987-Mile) Standard Overlay, ADA Improvements: HMA removal, pavement patching HMA resurfacing, curb ramps improvements etc. Loc.: FAU 2714: 25th Ave, I-290 (Eisenhower Expwy) to 26th St in the Villages of Broadview and Forest Park. , (1.987-Mile) Standard Overlay, ADA Improvements: HMA removal, pavement patching HMA resurfacing, curb ramps improvements etc. Loc.: FAU 2714: 25th Ave, I-290 (Eisenhower Expwy) to 26th St in the Villages of Broadview and Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-237-20				Pavement	1-79093-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**005-62M54** Highways - Executed

(1,334-Ft) Bridge rehabilitation project on the four bridges that carry I-57 over I-80. The work includes deck overlay with latex concrete, substructure repair and reconstruction and patching of bridge approaches located within the City of Country Club Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-369-20	NHPPEU3I(520)	2020-171-BR	FAI 57	Bridges	1-80580-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		5	21.00	0.00	No	

**006-62N18** Highways - Executed

Expressway mowing south.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-055-21	N/A	2020-248-LS	VARIOUS	Miscellaneous	0-02176-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**007-62N28** Highways - Executed

(1,000-Ft) Culvert replacement located on US 52 (Cedar Road) over Ditch N of Forked Creek (2 .9 MI S of Hoff Roda) in the unincorporated Wilton Township.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-086-21	STPN8D8(427)	2020-258-CR	FAP 852	Bridges	1-80061-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	18.00	0.00	No	

**008-62P18** Highways - Executed

Designed Overlay project on IL 43 (Harlem Ave.) at 26th Street and continues northerly direction for (4.49 mile) to south of IL 64 North Ave located in the City of Berwyn and the Villages of Forest Park, North Riverside, Oak Park, River Forest, and Riverside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-199-21	NHPPKIRL(197)	2021-081-RS	FAP 348	Pavement	1-80902-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	21.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**009-62P23** Highways - Executed

(378.5-Ft) Cleaning and painting designated steel surfaces of bridge structure carrying Ashland Ave over Calumet Sag Channel in the City of Blue Island and Village of Calumet Park. Calumet Township, SN 016-0 294.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Cook	C-91-221-21	STPMP16(235)	2021-095-BP	FAU 2857	Painting Bridges	1-79974-0100
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	QP-1 & QP-2
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			75	2.00	0.00	No	

**010-62P28** Highways - Executed

This project is located on various routes at 12 weigh stations through District One within Cook, Dupage, Lake, McHenry and Will Counties. The scope of work includes weigh station scale pit cleaning and various vegetation maintenance work.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
1 / 1	Various	C-91-225-21	N/A	2021-100-I	VARIOUS	Miscellaneous	0-01527-1000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		Yes		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**011-62P29** Highways - Executed

(813-Ft) Bridge Preservation Project including partial bridge deck patching, approach slab scarification and overlay, expansion joints replacement, substructure repairs and underpass lighting replacement located on the bridge carrying 127th St over I-57 in the City of Calumet Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-226-21	NHPPLW6L(067)	2021-101-BR	FAI 57	Bridges	1-79750-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	14.00	0.00	No	

**012-62P35** Highways - Withdrawn

This project is located at various locations along US Rte. 6, US Rte. 30, US Rte. 52 and IL Rte. 7 in the City of Joliet in Will County. The ADA improvement includes sidewalk removal, combination concrete curb and gutter removal and replacement and installation of concrete sidewalk.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-235-21	N/A			Miscellaneous	1-80550-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**013-62P85** Highways - Executed

Improvement consists of pigeon abatement on existing steel structures at 2 locations along 1-90/94 (Kennedy Expressway) at IL-19 (Irving Park Road) in the City of Chicago in Cook County. SN 016-0115, SN 016-0116.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-057-22	N/A	2021-163-I	FAI 94	Bridges	1-88561-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**014-64J63** Highways - Executed

Removal and replacement of two (2) concrete box culverts carrying IL 75 over drainage ditches: SN 089-1047 located 0.2 mile East of Tower Road, and SN 089-1048 located 0.4 mile East of Tower Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-003-15	STPTFL0(850)	110T	FAP 505	Bridges	2-31110-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**015-64N03** Highways - Executed

Removal and replacement of concrete bridge deck on the structure (SN 089-0043) carrying IL 26 over Cedar Creek North of Cedarville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-017-21	NHPPH5FD(178)	(101-3B)D	FAP 316	Bridges	2-20326-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

**016-64N48** Highways - Executed

Replace existing ESN 004-1022 box culvert with a double, cast-in-place double 10'x5' box culvert (PSN 004-1030) including a patch. The roadway template will accommodate a future reconstruction of the IL 173 at IL 76 intersection.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Boone	C-92-088-20	NHPPACNI(857)	130CR	FAP 303	Bridges	2-20041-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**017-64P16** Highways - Executed

Cold-milling, pavement patching, hot-mix asphalt resurfacing, removing and replacing damaged curb and gutter, and removing and replacing damaged inlet lids.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-076-21	NHPPNXVY(948)	(23,24)RS-6	FAP 301	Pavement	2-30106-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

**018-64P84** Highways - Executed

Bridge deck overlay I-39/US 51 over the Kishwaukee River (SN 101-0133 and 101-0134).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-032-21	NHPPFM17(331)	(105B)BDR	FAI 39	Bridges	2-26071-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**019-64P88** Highways - Executed

Bridge deck overlay, deck repairs and joint repairs on structure carrying IL 64 over I-39/US 51 (SN 071-0055).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-035-21	NHPP1JF3(913)	(141-2HB-1)BDR	FAI 39	Bridges Painting	2-20296-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

**020-64R31** Highways - Executed

Bridge expansion joints and steel repairs on SN's 081-0007 and 081-0008 carrying I-74/280 over Shaeffer Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-004-22	N/A	(81-3B-1)BJR	FAI 74 FAI 280	Bridges	0-02176-2008

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**021-66L94**      **Highways - Deleted**

This project is located at the Interchange of I-39 and I-80 in LaSalle County. This project Consists of removing existing asphalt shoulders, excavating and grading existing shoulders, placement of Hot-Mix Asphalt Shoulders, pavement striping, delineators and other related construction items on the North "Inner Loops" of the interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-096-21	N/A			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

**022-66L98**      Highways - Executed

This project is located at Structure No. 050-0215 carrying FAP 653 (IL 18) over FAI 39 (I-39) approximately 1.05 miles North of the Marshall County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-100-21	N/A	(50-1HB)BRR	FAP 653	Bridges	0-02176-3010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

## 023-68G59 Highways - Executed

Landscaping along 1-74 from Ellis Street in Peoria to the Illinois River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-082-21	N/A	72(8,9,9-1)LS-13	FAI 74	Miscellaneous	0-02176-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022			0.00	0.00	No	

## 024-68G75 Highways - Executed

Repair and replace traffic signals, overhead lighting, and ITS facilities at various locations in East Peoria, Peoria, Pekin and Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-002-22	N/A	D4 ELECTRICAL 2022	VARIOUS	Electrical	0-02176-4018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**025-70755** Highways - Executed

Culvert replacements of SN 074-8052 and SN 074-8054 on FAS 1517 (US 150) at 1.7 and 2.6 miles E of Dewitt Co. Line. Gross Length=Net Length= 0.014 miles 71.5ft.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-012-09	STPWRNS(916)	11CR	FAS 1517	Bridges	5-53927-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	4.00	0.00	No	

**026-70D64** Highways - Rejected

Bridge deck overlay on I-55 from N of Lexington to Livingston Co. line for a gross length of 9.96 miles.

**027-70D89** Highways - Executed

Guardrail improvements at 30 Locations on Various Routes in Vermilion County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-039-19	HSIPDUFQ(766)	D5 HSIP GR 2020-1	VARIOUS	Miscellaneous	5-91986-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**028-70E48** Highways - Executed

Bridge Deck repairs S.N. 010-0027, 0028, 0029, 0030.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-051-21	NHPPUTAH(546)	(10-7,10-7B-1)BR	FAI 74	Bridges	5-53361-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	2.00	0.00	No	

**029-70E74** Highways - Executed

Bridge painting at 10 structure locations on FAI-74 and FAI-39 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-082-20	NHPPZWCU(271)	D5 BRIDGE PAINTING 2022-1	FAI 74 FAI 39	Bridges Painting	0-01375-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			200	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**030-70F40** Highways - Executed

9.194 Miles of Smart Resurfacing from Madison Street in Philo to NCL of Villa Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign Douglas	C-95-047-21	STPQLUF(228)	(205,57,105)RS-3	FAP 808	Pavement	5-53269-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	3.00	0.00	No

**031-72A26** Highways - Active

Bridge deck replacement on SN 011-0010 and full bridge replacement of SN 011-0011, both located on IL 29 southeast of Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-027-14	NHPPFOZQ(065)	(4B-1)BR; (4HB)D,BRR	FAP 75	Bridges	6-01054-0000 6-01055-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/01/2022			7.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**032-72F99** Highways - Executed

5 miles of resurfacing, parking lanes, guardrail and ADA improvements on IL 61 from IL 101 in Augusta through Plymouth to the McDonough County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-032-13	STPZGJE(464)	(103RS-5, 104RS-1)SW -1	FAP 542	Pavement	6-00428-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

**033-72L55** Highways - Executed

6.8 miles of cold in-place recycling standard overlay on IL 138 from IL 159 to Sawyerville Hills Road, 0.9 miles east of Wilsonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-034-20	STPBKU8(321)	(118) RS-2, (119) RS-4, SW	FAS 734	Pavement	6-00432-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**034-72L59** Highways - Executed

Patching and resurfacing on I-55 West Frontage Road from Waggoner Avenue, east of Waggoner, to 0.1 miles south of Macoupin Creek, south of Farmersville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-038-20	STPUM7B(784)	(68-4, 68-5) RS-2	FAS 1769	Pavement	6-01415-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	6.00	0.00	No	

**035-72M19** Highways - Executed

6.5 miles of pavement preservation with cape seal and fog sealing shoulders on IL 110/336 from US 24 to just north of IL 61.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-119-20	NHPPIKVC(868)	(1-7) Q-1	FAP 302	Pavement	6-01428-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	8.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**036-72M20** Highways - Executed

8.3 miles of micro-surfacing, cape seal of pavement and fog seal of shoulders on IL 10 from 3 miles east of Carthage to the McDonough County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-120-20	NHPPRQ2S(270)	(24, 25, 26) Q	FAP 315	Pavement	6-01430-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	7.00	0.00	No	

**037-72M27** Highways - Executed

Bridge deck overlay on IL 96 over Two Mile Creek, 1.6 miles south of US 54, and on IL 96 over Six Mile Creek, 1 mile northwest of Pleasant Hill. (SN 075-0075 and SN 075-0045)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-127-20	STP37EI(988)	(3, 4) BDR	FAP 304	Bridges	6-01460-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	5.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**038-72M65** Highways - Executed

Bridge joint repair and replacement with a microsilica deck overlay on IL 100 over Wolf Creek, 1 mile south of Norfolk Southern in Bluffs; Microsilica deck overlay on IL 100 over Eagle Run Creek, 1.4 miles south of the Morgan County line. (SN 086-0006 and 086-0046)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Scott	C-96-033-21	STPIEFF(595)	(116) BDR, BRR, BJR	FAP 562	Bridges	6-00606-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

**039-72M67** Highways - Executed

Bridge joint repair and replacement with a microsilica deck overlay on IL 100 / US 67 over Indian Creek, 3.9 miles north of the Morgan County line. (SN 009- 012)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-039-21	NHPPNZP4(947)	(114) BDR, BJR	FAP 310	Bridges	6-00814-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**040-72M87** Highways - Executed

Weed spraying along I-55 and I-72 in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-032-22	N/A	D6 WEED CONTROL 2022	VARIOUS	Miscellaneous	0-02067-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/15/2022			0.00	0.00	No	

**041-72N06** Highways - Executed

Bridge painting on SN 054-0059 carrying County Highway 2 over I-55, 3.1 miles east of I-155.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-132-21	NHPPN2R8(831)	(54-4HB-2)BP	FAI 55	Painting Bridges	0-01375-6003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**042-72N10** Highways - Executed

3.9 miles of longitudinal joint repair, partial width resurfacing and patching on Wabash Avenue from west of Robbins Road to MacArthur Boulevard and on MacArthur Boulevard from Wabash Avenue to South Grand Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-136-21	N/A	(21RS-10,G-RS-16)PP	FAP 664	Pavement	6-01065-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

**043-74440** Highways - Executed

Bridge deck replacement on US 50 over State Street in Lawrenceville. (SN 051-0010)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-043-10	NHPPEMW5(449)	(51,23HB-1)BR	FAP 327	Bridges	7-50269-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	4.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

## 044-74596 Highways - Executed

Complete replacement of bridge decks, abutments, steel girders and approach slabs, using cross-overs, on IL 105 over Lake Decatur. (SN 058-0047 and 058-0048)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-126-12	STPMN3T(266)	(12B-1)BR	FAP 741	Bridges	7-50294-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	2.00	0.00	No	

## 045-74860 Highways - Executed

Replacing the structure carrying IL 1 over Big Slough, 5 miles south of Lawrenceville, with a triple barrel box. (SN 051-0008)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-086-18	NHPP8JWU(669)	(15BY)BR	FAP 332	Bridges	7-50268-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	5.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**046-74905** Highways - Executed

Patching, overlay, ditch cleaning and upgrading two field entrance culverts on IL 128 from Bruce/Findlay Road to the Bethany Blacktop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie Shelby	C-97-034-19	STP0F3M(819)	(115 & 116)RS-5	FAP 770	Pavement	7-50231-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	3.00	0.00	No

**047-74966** Highways - Executed

1.5 miles of designed overlay on US 40 from the Cumberland County line to west of IL 49.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-044-20	STPR47Q(292)	(CF-X, D-X)RS-2	FAS 1707	Pavement	7-50273-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**048-74A74** Highways - Executed

Lighting upgrades to LED on I-57 at US 45 and at IL 16 in Mattoon and at the northbound Green Creek Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles Effingham	C-97-174-21	NHPPD4FI(252)	D7 HIGHWAY LIGHTING 2022-1	FAI 57	Electrical	0-02084-7001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**049-76P18** Highways - Executed

7.9 miles of crack and joint sealing on IL 157 from IL 140 to IL 143.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-054-21	N/A	(65,66,7Z,56)CJS-1	FAS 770 FAU 8890	Pavement	8-00809-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**050-76P20** Highways - Executed

Crack and joint sealing on Slant Road from IL 161 to IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-056-21	N/A	128CJS-1	FAS 2780	Pavement	8-00799-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**051-76P21** Highways - Executed

7.5 miles of crack and joint sealing on IL 127 from Sale Barn Avenue to 0.6 miles north of the Clinton County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-057-21	N/A	(110,111,112,113)	CJS-1 FAP 42	Pavement	8-00825-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**052-76P34** Highways - Executed

Traffic signal modernization, flashing yellow arrows, on IL 161 from IL 159 to the YMCA and SWIC entrances.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-073-21	HSIP7B48(242)	(123-1,2,3)SFY-1	FAP 805	Electrical	8-08800-2860
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			150	15.00	0.00	No	

**053-76P37** Highways - Executed

1.8 miles of resurfacing on IL 161 from St. Clair Avenue to 0.1 miles east of Dutch Hollow Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-045-22	NHPP12NF(570)	(147,146)RS-5	FAP 805	Pavement	8-00824-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**054-76P39** Highways - Executed

4.6 miles of overlay on IL 111 / IL 140 from Annex Street to 0.1 miles west of IL 11 in Bethalto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-044-22	NHPP07CY(847)	(132-2,3,4 133-1)RS-1	FAP 785	Pavement	8-00823-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	10.00	0.00	No	

**055-76P41** Highways - Executed

2.8 miles of overlay on US 40 from 0.1 miles west of Overpass Road to 0.3 miles west of IL 127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-047-22	STPBIP8(789)	(36-2)RS-4	FAS 779 FAU 9832	Pavement	8-00815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**056-76P83** Highways - Executed

1.4 miles of patching on Old IL 13 from New Athens / Darmstadt Road to IL 13.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-056-22	N/A	24PP-1	FAS 844	Pavement	0-02176-8009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

**057-76P87** Highways - Executed

6.7 miles of patching on I-70 from the Madison County line to Sugar Loaf Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-060-22	N/A	3-(1,2)PP-1	FAI 70	Pavement	0-02176-8013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	12.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**058-76P88** Highways - Executed

10.7 miles of patching on I-64 from IL 159 to IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-061-22	N/A	82-(6,7,8)PP-1	FAI 64	Pavement	0-02176-8014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	18.00	0.00	No	

**059-76R05** Highways - Executed

Highway lighting, traffic signal repair and maintenance at various locations in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-080-22	N/A	DIST 8 L TS 2022-1	VARIOUS	Electrical	8-00874-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**060-78595** Highways - Executed

Removing a single span bridge on US 51 in Elkville with a 12x7 cast-in-place concrete box culvert. (SN 039-0002)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-049-17	COVDLRCD(362)	4B-2	FAP 322	Bridges	9-98580-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	15.00	0.00	No	

**061-78849** Highways - Executed

10.5 miles of resurfacing, pipe underdrain work and bridge deck overlays on 12 bridges, on I-24 from 0.5 miles north of US 45 to the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-034-21	NHPPW7ME(729)	(44-5,44-6)RS-2;BRDG RPR2022-1	FAI 24	Painting Pavement	9-00557-0000 9-00557-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023			5.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**062-78850** Highways - Executed

Slope repair on I-57 near mile post 14 southbound, south of Ullin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Pulaski	C-99-033-21	N/A	77-2(SLP-1)	FAI 57	Pavement	0-02176-9003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**063-78876** Highways - Executed

Bridge repairs to SN 097-0024 carrying US 45 over LandN Railroad in Enfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-073-21	STPPY00(391)	D9 BRIDGE OVERLAY 2022-1	FAP 328	Bridges	9-00714-2210
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**064-78888** Highways - Executed

6 miles of resurfacing on IL 13 from Orchard Drive in Carbondale to Old IL 13 and eastbound lanes only on IL 13 from Old IL 13 to the Big Muddy Bridge in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-087-21	NHPP9AB2(036)	(12-1)RS-7	FAP 331	Pavement	9-00713-2240
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

**065-78904** Highways - Executed

5.8 miles of HMA surface removal, HMA resurfacing and patching on I-64 from 2.8 miles east of IL 142 to the Wayne County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson	C-99-105-21	COVDU44A(882)	(41-9,41-9-1)RS-2	FAI 64	Pavement	9-00883-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**066-61G71** Local Roads - Executed

Roadway reconstruction and lighting on Proviso Drive from the Union Pacific Rail Yard entrance to Wolf Road in Berkeley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-220-18	L0SK(765)	18-00035-00-PV (BERKELEY)	FAU 1014	Pavement	0-00302-1004 1-22244-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	21.00	0.00	No	

**067-61H19** Local Roads - Executed

Construction of a bike path along the North Central DuPage Regional Trail, from the Illinois Prairie Path to Forest Preserve Drive, in the Villages of Wayne and Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-040-17	DWDM(637)	16-F3000-16-BT	N CENTRAL DUPAGE REGIONAL TRAIL	Pavement	1-22025-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/14/2022		15	10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**068-61H29** Local Roads - Executed

Geometric improvements and traffic signal modernizations at four intersections along 75th Street at Millbrook Drive, Modoff Road, Olympus Drive and Green Road in Naperville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-336-19	X4IK(118)	18-00233-04-SP	FAP 369	Pavement	0-00106-1002 1-22415-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	9.00	0.00	No	

**069-61H37** Local Roads - Executed

Resurfacing Foster Avenue from Central Avenue to Spruce Avenue in Wood Dale

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-177-21	8BD2(943)	20-00053-00-RS (WOOD DALE)	MUN 4035	Pavement	1-22409-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	14.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**070-61H43** Local Roads - Executed

Resurfacing Spring Street from McLean Boulevard to La Fox Steet in Sourth Elgin .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-162-21	LR5C(581)	21-00052-00-RS (SOUTH ELGIN)	FAU 1342	Pavement	1-22413-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	24.00	0.00	No	

**071-61H53** Local Roads - Executed

Resurfacing Mason Hill Road from 650' west of Cherry Valley Road to Crystl Lake Road in Bull Valley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-031-22	S49M(189)	20-00008-00-RS (BULL VALLEY)	TR 143	Pavement	1-22412-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/22/2022		5	8.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**072-61H54** Local Roads - Executed

Resurfacing Ringwood Road from the village limits north of McCullom Lake Road to a point 2,066 feet north of the village limits of Ringwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-032-22	ZU8T(217)	17-00005-01-RS (RINGWOOD)	FAU 0166	Pavement	1-22414-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**073-62N41** Highways - Deleted

(1,195-Ff) Removal of existing 4-span bridge along Shepley Road over I-80 in Will County, IL and replacement with a 2-span 264'-00" long, 36'-10" out to out wide bridge. Bridge approach roadway improvements include pavement reconstruction, shoulder construction, guardrail replacement, and maintenance of traffic control.  
 , (1,195-Ff) Removal of existing 4-span bridge along Shepley Road over I-80 in Will County, IL and replacement with a 2-span 264'-00" long, 36'-10" out to out wide bridge. Bridge approach roadway improvements include pavement reconstruction, shoulder construction, guardrail replacement, and maintenance of traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-114-21				Bridges	1-77247-1200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**074-62N44** Highways - Executed

(3.00-Mile) SMART overlay and ADA improvements on Virginia St/Northwest Hwy from Crystal Lake Av to Pingree Rd. located in the City of Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-117-21	NHPPG5UV(677)	2021-021-RS	FAP 305	Pavement	1-80518-0000 1-80605-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	23.00	0.00	No	

**075-62N56** Highways - Executed

(1.79-Mile) SMART overlay along IL 31 from S of McCullom Lake Road to Johnsburg Road located in the City of McHenry and the Village of Johnsburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-129-21	NHPP76RF(342)	2021-024-RS	FAP 336	Pavement	1-80603-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	19.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**076-62P86** Highways - Executed

The improvement consists of cleaning(sweeping) various arterial highways in District One throughout Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-058-22	N/A	2021-165-SWP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

**077-72E46** Highways - Deleted

Milling and resurfacing on IL 10 from 0.1 miles east of the Mason County line to 2.5 miles east of New Holland and culvert replacement at a ditch 0.8 miles east of the Mason County line. (SN 054-7009)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-077-11				Pavement	6-00429-0100 6-00746-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**078-72F91** Highways - Executed

1.4 miles of resurfacing, shoulder work, gutter removal and replacement and pipe culvert removal and replacement on IL 267 from south of Woodson to the Greene County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-024-13	STP5R59(722)	(5)RS-3, (6)RS-5	FAP 10	Pavement	6-00440-0000 6-00440-0100 6-00440-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	7.00	0.00	No

**079-72M18** Highways - Executed

5.4 miles of standard overlay on I-55 south of the Sangamon / Montgomery County line to Brush Creek 0.7 miles south of IL 104 and on Brown Street / East Divernon Road east of State Street in Divernon to 0.1 miles east of Sullivan Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery Sangamon	C-96-117-20	NHPPB0YK(910)	(84-5-2) RS-5	FAI 55 FAS 625	Pavement	6-01257-0000 6-01257-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	7.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**080-72N18** Highways - Executed

Patching on I-55 from the Montgomery County line to Exit 105, north of Sherman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-144-21	N/A	D6 PATCHING 2021	FAI 55	Pavement	0-02176-6017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**081-74A79** Highways - Executed

10 miles of patching on US 50 from 0.6 miles west of Ste Marie Road to Sumner.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Richland Lawrence	C-97-179-21	N/A	D7 PATCHING 2022-4	FAP 327	Pavement	0-02176-7008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**082-74A80** Highways - Executed

Patching on I-70 from mile post 60 to mile post 74.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-180-21	N/A	D7 PATCHING 2022-5	FAI 70	Pavement	0-02176-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**083-74A77** Highways - Executed

2.9 miles of patching on IL 48 from 0.1 miles north of I-72 to Pershing Road in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-177-21	N/A	D7 PATCHING 2022-2	FAP 712 FAU 7464	Pavement	0-02176-7005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**084-85715** Local Roads - Executed

Replace the double cell box culvert with a single cell box culvert over Sugar Creek, 6.0 miles northeast of Durand.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-044-20	DYW8(744)	19-00671-00-BR	FAS 40	Bridges	2-10579-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

**085-85717** Local Roads - Executed

Replace the existing box culvert over Cedar Creek, 2.5 miles north of Dakota, with a triple cell box culvert.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-045-21	0DW3(724)	19-00187-00-BR	FAS 61	Bridges	2-10596-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	4.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**086-85718** Local Roads - Executed

Resurfacing Franklin Road from west city limits of Franklin Grove to US 30, and Gap Road from IL 38 to Franklin Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-046-21	YT62(028)	20-00345-00-RS	FAS 87A FAS 89	Pavement	2-10594-0000 2-10594-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**087-85719** Local Roads - Executed

Cold-in-Place Recycling on Fairgrounds Road from south of Forest Road to IL 26, and on Florence Road from 1250' west of Clover Road to IL 26.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-058-21	M58Z(908)	20-00185-09-PP	FAU 5246 CH 24	Pavement	2-10597-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**088-95898** Local Roads - Executed

Replace the bridge carrying TR 373 over Nickolson Creek, 0.5 mile west of Xenia

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-154-21	BQ7G(886)	04-12114-00-BR	TR 373	Bridges	7-10320-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

**089-97765** Local Roads - Executed

Resurfacing CH5/CH2 from Rockcastle Road to IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-025-22	WBQU(019)	17-00039-08-RS	FAS 863	Pavement	8-10707-0000 8-10707-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**090-97768** Local Roads - Executed

Resurfacing Brown Street from Main Street to Worden Avenue in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-007-23	BMLB(180)	19-00240-00-RS (ALTON)	FAU 8962	Pavement	8-10728-0000 8-10728-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	16.00	0.00	No	

**091-61E87** Local Roads - Executed

Reconstruct the intersection of 87th Street and Woodrige Avenue in Woodridge. Work consists of Pavement widening, resurfacing, storm sewer, curb and gutter, Sidewalks, traffic Signals, lighting and pavement Markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-436-14	WU5H(038)	13-00253-01-CH	FAU 3580	Pavement	1-21831-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	17.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**092-61F88** Local Roads - Executed

Sidewalk improvement on IL 53 from Hobson Road to Mulligan Drive in the Village of Woodridge. , Sidewalk removal and replacement, curb and gutter replacement, installation of pedestrian traffic signals and pavement markings on IL 53 from Hobson Road to Mulligan Drive in Woodridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-230-18	08MC(421)	17-00077-00-SW (WOODRIDGE)	FAP 870	Miscellaneous	1-22219-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

**093-61H35** Local Roads - Executed

Reconfiguration of the ATC East Parking Lot to improve vehical and pedestrian traffic flow and to add additonal parking to lot on Spring Street between the BNSF Metra Line and the BNSF Railroad in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-165-20	D13U(058)	18-00325-00-PK (AURORA)	MUN 1079	Pavement	1-11022-0037 1-22406-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	21.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**094-61H36** Local Roads - Executed

Pavement reconstruction and resurfacing on Garfield Street from Hindsdale Avenue to 55th Street in Hinsdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-174-21	ZZJL(091)	21-00099-00-PV (HINSDALE)	FAU 2678	Pavement	1-22411-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/17/2022		10	20.00	0.00	No	

**095-61H41** Local Roads - Executed

Resurfacing, Curb and Gutter, Sidewalk replacement and pavement markings on Indian Trail from Farnsworth Avenue to the DuPage County line in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-175-21	Y9LY(932)	21-00337-00-RS (AURORA)	MUN 1157	Pavement	1-22410-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	19.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**096-61H45**      **Local Roads - Withdrawn**

Pavement reconstruction, curb and gutter, Sidewalk replacement, storm sewer, drainage structures and pavement marking on Brandywyn Lane from Deerfield Pkwy to Thompson Boulevard, and on Thompson Boulevard from Arlington Heights Road to Brandywyn Lane in Buffalo Grove. , Pavement reconstruction, curb and gutter, Sidewalk replacement, storm sewer, drainage structures and pavement marking on Brandywyn Lane from Deerfield Pkwy to Thompson Boulevard, and on Thompson Boulevard from Arlington Heights Road to Brandywyn Lane in Buffalo Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-092-20				Pavement	1-22296-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/07/2022		5	Pending	Pending	No	

**097-61H48**      **Local Roads - Executed**

Resurfcing, curb and gutter replacement and sidewalk replacement on East New York Street from Ohio Street to Farnsworth Avenue in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-189-21	8VQV(204)	21-00338-00-RS (AURORA)	FAP 360	Pavement	1-22407-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	16.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**098-62H06** Highways - Executed

(2.810-Mile) Standard Overlay and ADA improvements along Grand Ave. from IL-131 to IL-137 (Amstutz Expy.) in the City of Waukegan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-292-18	NHPPPXDT(851)	2018-046-RS&SW	FAP 541	Pavement	1-79550-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	18.00	0.00	No	

**099-62H38** Highways - Withdrawn

(2,600-Ft) Resurfacing, drainage improvement, and retaining wall construction from Nicholas Drive to Western Avenue, also includes HMA milling and paving, PCC pavement removal and placement, and storm sewer and drainage structure installation located in the City of Des Plaines. , (2,600-Ft) Resurfacing, drainage improvement, and retaining wall construction from Nicholas Drive to Western Avenue, also includes HMA milling and paving, PCC pavement removal and placement, and storm sewer and drainage structure installation located in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-242-19				Pavement	1-78660-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**100-62N59** Highways - Executed

(7.05-Mile) SMART Overlay project consists of roadway resurfacing, patching, aggregate shoulders, and centerline rumble strips. The project is along IL 47 from Big Timber Rd to Plato Rd in the Villages of Hampshire, Huntley, and Pingree Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-132-21	NHPPDLQZ(827)	2021-025-RS	FAP 326	Pavement	1-80613-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	9.00	0.00	No	

**101-62N71** Highways - Executed

(1,569-Ft) Designed Overlay and ADA improvements along Addison Street from Halsted Street to US 41 (Lake Shore Dr.) in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-144-21	STPELPX(942)	2021-012-RS&SW	FAU 1372	Pavement	1-79612-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**102-62N87**      **Highways - Withdrawn**

This is a curb ramps for sidewalks ADA improvement project, consisting of sidewalk removal and replacement, comb. conc. curb and gutter removal and replacement and collateral and incidental work at various locations along US Route 6, 30, 52 and IL Routes 7 and 171 in the City of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-160-21	N/A			Miscellaneous	1-80550-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	Pending	Pending	No	

**103-62P56**      Highways - Executed

This project consists of cleaning and painting of steel bridge structures at 5 locations. SN-0016-0048 and 0049 structures carrying 1-57 NB and SB over RR, Rich Township, Cook County. SN-099-0005; 0286 and 0304 structures carrying 1-55 NB and SB over RR and creek, in Wilmington Township, Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-012-22	NHPPPUQP(908)	2021-138-BP	FAI 55 FAI 57	Bridges Painting	0-01375-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**104-62P57** Highways - Executed

Cleaning and painting existing steel structures at 7 locations. Bridge structures are located along 1-290 (Eisenhower Expressway) from 25th Avenue to Circle Avenue in the Villages of Broadview, Bellwood, Maywood and and Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-013-22	NHPPT9TR(017)	2021-139-BP	FAI 290	Painting Bridges	0-01375-1002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	0.00	0.00	No

**105-62P87** Highways - Executed

The improvement consists of cleaning(sweeping) various arterial highways in District One throughout Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-059-22	N/A	2021-166-SWP	VARIOUS	Miscellaneous	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/31/2023			0.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**106-62P88** Highways - Executed

The improvement consists of cleaning(sweeping) various arterial highways in District One throughout DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-060-22	N/A	2021-167-SWP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

**107-62P89** Highways - Executed

The improvement consists of cleaning(sweeping) various arterial highways in District One throughout Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-061-22	N/A	2021-168-SWP	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**108-62R14** Highways - Executed

This improvement consists of the repair and installation of guardrail along various expressway and arterial highways in various counties throughout District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-099-22	N/A	2021-203-J	VARIOUS	Miscellaneous	0-02176-1003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

**109-66E20** Highways - Executed

The project is located on FAP 17 (IL 64) from Clare Rd to 0.4 MI W of IL 23(S) in Sycamore, for a total of 6.59 miles, the work consists of 3P milling and resurfacing (designed overlay). Other work includes grading and shaping ditches, shoulder stone, culvert work, guardrail work, pavement marking, and raised reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-156-14	STPYWBI(561)	(125,H)RS-3	FAP 17	Pavement	3-06419-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**110-68755** Highways - Executed

Replace bridge 048-0017 carrying IL 8 over Hickory Creek, 0.7 mile east of IL 97.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-134-07	STPSY1L(276)	44BR-1	FAS 380	Bridges	4-00145-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	8.00	0.00	No	

**111-68D73** Highways - Executed

Resurfacing on IL-9 from East Chestnut St. in Tremont to just West of the Prairie Creek Bridge (S.N. 090-0061).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-074-17	NHPP-STP4N6T (124)	118RS-9,119RS-4	FAP 693	Pavement	4-00132-0150
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**112-68F11** Highways - Executed

This pavement patching and HMA overlay project is located on Interstate 74 from 0.8 miles East of Morton to the Woodford Co. line. Project length is 6.42 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-067-19	NHPPI326(531)	90(14RS-5;15RS-6)	FAI 74	Pavement	4-09019-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/05/2022			3.00	0.00	No	

**113-68G76** Highways - Executed

Tree removal along IL 17/91 over the Spoon River (SN 088-0002) in Stark County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-003-22	N/A	[(11B)BR-1]TR	FAP 643	Miscellaneous	4-01600-2201
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2022		10	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**114-72M36** Highways - Executed

8.9 miles of crack seal on various routes in Sangamon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-136-20	NHPP-STP6D3B (530)	(1-2, W, 21)	CJS VARIOUS	Pavement	6-01438-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**115-72N19** Highways - Executed

Cured-in-place liners on I-55 and I-155 around Lincoln.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-145-21	N/A	D6 DRAINAGE LOGAN CO 2021-1	FAI 55 FAI 155	Miscellaneous	0-02176-6018
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**116-72N50** Highways - Executed

Bridge bearing replacement on SN 059-0042 carrying TR 457 over I-55, 2 miles south of IL 138.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-031-22	N/A	(59-1HB-2)BRR	FAI 55	Bridges	0-02176-6029
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**117-87669** Local Roads - Executed

Construction of a shared use path, pedestrian crosswalks and signals, storm sewer, sidewalks and pavement markings adjacent to IL route 50 from the South Northfield Square Mall entrance on Bradley Drive to Larry Power Road in Bradley

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-019-21	DS9Y(049)	17-00098-00-BT (BRADLEY)	SHARED PATH	Pavement	0-01043-3001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		45		10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**118-87761** Local Roads - Executed

Construction of new curb bump outs, sidewalk replacement, landscaping, pavement markings for proposed bike lanes and pavement resurfacing on IL 50 from East Station Street to just north of East Charles Street in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-112-21	PRNY(932)	20-00285-00-BT (KANKAKEE)	FAP 840	Pavement	0-01043-3005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/28/2022			10.00	0.00	No	

**119-89787** Local Roads - Executed

Reconstruction and widening of Courtland Street to a 5-lane section from Walton Avenue to Main Street in Morton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-074-20	H1TP(877)	19-00128-00-PV (MORTON)	FAU 6755	Pavement	4-10662-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/09/2022		5	6.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**120-95906** Local Roads - Executed

Replace the bridge carrying TR 18 over Bugaboo Creek, 4.8 miles south of Chauncey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-104-21	GJZP(832)	18-08137-00-BR	TR 18	Bridges	7-10880-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**121-99634** Local Roads - Executed

Reconstruct existing lane configuration with traffic signal modifications and pavement markings on Williamson County Parkway at 17th Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-012-20	B6J5(412)	19-00124-00-SP (MARION)	MS 6055	Pavement	0-00106-9001 9-10665-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	8.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**122-46539** Highways - Executed

Replacing deteriorated various types of overhead sign structures, installing new sign panels, and relocating sign panels, installing new drilled shaft foundations

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-024-20	N/A	D-1 OVD SIN STR REPL 20-27	VARIOUS	Miscellaneous	0-01460-1001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023			0.00	0.00	No	

**123-62L09** Highways - Executed

This project consists of full depth patching along Palatine Road from Quentin Road to Smith Street spanning a total length of 4,073 ft (0.77 Miles) in the Village of Palatine, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-227-20	N/A	2020-037-PP	FAU 1285	Pavement	1-80425-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**124-62M84** Highways - Executed

(7.63-Mile) Standard overlay, Class A patching, drainage, ITS improvements, and bridge deck sealing on Interstate 57 (I-57) between I-294 and IL 1 (Halsted St.), located within the City of Chicago and Villages of Calumet Park, Blue Island, Posen, Dixmoor and Riverdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-005-21		2020-212-RS&T	FAI 57	Pavement	1-79527-0000 1-79527-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		10	12.00	0.00	No	

**125-62M92** Highways - Executed

(1.21-Mile) Roadway lighting improvement, located in Gurnee, Park City and Waukegan, IL on IL 120 from west of O'Plaine Rd. to US 41 {Skokie Hwy). Light tower and foundation removal. Install new light poles, foundations, LED luminaires, controllers, conduits and cables, excavations, and site restoration

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-010-21	NHPPDK7T(237)	2020-218-L	FAP 333	Electrical	1-80810-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2023		5	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**126-62N35** Highways - Executed

Intersection improvement and traffic signal modernization project on US Route 6/Illinois Route 83 (Torrence Avenue), approximately 2,640 feet north of the I- 80/94 (Kingery Expressway) overpass and extends in a north for 1,007 lineal feet within the Village of Lansing and City of Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-103-21	HSIPLXMB(226)	2021-002-TS&SW	FAP 358	Electrical	1-79738-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	21.00	0.00	No	

**127-62P16** Highways - Executed

(3.007 Mile) Design Overlay and ADA ramp improvements from Brainard Avenue to 159th Street. Work also includes sidewalk and curb and gutter removal and replacement, detectable warnings. structure adjustments and pavement markings located in the city of Calumet City and the Village of Burnham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-207-21	STP-NHPPFZ9U (690)	2021-079-RS&SW	FAU 2943	Pavement	1-79586-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	23.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**128-62P48** Highways - Executed

This improvement consists of bridge repairs and substructure repair at the bridge spanning 1-290 over Des Plaines River (SN 016-0090) in the Village of Park, Proviso Township, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-240-21	N/A	2021-115-B-R	FAI 290	Bridges	0-02176-1008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**129-62P90** Highways - Executed

(1.13-Mile) Drainage improvements, culvert replacement, culvert removal, and ditch cleaning in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-22	N/A	2021-169-CR	FAU 3578	Bridges	1-77823-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	13.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**130-62R15** Highways - Executed

The improvement consists of impact attenuators and sand barrels on various expressways throughout District One in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-100-22	N/A	2021-204-I	VARIOUS	Miscellaneous	1-80339-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

**131-64D78** Highways - Deleted

0.86 Mi along IL 40 - Standard overlay, milling and ADA Improvements from 0.1 Mi N of Lynn Blvd and 0.1 Mi N to 0.1 Mi S of LeFevre Rd; reconstruction and ADA improvements from Lynn Blvd to 0.1 Mi N of LeFevre Rd in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-176-09				Pavement	2-15400-0100 2-15400-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**132-64R19** Highways - Executed

Concrete sealer applied to bridge decks at various locations in Winnebago County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-086-21	STPKUL6(650)	D2 BDS 2022-2	VARIOUS	Bridges	2-93010-2000 2-93010-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**133-64R23** Highways - Executed

Guardrail and fence repairs along State maintained routes in District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-096-21	N/A	D2 GR 2022	VARIOUS	Miscellaneous	0-01872-2001 0-02176-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/15/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**134-64R24** Highways - Executed

Roadside restoration of Right-Of-Way tuft damage caused by motorists along State maintained routes within District 2.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-097-21	N/A	D2 RTR 2022	VARIOUS	Miscellaneous	0-02176-2002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

**135-64R32** Highways - Executed

Approach pavement repair and resurfacing on SN 089-0074.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-005-22	N/A	(18BR)RS	FAP 301	Bridges	0-02176-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**136-64R36** Highways - Executed

Milling and resurfacing of the rest area along US 52/IL 64, 1 mile North of IL 64 East.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-020-22		RA RS-01	OR 64	Pavement	0-02176-2013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**137-66932** Highways - Executed

Bridge Replacement (SN 038-0023) at Coon Creek, 5.4 miles South of US 24.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-023-22	NHPP85JV(533)	15R-BR	FAP 332	Bridges	3-40090-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	12.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**138-66J00** Highways - Executed

Bridge replacement (SN 050-0039) at Sutphens Run, 0.6 mile East of E 12th Rd.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	LaSalle	C-93-084-21	STP4F44(272)	(18B)BR	FAP 587	Bridges	3-50039-0100
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>	<b>Target Market Program</b>		<b>QP Certification</b>
45	No	No		No	No		N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			95	12.00	0.00	No	

**139-66M11** Highways - Executed

This project is located at two structures on I-57, SN 038-0123 carrying I-57 over IL 116 (Ashkum Interchange) and SN 038-0125 carrying TR 89 over I-57, 2.5 mi. south of IL 116 and one structure on US 52, SN 038-0182 carrying US 52 over the Iroquois River near the village of Iroquois. This project consists of cleaning and painting all structural steel and other steel components of the structures.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	Iroquois	C-93-035-22	NHPP-STP45F4(167)	(38-3HB, 38-3HB-1, 122BR)BP	VARIOUS	Painting Bridges	0-01375-3001
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>	<b>Target Market Program</b>		<b>QP Certification</b>
45	No	No		No	No		QP-1 & QP-2
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			45	3.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**140-66M12** Highways - Executed

This work is located at one structure on IL 54: Structure No. 027-0076 over the E. Branch of the Vermilion River, two structures on IL 9/47: Structure No. 027-0084 over Drummer Creek (in Gibson) and Structure No. 027-0085\_ over Drummer Creek (In Gibson). This project consists of cleaning and painting all structural steel and other steel components of the structure.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-037-22	NHPP-STPKEUG (145)	(114BR, 127BR-1, 127BR)BP	VARIOUS	Bridges Painting	0-01375-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

**141-66M22** Highways - Executed

Work consists on performing Bridge Deck Concrete sealing at various bridges decks with bare PCC wearing surfaces in Dekalb, Kendall, Grundy counties, and the Abraham Lincoln Bridge in LaSalle county.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-042-22	N/A	D3 BRIDGE DECK SEALING FY 2022	VARIOUS	Bridges	3-27357-2200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**142-72N08** Highways - Executed

Bridge washing on seven Mississippi and Illinois River bridges on various routes in various counties within District 6. (SN 034-0062, 001-0068, 009- 0001, 075-0122, 075-0123, 069-0525, and 086-0001)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-134-21	NHPP-STPK5M2 (032)	D6 BRIDGE CLEANING 2022	VARIOUS	Bridges	0-01270-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**143-72N22** Highways - Executed

On-call repair of guardrail and impact attenuators at various locations throughout District 6 as needed.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	C-96-148-21	COVDMJIQ(899)	D6 CABLE/GUARDRAIL 2022-1	VARIOUS	Miscellaneous	0-01212-6001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		730		0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**144-74A39** Highways - Executed

Cleaning and painting two bridges carrying eastbound and westbound US 36 over US 51 in Harristown. (SN 058-0106 and SN 058-0107)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-123-21	NHPPGEGK(719)	D7 BRIDGE PAINTING 2021-1	FAP 323	Bridges Painting	0-01375-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			165	0.00	0.00	No	

**145-74A67** Highways - Executed

Cleaning and painting SN 040-0017 on IL 33 at the Jasper and Crawford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Jasper	C-97-167-21	STP6B3B(053)	D7 BRIDGE PAINTING 2022-2	FAP 781	Painting Bridges	0-01375-7003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**146-74A72** Highways - Executed

Chain link fence replacement at 4 locations: D7 headquarters in Effingham, Shelbyville Yard, Charleston Yard and Lawrenceville Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-121-21	N/A	D7 FENCING 2022-1	VARIOUS	Miscellaneous Fencing	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**147-46586** Highways - Executed

Repair, maintenance, or replacements of damaged sign components, furnishing new overhead sign structures or repairs, installing new signs or supports at locations as described in a work order including all traffic control in region one

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	M-60-024-22	N/A	REGION 1 SIGN MAINT 22-22	VARIOUS	Miscellaneous	0-01460-0001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	12/30/2026			0.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**148-61G01** Local Roads - Executed

Reconstruct the intersection of Madison Street, South Street, and Lake Avenue into a roundabout in the City of Woodstock.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-314-16	JQHB(492)	16-00114-00-PV (WOODSTOCK)	FAU 39	Pavement	1-22030-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	22.00	0.00	No	

**149-61G73** Local Roads - Executed

Pavement reconstruction, HMA and PCC pavement, storm sewer, culverts, curb and gutter, sidewalks, guardrail, traffic signals, lighting and pavement markings on 80th Avenue from Greenway Boulevard to Timber Drive and replacing the bridge carrying 80th Avenue over I-80, in Tinley Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-190-20	6FQN(827)	06-00122-16-FP	FAU 2755	Pavement	1-22311-0000 1-22311-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/21/2024		10	20.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**150-61H24** Local Roads - Executed

Resurfacing, streetscape, lighting and traffic signal improvements at various locations in Berwyn.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-071-14	SMZ8(082)	13-00170-00-RS (BERWYN)	VARIOUS	Pavement	0-01043-1011 0-01043-1032 1-11022-0012 1-21525-0000 1-21525-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			185	20.00	0.00	No

**151-61H40** Local Roads - Executed

Replace the bridge carrying Farnsworth Avenue over Indian Creek in Aurora

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-222-18	A7FQ(657)	18-00324-00-BR (AURORA)	FAP 360	Bridges	1-22177-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	21.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**152-61H49** Local Roads - Executed

Reconstruct the intersection of Orchard Road and US 30 in Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-127-20	93S1(746)	17-00488-00-CH	FAP 336	Pavement	1-11022-0040 1-22408-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/17/2022		10	18.00	0.00	No	

**153-64880** Highways - Executed

Reconstruction of US 20 from Gear Street to Main Street in Galena.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Jo Daviess	C-92-050-11	COVDIH44(562)	29R-1	FAP 301	Pavement	2-16970-0000 2-16970-0101
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			330	2.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**154-74756** Highways - Executed

7.8 miles of standard overlay, resurfacing and ramp repair on I-72 / US 36 from the Sangamon County line to 1.4 miles west of US 51, west of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-049-16	COVID-NHPPGTRL (813)	58-61RS	FAI 72 FAP 323	Pavement	7-50863-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			115	6.00	0.00	No

**155-87763** Local Roads - Executed

Full depth pavement reclamation, HMA pavement, curb and gutter, sidewalks, storm sewer, water main construction and pavement markings on Latham Street from Center Street to Sandhurst Drive in Sandwich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-042-21	5B33(714)	20-00046-00-FP (SANDWICH)	FAU 5414	Pavement	3-10705-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/02/2022			9.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**156-93762** Local Roads - Executed

Construction of four structures to carry the Norfolk Southern and Union Pacific Railroad over Madison Street and Jefferson Street in Springfield. Project extends from 9th St. to 11th St., along Madison, Jefferson, Washington, Monroe, and Capitol Avenue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-005-21	8UQF(680)	20-00491-00-BR (SPRINGFIELD)	FAP 67 FAP 67A	Bridges	6-10872-0000 6-10872-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			200	6.00	0.00	No

**157-95893** Local Roads - Rejected

Construction of a grade separation structure to carry Brush College Road over the Norfolk Southern Railroad and Fairies Parkway in Decatur.

**158-97708** Local Roads - Rejected

Construction of a rounabout intersection at Keebler Road and IL 162 in Maryville.

**159-74456** Highways - Executed

3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis. , 3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-098-10	STP4B10(793)	(J,G)RS-3,16ZRS-2	FAU 8354 FAS 1707	Pavement	7-50364-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	3.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**160-62K45** Highways - Executed

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-138-20	N/A	2019-172-I	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2022			0.00	0.00	No	

**161-66F74** Highways - Executed

Removal and replacement of four structures carrying I-57 over Grinnell Road and the Norfolk Southern Railway tracks in Kankakee county. The work includes the reconstruction of a section of I-57 affected by the new structures. The length of the project is 0.83 miles. Staging will be accomplished using crossovers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-069-19	HIBR-NHPP34FV (643)	(139)VB,HB-3)BR,139R	FAI 57	Bridges	3-46008-0000 3-46008-0007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/24/2024			8.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**162-74366** Highways - Executed

Removal and replacement of SN 025-0044 on IL 128, 3.3 miles south of IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-044-09	STPEK7V(944)	(103BR-1)B-1	FAS 2801	Bridges	7-50259-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2022		10	4.00	0.00	No	

**01A-MA032** Aeronautics - Executed

Reconstruct Terminal Area Ramp, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories			
3 / 4	Marshall	C75 4884 MARSHALL COUNTY	317SBGPTBD	Pavement			
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
90	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		56		10.00	0.00	No	

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**02A-KE018**     Aeronautics - Executed

Reconstruct West Portion of Ramp

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Henry	EZI 4883 KEWANEE MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		54		10.00	0.00	No

---

**03A-TR011**     Aeronautics - Executed

Phase 2: Tree Removal and House Demolition

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Carroll	SFY 4393 TRI-TOWNSHIP	317SBGPTBD	Miscellaneous		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		26		4.00	0.00	No

---

**04A-AU071**     **Aeronautics - Rejected**

Airfield Pavement Rehabilitation - Phase 4

---

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**05A-SR095**      Aeronautics - Executed

Rehabilitate Runway 17/35 Pavement and Lighting

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
5 / 8	Madison	ALN 4812 ST. LOUIS REGIONAL	317SBGPTBD	Pavement Electrical

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		75		10.00	0.00	No

**06A-SA035**      Aeronautics - Executed

Rehabilitate a portion of main bituminous aircraft parking ramp and bituminous taxiway

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>
5 / 8	Marion	SLO 4893 SALEM-LECKRONE	317SBGPTBD	Pavement

<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No	No	No	N/A

<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		32		7.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**07A-MV066** Aeronautics - Executed

Rehabilitate Interior Perimeter Service Road

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	Jefferson	MVN 4890 MT. VERNON	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		29		4.00	0.00	No

---

**08A-KA051** **Aeronautics - Rejected**

Construct a new airfield electrical vault and replace apron lighting

---

**09A-IL033** Aeronautics - Executed

Extend Parallel Taxiway North, Phase 2

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 3	LaSalle	VYS 4516 ILLINOIS VALLEY REGIONAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		150		6.00	0.00	No

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**10A-GA011**      Aeronautics - Executed

Rehabilitate Taxiway B

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	Knox	GBG 4518 GALESBURG MUNICIPAL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		90		8.00	0.00	No

---

**11A-CN026**      Aeronautics - Executed

Rehabilitate Aircraft Parking Apron

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 4	Fulton	CTK 4410 INGERSOLL	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		65		11.00	0.00	No

---

# Letting Summary Report

Letting Date: January 21, 2022 Volume 024, No. 050

Current Date: May 26, 2026

**12A-PA063** Aeronautics - Executed

Rehabilitate Airfield Lighting, Phase 1 and Install ALCMS

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	PWK 4843 CHICAGO EXECUTIVE	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		85		0.00	0.00	No

---