Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

001-62F39 Highways - Executed

Drainage Improvement (reinstating roadside berms, storm sewer, PS 17 improvements), Retaining Wall, Standard Overlay Location: IL 58, from West of US 45 (West Hospital Entrance) to East River Road, in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡ R	outes	Major Work Categories	PPS#
1 / 1	Cook	C-91-289-17	NHPP0R4B(922)	583-Y-T	F	AP 339	Pavement	1-78224-0000
Award Per	iod Me	entor Protégé l	Hot Mix Asphalt-Small	Batch	Small Business	Initiative Ta	arget Market Program	QP Certification
45	No		No		No	N	0	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days DBE	%	VBP %	Prequalification Waiver
No				65	17.00	1	0.00	No

002-62F72 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

This is a guardrail, guardrail end-section replacement and traffic signal modernization project on US 20 from IL 47 to Ontarioville Rd. in City of Elgin and Villages of Bartlett, Hanover Park, Pingree Grove, and Streamwood.

Routes

Section #

1 / 1	Various	C-91-040-18	HSIPMYR1(616)	2017-044	TS&GRR	FAP 345	Miscellaneous Electrical	1-80241-0000
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		Г arget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	ompletion Date	•	Working 25	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Major Work Categories PPS#

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

003-62L07 Highways - Executed

This improvement consists of design overlay resurfacing on Oak Park Avenue approximately 85 feet south of 31S1 St. and extends in a northerly direction approximately 10,920 feet (2.07 miles) to Approximately 190 feet north of Roosevelt Rd.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-225-20	STPCZZ9(656)	2020-03	5-RS&SW	FAU 2775	Pavement	1-80279-0000
Award Per 45	riod	Mentor No	· ·	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 55		BE % .00	VBP % 0.00	Prequalification Waiver No

004-62L20 Highways - Executed

This is a Standard Overlay and ADA Pedestrian Ramps project on Avenue L (FAP 29 from 116 feet southeast of Indianapolis Ave and extends northwest toward Avenue L and then north toward 95th Street for a total distance of 0.85 miles. The project is located within Hyde Park Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-238-20	N/A	2020-048	3-RS&SW	FAP 29	Pavement	1-78978-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		J	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 12.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

005-62L21 Highways - Executed

The Project includes standard overlay and ADA improvements on Dempster St. from Ridge Ave. to Chicago Ave. The gross and the net length is equal to 2061.4 ft 0.39 mile. The project is located within the City of Evanston.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-239-20	STPK3FT(553)	2020-049	-RS&SW	FAU 3727	Pavement	1-80259-0000
Award Peri	iod	Mentor No	ū	Hot Mix Asphalt-Small Yes	Batch	Small Busine	ss Initiative	J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB	E % 00		Prequalification Waiver No

006-62L63 Highways - Executed

This improvement consists of smart overlay resurfacing on US 41/ Foster Avenue approximately 260 feet west of Ashland Avenue and extends in an easterly direction approximately 5640 feet (1.068 miles) to Approximately 160 feet east of US 41 (Lake Shore Dr.). Location in the City of Chicago.

Reg / Dist Co	ounties ook		•	Section # 2020-085		Routes FAU 1360	Major Work Categories Pavement	S PPS # 1-80522-0000
Award Period 45	Mentor No	J	Hot Mix Asphalt-Small	Batch	Small Busine		arget Market Program	QP Certification N/A
Pre-Bid Meetin	ng Com	pletion Date	Calendar Days	Working 30	Days DB	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

007-62L64 Highways - Executed

(1.91-Mile) Improvement of US 41 (Skokie Hwy) from IL 21 (Riverside Dr) to North of Dorchester Ave consists of Smart Overlay improvement in the Village of Gurnee, Warren Township.

Reg / Dist	Count	ties Sta	ate Job#	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C-9	91-283-20	NHPPR4DR(985)	2020-086	S-RS	FAP 346	Pavement	1-80523-0000
Award Peri	iod	Mentor Pro No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Complet	tion Date	Calendar Days	Working 45	•	BE % .00	VBP % 0.00	Prequalification Waiver No

008-62L66 Highways - Executed

This is a 2.93 mile SMART overlay project consisting of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop replacement, ADA improvements and thermoplastic pavement marking on IL 53 (Bolingbrook Dr.) from DuPage County Line to I-55 within the Village of Bolingbrook.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Will	(C-91-285-20	NHPP2R0T(379)	2020-088	3-RS	FAP 870	Pavement	1-80529-0000
Award Peri 45	iod	Mentor P No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Me No	eting	Comp	oletion Date	Calendar Days	Working 75	•	BE % .00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

009-62L80	Highways - Executed
-----------	---------------------

(1.73-Mile) SMART overlay and ADA improvements on US 14 (Peterson Avenue) from US 41 to Ridge Avenue. The project is located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categor	ies PPS#
I / 1	Cook	C-91-299-20	NHPP37UJ(772)	2020-102	2-RS	FAP 341	Pavement	1-80517-0000
Award Pe	riod Mento	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45	No	!	No		No		No	N/A
Pre-Bid M	leeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				85		17.00	0.00	No
Guardrai	l and Traffic Bar					•	e South of Beltline Road So	
Guardrai	l and Traffic Bar	rier Terminal In	nprovement, 0.1 mile N	lorth of Lut		in Byron to 0.1 mil	e South of Beltline Road So	
Guardrai	l and Traffic Bar	rier Terminal In	•		#	•		
Guardrai	I and Traffic Bar	rier Terminal In	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
Guardrai Reg / Dis t 2 / 2	I and Traffic Bar Counties Winnebago Ogle	rier Terminal In State Job # C-92-086-16	Federal Project #	Section (34, 35, 3	# 36)J	Routes FAP 742	Major Work Categor	ies PPS#
Guardrai Reg / Dist 2 / 2 Award Pe	I and Traffic Bar Counties Winnebago Ogle	rier Terminal In State Job # C-92-086-16 or Protégé	Federal Project # HSIP0EMB(903)	Section (34, 35, 3	# 36)J	Routes FAP 742	Major Work Categor Miscellaneous	ies PPS# 2-20211-0100
O10-64L4: Guardrai Reg / Dist 2 / 2 Award Pe 45 Pre-Bid N	I and Traffic Bar Counties Winnebago Ogle riod Mento	rier Terminal In State Job # C-92-086-16 or Protégé	Federal Project # HSIP0EMB(903) Hot Mix Asphalt-Sma	Section (34, 35, 3	# 36)J Small Bu No	Routes FAP 742	Major Work Categor Miscellaneous Target Market Program	ies PPS# 2-20211-0100 QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

011-64M18 Highways - Executed

Cold milling and hot-mix asphalt resurfacing on US 20 from 0.2 mile West of Falconer Road to Simpson Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/2	Winne	bago	C-92-020-20	NHPPVL8B(244)	(1-1,1,2)F	RS-2	FAP 301	Pavement	2-30084-0100
Award Perio	od	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busines No			QP Certification N/A
Pre-Bid Me	eting		pletion Date		Working	Days DBI	≣ %	VBP %	Prequalification Waiver
No					160	3.00)	0.00	No

012-64N38 Highways - Executed

Reconstruction of Westbound IL 2 (E. 4th Street) From 4th Ave to 2nd Ave. in Sterling.

Reg / Dist Coun 2 / 2 White		Federal Project # NHPPI8EZ(846)	Section # (32-2-1)R	Routes FAP 561	Major Work Categor i Pavement	ies PPS# 2-20360-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma	II Batch Small B	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat 11/24/2021	e Calendar Days	Working Days 10	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

013-64N49 Highways - Executed

Retaining Wall Repair 0.3 Miles North of Auburn St/Spring Creek Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 2 Winnebago C-92-071-20 NHPPNIVM(261) (1-2)RWR FAP 303 Miscellaneous 2-20346-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 2.00 0.00 No

014-64N50 Highways - Executed

Slope stabilization and culvert repairs along US 52/ IL 64 that is located 0.3 miles East of Dauphin Road at Station 259+15.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Carroll C-92-043-21 STPJAN2(511) (1,2)SLP FAP 17 Pavement 2-98781-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

015-64P49 Highways - Executed

1.705 miles; Application of a CRF Restorative Seal as a pavement preservation treatment over the IL 84 roadway centerline rumble strip; from 0.8 mile North to 0.9 mile South of Crazy Hollow Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Jo Da	viess	C-92-039-21	I N/A	104Q		FAP 308	Pavement	2-20290-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	e Calendar Days	Working 15	Days DE	3E % 00	VBP % 0.00	Prequalification Waiver No

016-64P75 Highways - Executed

Cleaning and painting structural steel on SN-s 037-0013 and 037-0014 carrying I-74 over Edwards River.

Reg / Dist 2 / 2	Counties Henry		Federal Project # NHPP4CKM(892)	Section (37-4B)B		Routes FAI 74	Major Work Categor Bridges	ies PPS# 0-01374-2005
Award Period	i od Ment o No	•	Hot Mix Asphalt-Smal No	ll Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification QP-1 & QP-2
Pre-Bid Me	eting Co	ompletion Date	Calendar Days	Working 15) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

Routes

Major Work Categories DDS #

017-64P86 Highways - Executed

Rea / Dist Counties

Patching, resurfacing and drainage improvement at the Rock Fall maintenance yard.

State Joh # Federal Project #

Reg / Dist Coul	illes State Job #	rederal Project #	Section 1	#	Routes	wajor work categorie	5 FF3#
2 / 2 White	eside C-92-030-2	1 N/A	D2 MAIN	T YARD 2021-	ROCK	Pavement	N/A
			1		FALLS		
					MAINT		
					YARD		
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			30	0.0	0	0.00	No

018-64P87 Highways - Executed

Milling and resurfacing the Belvidere Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Boone	C-92-031-21	N/A	D2 MAINT YARD 2021-	BELVIDERE	Pavement	N/A
				2	MAINT		
					YARD		

Section #

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batc	h Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days Work	king Days DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

019-64R03 Highways - Executed

Pavement patching from 0.1 mile South of Pierce Ave. to Bauer Parkway in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #	

2 / 2 Winnebago C-92-069-21 N/A D2 PP 2021-5 FAP 734 Pavement 0-02175-2015

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

020-64R04 Highways - Executed

Pavement patching from 0.7 miles North to 1.2 miles South of Rock Rock Island/Whiteside County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-070-21 N/A D2 PP 2021-6 FAP 308 Pavement 0-02175-2018

Whiteside

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

021-64R09 Highways - Executed

Crack and Joint Sealing 0.8 Mi N to 1 Mi S of IL5/IL92/I 88 Interchange.

State Job # Federal Project #

Reg / Dist	Count	ties	State Job #	Federal Project #	Section:	#	Routes	Major Work Categorie	s PPS#
2/2	Rock I	Island	C-92-078-21	NHPPDI60(536)	(81-1)CJ	S	FAI 80	Pavement	2-20280-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15	•	BE % .00	VBP % 0.00	Prequalification Waiver No

022-66A96 Highways - Executed

Reg / Dist Counties

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on US 6 from IL 26 South in Princeton to IL 89 North in Spring Valley.

Routes

Section #

2 / 3 Bur	eau C-93-050-	11 STP0XV4(207)	(116)RS-5&(11- 2,12,13,13X)RS		A Pavement	3-00606-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Sm	nall Batch Small	Business Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	g Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	6.00	0.00	No

Major Work Categories PPS#

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

023-66D51 Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement on FAP 607 (US 52) from Townhouse road north to IL 47.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Kenda	all	C-93-058-14	STP0NEW(814)	(126,127)RS-5	FAP 607	Pavement	3-05247-0000
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 40	Days DE 5.0	BE % 00	VBP % 0.00	Prequalification Waiver No

024-66D68 Highways - Executed

Work consists of milling and resurfacing 3.75" HMA on mainline of FAP 619 (IL 351/IL 71) in Oglesby and FAP 627 (IL 71) in Jonesville in LaSalle County. The work includes ADA improvements in Oglesby and guardrail replacement in Jonesville. The job length is 1.2 miles.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	LaSal	le	C-93-090-14	STP4PR8(852)	[(70,70F. [{(B&C),	X,70X)RS-2]& 1R	FAP 619 FAP 627	Pavement	3-35150-0040
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Me	eeting	Con	pletion Date	Calendar Days	Working	j Days DB	E %	VBP %	Prequalification Waiver
No					45	12.	00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

025-66K19 Highways - Executed

This project consists of 5.86 miles of shoulder widening and rumble strip installation on US 34 from E 12th Rd to 0.18 miles West of IL 23 (South leg) in LaSalle County.

Reg / Dist 2 / 3	Counties LaSalle		Federal Project # HSIPUJPT(527)	Section : (17,18)SI		Routes FAP 587	Major Work Categori Miscellaneous	es PPS # 3-47470-2002
Award Perio	od Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busines	s Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working 25	Days DB 6.0	E % O	VBP % 0.00	Prequalification Waiver No
026-66K40		rs - Executed	SIGNIED OVEDLAVVE	/TENDING	2 6 41 MII ES E	DOM THE E	ORD COLINE TO 0.2 MLF	OE LEZ IN CILMANI

3P MILLING AND RESURFACING (DESIGNED OVERLAY) EXTENDING 6.41 MILES FROM THE FORD CO LINE TO 0.2 MI E OF I-57 IN GILMAN.

PS#
02438-0050
Certification
qualification Waiver
)2 C(

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

027-66K86 Highways - Executed

3P Milling and Resurfacing (SMART Overlay) ADA improvement and minor drainage improvement, from IL 116 in Saunemin to US 24 in Forrest.

Reg / Dist Cou	ınties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
2/3 Livir	ngston C-93-063-	20 NHPPW3Z3(108)	(123,123X)R3-4&(124) FAP 326	Pavement	3-04753-0040
			RS-6,SW			
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small Busir	ess Initiative Ta	rget Market Program	QP Certification
45	No	No	No	No)	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo606.000.00No

028-66L02 Highways - Executed

Spot improvement. Latex overlay and expansion joint replacement on SN 050-0165 carrying US 34 over I-39 in LaSalle county.

Reg / Dist 0	Counties LaSalle			Section (50-8HB)		Routes FAI 39	Major Work Categories Bridges	PPS # 3-50165-0000
Award Perio	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Mee No	ting Com	npletion Date	Calendar Days	Working 45	•	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

029-66L31 Highways - Executed

This project consists of 3.94 miles of shoulder widening and rumble strip installation on US 52 from 0.16 miles East of IL 17 to Grove Rd in Kendall County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Kenda	all	C-93-119-20	HSIPRXLF(367)	(129)SF	Y,Y	FAP 607	Miscellaneous	3-47470-2103
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20		BE % 00		Prequalification Waiver No

030-66L42 Highways - Executed

3P Milling and Resurfacing (Design Overlay), spot guardrail improvement and minor drainage improvement drainage improvement on FAP 68 (IL 23) from US 30 in Waterman to US 34.

Reg / Dist			Federal Project #	Section		Routes	Major Work Categori	
2/3	DeKa	lb C-93-094-20	STPCVGI(281)	(30, 31,	31X)RS-4	FAP 68	Pavement	3-02319-0080
	LaSal	le						
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	e Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No				50		4.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

031-66L59 Highways - Executed

Pavement Patching on IL 47 located 3.5 miles South of Minooka Road (SN 032-0123) and 0.4 miles North of Nelson Road (SN 032-0122) North of Morris.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Grund	ly	C-93-048-21	N/A	(110)PP		FAP 326	Pavement	3-04732-0080
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busin Yes	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

032-66L60 Highways - Executed

This work is location on FAI 80 (I-80) beginning at the I-80 and I-180 Interchange and ending at the I-80 and IL 89 Interchange. This work consists of Class B pavement patching and pavement striping.

Reg / Dist 2 / 3	Counties Bureau	State Job # C-93-056-21	Federal Project # N/A	Section # 06(6,7,8)PP	Routes FAI 80	Major Work Catego Pavement	o-02175-3027
Award Perio	od Ment o No	or Protégé	Hot Mix Asphalt-Sma No	II Batch Sm No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	eting Co	ompletion Date	e Calendar Days	Working Da 15	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

033-66L68 Highways - Executed

Tree Removal at Chabanse interchange as describe in the plans and special provisions.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	S PPS#
2/3	Kankakee	C-93-064-21 N/A	2021-2 TREE REM	FAI 57	Miscellaneous	0-02066-3001

Iroquois

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2022 5 0.00 0.00 No

034-66L69 Highways - Executed

Tree Removal at various locations as described in the plans and special provisions.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 Various C-93-065-21 N/A 2021-1 TREE VARIOUS Miscellaneous 0-02066-3002

REMOVAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 03/31/2022 5 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

035-66L71 Highways - Executed

This work is located at M.M. 42.6 and M.M. 42.9 in the northbound and southbound lanes of FAI Route 39 (I-39) approximately 1.25 mi. and 1.55 mi. North of IL Route 18 (near Lostant) in LaSalle County. This project consists of Class A Pavement Patching, Subbase removal and replacement and subgrade removal and replacement.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	LaSal	le	C-93-067-21	N/A	(50-1)PP		FAI 39	Pavement	0-02175-3023
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	l Batch	Small Busine No	ss Initiative		QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	Days DE	BE % 00		Prequalification Waiver No

036-66L76 Highways - Executed

This work is located on FAI 55 (I-55) beginning at M.M. 17 (just south of IL 17) in Livingston County and ending at M.M. 221 (1.0 mi. NE of IL 47) in Grundy County. This project consists of Class A pavement patching and pavement striping.

Reg / Dist 2 / 3	Coun Grund Living	dy	State Job # C-93-075-21	Federal Project # N/A	Section 3 (53-1,32-		Routes FAI 55	Major Work Categorie Pavement	s PPS# 0-02175-3024
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

037-66L77 Highways - Executed

This work is located on FAI Route 80 beginning at the LaSalle/Grundy County Line and ending at the Grundy/Will County Line. This project consists of Class A, Class B Pavement Patching, Subgrade removal and replacement, pavement striping and other related items to complete this work.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Grund	dy	C-93-076-21	N/A	32(1-4)P	P	FAI 80	Pavement	0-02175-3025
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 25	,	BE % 00	VBP % 0.00	Prequalification Waiver No

038-66L84 Highways - Deleted

Bridge Deck Overlay (SN 006-0117), bridge carrying TR82-C over 1-80 located 2.5 miles West of IL 40.

Reg / Dist Cour 2 / 3 Bure		# Federal Project # 21 N/A	Section #	Routes	Major Work Categor i Bridges	ies PPS# N/A
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch Small No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion D	ate Calendar Days	Working Days 15	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

039-66L85 Highways - Executed

Bridge Deck Overlay (SN 053-0149), bridge carrying IL 23 over Vermillion River and AT and SF RR, located 0.2 miles south of Adams street south of Streator.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	Living	ston	C-93-090-21	N/A	[(37,101)BVB]BDR	FAP 68	Bridges	3-64720-2102
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 15		DBE % 5.00	VBP % 0.00	Prequalification Waiver No

040-66L86 Highways - Executed

Milling and resurfacing 3.75" of HMA on the EB lanes of IL 17 and US 45/US 52 intersection in Kankakee at night. Existing intersection will be re-striped with new pavement marking.

•	u nties nkakee	State Job # C-93-091-21	Federal Project # N/A	Section (15X,11)	# <-2)N,RS	Routes FAP 330	Major Work Categori Pavement	es PPS # 3-64720-2103
Award Period 45	Mento r No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busi No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Con	npletion Date	e Calendar Days	Working 15	•	DBE % 12.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

041-68503 Highways - Executed

Carman Road from 0.5 mile North of 750N to IL Route 96 and IL Route 96 from East of Carman Road to West of Benton Street in Lomax. 5. 75 miles of resurfacing and other collateral work in Henderson County.

Reg / Dist	Counti	ies S	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
3 / 4	Hende	rson C	C-94-111-05	STPM634(138)	14RS-3;6	RS-4;12RS-5	FAP 522	Pavement	4-00127-0200
							FAP 534		
Award Pei	riod	Mentor P	rotégé F	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	N	No.		No	1	No.	N/A

45	No N	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 75	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

042-68C58 Highways - Executed

Superstructure replacement to S.N. 072-0076 carrying Maher Road over 1-74 (S.N. 072-0076) near Brimfield in Peoria County.

Reg / Dist 3 / 4	Coun Peoria			Federal Project # NHPPIK8K(870)	Section (72-4HB)		Routes FAI 74	Major Work Categorio Bridges	es PPS# 4-09700-0200
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 85	, ,	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

043-68E48 Highways - Executed

This project is approximately 0.6 mile in length and consist of crossover construction to maintain traffic, superstructure replacement, and other minor substructure repairs on S.N. 072-0008, located 1.0 mile West of Mapleton in Peoria County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 4	Peoria	a	C-94-083-18	NHPP8IZM(509)	(45RB)B	R	FAP 317	Bridges	4-00169-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 100	, ,	BE % .00	VBP % 0.00	Prequalification Waiver No

044-68G12 Highways - Rejected

Distressed tree removal at various locations within District Four.

045-68G13 Highways - Executed

This project is approximately 0.06 mile in length, consisting of slope repair and drainage improvements along IL Route 40, between North Mt. Hawley Road and Northmoor Road in Peoria.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 4	Peoria	ı	C-94-020-21	N/A	(126)SLF	P-1,DR	FAP 646	Miscellaneous	0-02176-4003
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 30	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

046-68G17 Highways - Executed

Class A and B patching on 1-39 from 1 mile North of IL Route 116 to 2 miles South of IL Route 17 and ramps at the Minonk Interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Marshall	C-94-034-21	N/A	(62-2)PP-3;102(3,4)PP-	FAI 39	Pavement	0-02175-4018
	Moodford			4			

Woodford

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program **QP Certification** Award Period Mentor Protégé 45 No No No No N/A

Prequalification Waiver Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP %

25 0.00 0.00 No No

047-68G54 Highways - Executed

Traffic signal mast arm replacement at various locations throughout Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-076-21	STPJ1LG(133)	D4 MAST ARM	VARIOUS	Electrical	0-01493-4001

REPLACEMENT 2021

Mentor Protégé Small Business Initiative Target Market Program Award Period QP Certification Hot Mix Asphalt-Small Batch

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 50 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

048-70B02	Highways - Executed

1.702 Miles Total/11.113 Miles Net of 3P Policy Standard Overlay, Misc. Roadway Work, New Shoulders, Milled Rumble Strip from 1800th RD N of Brocton to Kansas NCL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Edgar	C-95-036-20	STP-HSIP6FUR(746)	116RS-6,117RS-5	FAP 836	Pavement	5-53068-0000
							5-91986-1901
Award Peri	iod Mentor	Protégé l	Hot Mix Asnhalt-Small	Ratch Small Rusing	es Initiativo Tar	not Market Program (OP Certification

45	No Protege	No	No	usiness iiilialive	No No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days	Working Days 60	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

049-70F03 Highways - Executed

The project is to replace four light towers with twelve new LED highway light poles at the interchange of I-74 and FAS 1478 (Chestnut St) in LeRoy, IL in McLean County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5	McLea	an	C-95-105-20	N/A	D5 HM L	IGHTING	FAI 74	Electrical	0-02083-5001
Award Perio	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					30	0.	00	0.00	No

050-70F17	Highways - Rejected
-----------	---------------------

District-Wide On-Call Tree Removal.

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

051-70F22 Highways - Executed

Installation of new Advances Traffic Management System (ATMS) on various routes throughout District 3.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3 / 5	Variou	as	C-95-035-21	N/A	2022 ITS	-1	VARIOUS	Electrical	N/A
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 60	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

052-72L80 Highways - Executed

2 miles of standard overlay on US 51 from the Shelby County line to just south of Cold Springs Road in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categor	ies PPS#
4 / 6	Christian	C-96-070-20	NHPPJKVX(970)	(19) RS-7	•	FAP 322	Pavement	6-01448-0000
Award Perio	od Mento	r Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				30	9.0	00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

053-72L99 Highways - Executed

0.5 miles of standard overlay on McAdam Drive from west of IL 48 to north of IL 29 in Taylorville.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Christi	an	C-96-097-20	STPMEMR(201)	(135) RS	-7	FAU 7897	Pavement	6-01216-0000
Award Peri	od	Mentor	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		4 00	0.00	No

054-72M60 Highways - Executed

Vertical realignment on I-57 in the city of Marblehead.

Reg / Dist	Count	ties Sta	ate Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#	
4/6	Adams	s C-9	96-026-21	N/A	(42) R		FAP 502	Pavement	0-02175-6019	
Award Peri	od	Mentor Pro	otégé F	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program	QP Certification	
45		No	١	No		No	No)	N/A	
Pre-Bid Me	eting	Comple	tion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver	
No					15	0.00)	0.00	No	

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

055-72M77 Highways - Executed

Deck patching on SN 075-0098 and SN 075 075-0099 carrying I-72 over Norfolk Southern Railroad, 1.5 miles west of the Barry Interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Pike		C-96-048-21	NHPPIST6(715)	(75-3) Bl	DR	FAI 72	Bridges	0-01291-6005
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working		BE % .00	VBP % 0.00	Prequalification Waiver No

056-72M84 Highways - Executed

Superstructure and substructure repairs on SN 059-0016 carrying IL 111 over Macoupin Creek, 3.5 miles northeast of IL 267 near Medora.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
4 / 6	Maco	upin	C-96-106-21	N/A	126 BRR	2	FAP 608	Bridges	0-02176-6001
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

057-72M85

Highways - Executed

Deck patching on SN 084-0510 carrying eastbound Sangamon Avenue over Illinois Central Railroad, 0.25 miles west of I-55.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Sanga	amon	C-96-107-21	I N/A	(84-2VB-	-3)BDR	FAP 667	Bridges	0-02176-6003
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	e Calendar Days	Working 35		BE % .00	VBP % 0.00	Prequalification Waiver No

058-74456 Highways - Deleted

3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis., 3 miles of designed overlay and ADA improvements on US 40 from Salt Creek to 1500th Avenue in Teutopolis.

Reg / Dist Counties	State Job # F	ederal Project #	Section #	# Routes	Major Work Categories	PPS#
4 / 7 Effingham	C-97-098-10				Pavement	7-50364-0000
Award Period Mentor F	Protégé Ho	t Mix Asphalt-Small	Batch	Small Business Initiative	Target Market Program	QP Certification
45 No	No			No	No	N/A
Pre-Bid Meeting Comp	oletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No		•	70	Pending	Pending	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

059-74898 Highways - Executed

4.6 miles of new shoulder and safety improvements on IL 128 from 1550E south of Cowden to IL 33.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-027-19	HSIPQWSE(601)	D7 SAFE 2020-1	TY SHLD	VARIOUS	Miscellaneous	7-76910-8721
Award Pe	riod Mentoi	r Protégé I	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid M	leeting Con	npletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				15	3	.00	0.00	No
	,	s - Executed oridge deck rep	pairs on SN 026-0051 ca	arrying IL	185 over Hurr	ricane Creek B	ranch, 0.5 miles southeast of	the Montgomery County li
Bridge de	eck overlay and b	oridge deck rep		arrying IL Section #		ricane Creek B Routes		
Bridge de	,	oridge deck rep	pairs on SN 026-0051 ca Federal Project # NHPP59IU(648)	Section #		Routes	ranch, 0.5 miles southeast of Major Work Categories Bridges	
Bridge de Reg / Dist 4 / 7	eck overlay and beck overlay and beck overlay and beck the first transfer of transfer of the first transfer of tra	State Job # C-97-074-20	Federal Project #	Section # D7 BRID0 2021-2	# GE REPAIRS	Routes FAP 777	Major Work Categories Bridges	PPS#
•	eck overlay and beck overlay and beck overlay and beck the first transfer of transfer of the first transfer of tra	oridge deck rep State Job # C-97-074-20 r Protégé I	Federal Project # NHPP59IU(648)	Section # D7 BRID0 2021-2	# GE REPAIRS	Routes FAP 777 ness Initiative	Major Work Categories Bridges Target Market Program	PPS # 7-52735-0000
Bridge de Reg / Dist 4 / 7 Award Pe	cck overlay and be Counties Fayette riod Mentor	oridge deck rep State Job # C-97-074-20 r Protégé I	Federal Project # NHPP59IU(648) Hot Mix Asphalt-Small No	Section # D7 BRID0 2021-2	# GE REPAIRS Small Busin No Days D	Routes FAP 777 ness Initiative	Major Work Categories Bridges Target Market Program No VBP %	PPS # 7-52735-0000 QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

061-76K85 Highways - Executed

3.2 miles of resurfacing on IL 16 from Grange Hall Road to the Macoupin County line.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
- / 0	1	O 00 000 40 NUIDDDI 00/700\	440.400.0	EAD 005	D	0.00477.000

5 / 8 Jersey C-98-068-19 NHPPRL08(739) 113-1RS-2 FAP 325 Pavement 8-00477-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 15.00 0.00 No

062-76N14 Highways - Executed

6.4 miles of microsurfacing and ADA improvements on US 50 from US 51 to 0.1 miles east of Selmaville Road.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
---------------------	-------------------------------	-----------	--------	----------------------------

5 / 8 Marion C-98-054-20 NHPPBUCB(737) (16,17,18)RS-4 FAP 327A Pavement 8-00736-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 15.00 0.00 No

063-76N60 Highways - Rejected

Delivery, setup and pickup of traffic control devices throughout District 8.

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

064-76N62 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-036-22 N/A DIST 8 PATCHING VARIOUS Pavement 8-89313-2100

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2022 15.00 0.00 No

065-76N63 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-037-22 N/A DIST 8 WEED VARIOUS Miscellaneous 0-02066-8001

SPRAYING 2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2023 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

066-76N70 Highways - Executed

Bituminous surface treatment with fog seal on IL 154 from Burns Avenue to the Perry County line.

Reg / Dist Countie	es State Job #	# Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------------	----------------	---------------------	-----------	--------	-----------------------------

5 / 8 Randolph C-98-039-22 STP9B9K(586) 20RS-5(20-2,19)RS-4 FAP 329 Pavement 8-00808-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

067-76N72 Highways - Executed

2.7 miles of SMART overlay along IL 111/IL 267/US 67 from the Jersey County line to 0.1 miles north of Airport Road in Godfrey.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Madison C-98-041-22 NHPPTUKU(293) 129RS-5 FAP 10 Pavement 8-00811-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 12.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

068-76P12 Highways - Deleted

Bridge painting on I-255 southbound ramp 1 and roadway B just north of I-55/70. (SN 060-0253)

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-043-21 Bridges N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

069-76P14 Highways - Deleted

Guardrail and cable median replacement at various locations in District 8., Guardrail and cable median repair at various locations in District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-048-21 N/A Miscellaneous 0-01212-8001

0-01872-8001 0-02176-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2022 Pending Pending No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

070-76P25 Highways - Executed

3.2 miles of SMART overlay resurfacing and pavement patching on IL 108 from IL 267 to the Macoupin County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/8	Green	ie	C-98-061-21	I STPL2PM(198)	(104,107)RS-3	FAP 761	Pavement	8-00516-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	e Calendar Days	Working 15	•	8 E % 00	VBP % 0.00	Prequalification Waiver No

071-76P33 Highways - Executed

Traffic signal modernization on IL 111/US 67/ IL 143 from Lars Hoffman Crossing to IL 143.

Reg / Dist 5 / 8	Coun Madis		Federal Project # HSIPWNI5(285)	Section (261,406		Routes VARIOUS	Major Work Categor	ries PPS # 8-08800-2850
Award Per		Protégé	Hot Mix Asphalt-Small	•	,		Target Market Program	QP Certification
Pre-Bid M	eeting	pletion Date		Working		DBE %	VBP %	Prequalification Waiver
No				75		10.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

072-76P45 Highways - Executed

0.3 miles of patching, mainline and interchange resurfacing, and HMA shoulders on US 50 from EB I-64 ramps to 0.1 miles west of Schantz Road in O-Fallon.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Cla	air	C-98-081-21	STPQRE4(162)	32RS-4		FAU 9166A	Pavement	8-00844-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 25	•	BE % .00	VBP % 0.00	Prequalification Waiver No

073-76P49 Highways - Executed

2.7 miles of patching on westbound I-55/64 from the Mississippi River to the I-64 Tri-Level.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	St. Cla	air	C-98-085-21	N/A	82-(1,2,3	,4)PP-2	FAI 70	Pavement	0-02175-8023
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Smal	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No		10/3	1/2021		5	15	.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

074-76P52 Highways - Executed

Traffic signal cabinet replacement at multiple locations: 1) IL 3/IL 111 at Seminary Street in Alton, 2) IL 3 at IL 143 in Wood River, 3) IL 111 at IL 140 in Bethalto, 4) IL 111 at Horseshoe Lake Pond in Pontoon Beach, 5) IL 143 / IL 157 at Buchanan Street in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categori	es PPS#
5/8	Madison	C-98-088-21	NHPP-STPTBX6 (306)	(1,202,133,6-2,4)TS	S-1 VARIOUS	Electrical	8-00853-0000
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	l	No	No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	5.00	0.00	No
075-78612		ys - Executed	payament ADA ramp	improvements and n	ninor cianal modifi	ications on II. 140/127 at the	e intersections of IL 149 (Walnut
	d IL 127 (5th S		pavement, ADA ramp	improvements and n	ilnor signal modili	ications on it 149/12/ at the	e intersections of it 149 (wainut

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jackson	C-99-066-17	STPQNI3(866)	(12-1) PCC-1	FAP 331	Pavement	9-00751-0000
					FAS 1909		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Ba	atch Small Busi	ness Initiative	Target Market Program	QP Certification
45	No	No	No	1	No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days Wo	0 ,	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

076-78680 Highways - Executed

Replacing the existing two-span deck beam bridge with a new triple opening, cast in place box culvert on IL 34/145, approximately 0.5 miles south of Harrisburg. (SN 083-0017)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Saline	•	C-99-105-18	STPBC83(173)	1B-2		FAP 132	Bridges	9-92950-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Con	npletion Date	Calendar Days	Working 100	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

077-78684 Highways - Executed

Replacing the 3-span bridge with a new triple, cast in place box culvert on IL 37, 1.2 miles south of IL 148. (SN 041-0031)

Reg / Dist Cour 5 / 9 Jeffe				Section # 1B-2	!	Routes FAS 2826	Major Work Categories Bridges	PPS # 9-00217-0000
Award Period 45	Mentor Proté g No	jé Hot N No	Mix Asphalt-Small		Small Busine : No	ss Initiative Ta No	3	QP Certification N/A
Pre-Bid Meeting No	Completio	n Date Ca	•	Working 1 30	Days DB	E % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

078-78842 Highways - Executed

0.42 miles of patching at the intersection of IL 13 and IL 1.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work C	ategories PPS#	
---	----------------	--

5 / 9 Gallatin C-99-025-21 N/A D9 PATCH 2021-4 FAP 331 Pavement 0-02175-9004

FAP 782

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

079-78846 Highways - Executed

Replacing diaphragms on SN 041-0039 carrying IL 37 over Southern Railroad, 3 miles south of Dix and plating floor beams on SN 002-0009 on Old IL 3 over Sexton Creek in Gale.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #5 / 9AlexanderC-99-030-21N/AD9 BRIDGE REPAIRFAS 2826Bridges0-02175-9009

Jefferson 2021-2 SBI 150C

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

080-78847 Highways - Executed

Installation of weigh-in-motion system on I-64 in the westbound lanes, 2 miles west of IL 1.

Reg / Dist	Count	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	White	C-99-031-2	21 STPVHRA(070)	(97-2-1)	WS-1	FAI 64	Pavement	0-02113-9001
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Da	te Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				35		0.00	0.00	No

081-78852 Highways - Executed

Milling, resurfacing, guardrail and drainage work on IL 37 from Feather Trail to 0.2 miles south of Mounds Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
5/9	Pulas	ki	C-99-040-21	STPGHBJ(981)	(120,121	,122)RS-7	FAP 726	Pavement	9-00855-0000
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB 2.0	E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

082-78854 Highways - Executed

Patching on IL 15 in Mount Vernon from Zachery Street to 44th Street, I-57 NB and SB exit ramps at IL 15, and I-57 at MM 83 in the SB driving lane.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jefferson	C-99-042-21	N/A	D9 PATC	CH 2021-7	FAI 57	Pavement	0-02175-9016
						FAP 821		
Award Peri	iod Mento	r Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	Calendar Days	Working Days 15	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

083-78855 Highways - Executed

Replace the existing pipe culvert with a 36- pipe culvert on IL 37 just south of the Johnson County line, near Goines Lane.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
5/9	Pulas	ki	C-99-043-21	N/A	116CR-1		FAP 726	Bridges	0-02175-9013
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

084-78856 Highways - Executed

Signal and highway lighting upgrades at the intersection of IL 154 and IL 150 in Perry County and the intersection of US 45 and Old IL 13 in Saline County.

Reg / Dist	Counties	State Job # F	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Saline	C-99-044-21 N	N/A	(19,19-1)L-1,TS-1;	VARIOUS	Electrical	0-02175-9011
	_			(20 8)TS 2			

Perry (29,8)TS-2

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

085-78870 Highways - Executed

PPC I-beam repair and substructure repairs on SN 041-0096 carrying IL 148 over over the Big Muddy River east of Waltonville in Jefferson County and PPC I-beam repair, deck patching and substructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek south of Marion in Williamson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Jefferson	C-99-064-21	N/A	D9 BRIDGE REPAIR	FAP 726	Bridges	0-02175-9007
	Williamson			2021-1	FAS 2887		

Award PeriodMentor ProtégéHot Mix Asphalt-Small BatchSmall Business InitiativeTarget Market ProgramQP Certification45NoNoNoNoN/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

086-78877 Highways - Rejected

Joint replacement on SN 002-0005 carrying US 60/62 over the Mississippi River.

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

087-61G38 Local Roads - Executed

Resurfacing, sidewalk, curb and gutter replacement on Chicago Avenue from IL 83 to Garfield Street and on 3rd. Street from Grant Street to Washington Street in Hinsdale.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
1/1 Du	Page (C-91-076-20	H6BQ(234)	19-00098 (HINSDA		FAU 1487 MUN 4030	Pavement	1-22388-0000
Award Period	Mentor F	Protégé l	Hot Mix Asphalt-Small	l Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Meetin	g Comp	oletion Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No				60	25	5.00	0.00	No

088-61G53 Local Roads - Executed

Replace the bridge carrying Garnsey Avenue over Spring Creek, south of Columbia St. in the City of Joliet.

Reg / Dist Cou 1 / 1 Will		Federal Project # 1 J93L(330)	Section 11-00443 (JOLIET)	3-00-BR	Routes MS 1083	Major Work Categorie Bridges	es PPS# 1-10000-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	ll Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 110	•	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

089-61G98 Local Roads - Executed

Installation of a wireless interconnect system and traffic signal modifications on 143rd St. from Wolf Rd. to LaGrange Rd. in Orland Park.

Reg / Dist	Counti	ies Sta	ate Job#	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
/ 1	Cook	C-9	91-074-21	87J7(955)	20-00087 (ORLANI		FAU 1600	Electrical	1-11021-0062
Award Pe	riod	Mentor Pro	tégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid M	eeting	Complet	tion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					25	0.	00	0.00	No
		ocal Roads ·			with pred	cast concrete b	oox culvert, 0.1	0 mile south of Devon Ave.	in Elk Grove Village.
Replace t	he culver	rts carrying l	Brickvale [Drive over Willow Creek	•				· ·
Replace t	he culver	rts carrying I	Brickvale [ate Job #		Section a	# I-00-BR(ELK	oox culvert, 0.1 Routes MUN 1210	0 mile south of Devon Ave. Major Work Categori Bridges	· ·
Replace t Reg / Dist 1 / 1	he culver Counti DuPage	rts carrying I	Brickvale [ate Job # 91-007-16	Drive over Willow Creek Federal Project #	Section a 15-00061 GROVE	# I-00-BR(ELK VILL)	Routes MUN 1210	Major Work Categori	es PPS#
Replace t Reg / Dist 1 / 1 Award Per 45	he culver Counti DuPage	rts carrying I i es Sta e C-9	Brickvale [ate Job # 91-007-16 otégé l	Drive over Willow Creek Federal Project # B3N9(565)	Section a 15-00061 GROVE	# I-00-BR(ELK VILL)	Routes MUN 1210 ess Initiative	Major Work Categori Bridges	es PPS# 1-21811-0000
Replace t Reg / Dist 1 / 1 Award Pe	he culver Counti DuPage	rts carrying I ies Sta e C-9 Mentor Pro No	Brickvale [ate Job # 91-007-16 otégé l	Drive over Willow Creek Federal Project # B3N9(565) Hot Mix Asphalt-Small No	Section a 15-00061 GROVE	# I-00-BR(ELK VILL) Small Busine No	Routes MUN 1210 ess Initiative	Major Work Categori Bridges Target Market Program	es PPS# 1-21811-0000 QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

091-61H10 Local Roads - Executed

Resuface Sleepy Hollow Road from 0.3 mile south of Crane Dr. to IL 72 in Sleepy Hollow.

Reg / Dist 1 / 1	Counties Kane	State Job # C-91-082-21	Federal Project # I2GP(481)	Section : 19-00009 (SLEEPY		Routes FAU 2509	Major Work Categories Pavement	PPS # 1-22389-0000
Award Per i 45	riod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Me No	eeting Con	npletion Date	Calendar Days	Working 25	•	BE %).00		Prequalification Waiver No
		ads - Executed Ave. from Nort	d th Worlf Rd. to Geneva	Ave. in No	orthlake.			
Resurface	e East Fullerton	Ave. from Nort	th Worlf Rd. to Geneva	Ave. in No		Routes	Major Work Categories	PPS#
Resurface		Ave. from Nort	th Worlf Rd. to Geneva		# 7-00-RS	Routes FAU 1381	Major Work Categories Pavement	PPS # 1-22357-0000
Resurface Reg / Dist 1 / 1	East Fullerton A Counties Cook	Ave. from Nort State Job # C-91-097-21	th Worlf Rd. to Geneva	Section : 20-00097 (NORTH	# 7-00-RS LAKE)	FAU 1381	Pavement	
	East Fullerton A Counties Cook	Ave. from Nort State Job # C-91-097-21 Protégé	th Worlf Rd. to Geneva A Federal Project # LGC9(552)	Section : 20-00097 (NORTH	# 7-00-RS LAKE)	FAU 1381	Pavement Target Market Program	1-22357-0000

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

093-61H13 Local Roads - Executed

Construction of a multi-use path and traffic signal modifications along Wolf Road from the Bemis Woods Trial to Ogden Avenue in Western Springs.

Reg / Dist Co	unties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1/1 Co	ok	C-91-123-17	0QDI(381)	16-00095 WESTER	-00-BT N SPRINGS	FAU 2689	Pavement	0-01731-1044
Award Period	Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meeting	ng Cor	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	10/3	31/2021		10	16.	00	0.00	No

094-62L65 Highways - Executed

Smart Overlay, Class D patching. This improvement of IL 47 begins 800 ft north of Ware Rd. and proceeds approximately 47350.5 ft (8.96 miles) in a northerly direction to IL Rte. 173 in the Village of Hebron and Township of Greenwood and Hebron.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	МсНе	nry	C-91-284-20	NHPPWEU5(422)	2020-087	7-RS	FAP 326	Pavement	1-80527-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines No		J	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	Days DB 14.	E % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

095-62L87 Highways - Executed

(5,213-Feet) SMART overlay and ADA improvements on Wolf Road from IL 38 (Roosevelt Road) to Cermak Road located in the Village of Hillside and Westchester.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-306-20	STPWHGB(242)	2020-109	9-RS&SW	FAU 2689	Pavement	1-79472-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 40	•	BE % .00	VBP % 0.00	Prequalification Waiver No

096-62L91 Highways - Executed

(4.40-Mile) Smart overlay and ADA improvements project on IL 43 (Waukegan Rd.) from Ammer Rd. to Lake-Cook Rd. within the Villages of Glenview, Northfield, Northbrook and Deerfield. There is an omission within the project limits.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-310-20	NHPPKEZE(359)	2020-11	3-RS	FAP 348	Pavement	1-80544-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 90		BE % 1.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

097-62L92 Highways - Executed

(5.89-Mile) SMART Overlay project and it begins on IL 43 (Harlem Ave.) at 111th Street and continues in a northerly direction for 33,426 (6.33 mile) feet to 62nd Street. The project is within the City of Chicago, Villages of Bedford Park, Bridgeview, Burbank, Chicago Ridge, Palos Hills, Summit and Worth.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook	(C-91-311-20	NHPPL51H(064)	2020-114	-RS&SW	FAP 348	Pavement	1-80546-0000
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	i	No		No		No	N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					120	20.	00	0.00	No
						20.		3.33	

098-62M09 Highways - Executed

Crack and joint sealing pavement preservation project. Includes renewal of pavement markings. Location: FAU 1581: 111th Street, from Central Ave to Pulaski Rd in the Village of Oak Lawn and the City of Chicago, in Cook County.

Reg / Dist 1 / 1	Coun Cook			Federal Project # STPKMFC(286)	Section 3		Routes FAU 1581	Major Work Categori Pavement	es PPS# 1-80511-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busin Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	-	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

099-62M17 Highways - Executed

This project consists of Smart Overlay/Pedestrian ramp (ADA) improvements along IL 83 (Elmhurst Road) from Oakton Street to IL 58 (Golf Road) spanning a total length of 8,778 ft (1.66 Miles) in the Village of Mt. Prospect and the City of Des Plaines.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook		C-91-337-20	NHPPQCHA(809)	2020-139	9-RS	FAP 344	Pavement	1-80530-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 60	Days	DBE % 17.00	VBP % 0.00	Prequalification Waiver No

100-62M41 Highways - Executed

The improvement consists of bridge deck overlay, expansion joint replacement and bridge substructure repair located on a bridge carrying 130th Street over 1-94 and at CSSS and IHB RR in Cook County, IL. Gross and net length is 785 FT (0.15 Miles).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-361-20	NHPPKJ9T(288)	2020-153	3-BR	FAP 344	Bridges	1-80595-0020
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 95	Days DB 14.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

101-62M73 Highways - Executed

The improvement consists of culvert repairs for the structure earring on IL 38 Mill Creek in the Village of Campton Hills, Kane County, IL. Gross length is 388 FT (0.073 Miles), Net length is 37.5 FT (0.007 Miles).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	Kane		C-91-400-20	N/A	2020-201	-CVL	FAP 347	Bridges	0-02175-1015
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines Yes		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 35	Days DB	E % 0	VBP % 0.00	Prequalification Waiver No

102-62N24 Highways - Executed

The improvement consists of bridge deck patching on a bridge carrying IL 53 over US 14 (Northwest Highway) in Cook County. IL. Gross length is 4044 FT (0. 77 Miles). Net length is 516 FT (0.10 Miles).

Reg / Dist 1 / 1	Coun Cook	ties	State Job # C-91-067-21	Federal Project # N/A	Section 3 2020-252		Routes FAU 3512	Major Work Categori Bridges	es PPS# 0-02175-1017
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small B No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 20	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

103-62N82 Highways - Executed

(1. 71-Mile) Standard Overlay, Designed Overlay, Patching, and ADA improvements Location: IL 60 (Townline Rd) from East of Des River to Riverwoods Rd, in the Village of Mettawa, in Lake County.

Reg / Dist Coun	ties State Job#	Federal Project #	Section	#	Routes	Major Work Catego	ories PPS#
1 / 1 Lake	C-91-155-2	1 NHPP76DK(276)	2021-03	2-RS	FAP 335	Pavement	1-80895-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No			60	15	.00	0.00	No

104-62N90 Highways - Executed

This improvement consists of cleaning and painting designated steel surfaces of bridge structures carrying 1)IL 72 (Higgins Rd) over RR; 2) US 14 (Northwest Hwy) over Fox River; 3) IL62 (Algonquin Rd) over Fox River in the Villages of Hoffman Estates, Fox River Grove and Algonquin in Barrington and Algonquin Townships.

Reg / Dist 1 / 1	Cour McHe Cook	enry	State Job # C-91-167-2	Federal Project # N/A	Section 2021-05		Routes VARIOUS	Major Work Categorie Bridges	o-01374-1007
Award Per	riod	Mentor No	r Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busine		Target Market Program No	QP Certification N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo900.000.00No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

105-62N93 Highways - Executed

Ecological Restoration of Wetland areas in various locations within District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Various	C-91-183-21	N/A	2021-06	1-LS	VARIOUS	Miscellaneous	1-79293-2000
Award Perio	Mento No	· ·	Hot Mix Asphalt-Smal l No	l Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mee No	J	npletion Date 31/2024	Calendar Days	Working) Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

106-66997 Highways - Deleted

The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E. The project consists of the structure replacement carrying Maple St/Waldron Rd over I-57 in Kankakee along with construction of adjacent retaining walls. The project includes the reconstruction of portions of Maple St, Waldron Rd, construction of shared-use path and realigning/reconstructing County RD S89E.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Kanka	akee	C-93-079-20	N/A				Bridges	3-38280-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin		•	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 120	•	OBE % Pending		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

107-68G55 Highways - Executed

Kendall

No

Mentor Protégé

Award Period

Pre-Bid Meeting

45

No

1.2 miles of patching on US 150 (Henderson Street) from Home Boulevard to West North Street in Galesburg in Knox County.

Hot Mix Asphalt-Small Batch

No

Completion Date Calendar Days

Reg / Dist 3 / 4	Counties Knox	State Job # C-94-077-21	Federal Project # N/A	Section # 126-PP	#	Routes FAU 6791	Major Work Categories Pavement	9 PPS # 0-02176-4005
Award Peri 45	iod Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Bo		· ·	QP Certification N/A
Pre-Bid Me No	eeting Con	npletion Date	Calendar Days	Working 15	Days	DBE % 0.00		Prequalification Waiver No
•	,	•	ent striping on FAP 591	(US 34) w	vithin the	City limits of Sandv	vich beginning at Pearl St. in I	Dekalb County and ending at
Reg / Dist	Counties DeKalb	State Job # C-93-079-21	Federal Project # N/A	Section #	#	Routes FAP 591	Major Work Categories Pavement	PPS # 0-02175-3026

Yes

Working Days

15

Small Business Initiative Target Market Program

DBE %

6.00

No

VBP %

0.00

QP Certification

Prequalification Waiver

N/A

No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

109-66L80 Highways - Executed

One-year contract repair damaged High Tension Cable Median Barrier, Guard Rail, Attenuators, etc., along various routes in Bureau, LaSalle, DeKalb, Kendall, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
2/3	Various	C-93-082-21	N/A	D3 HWY REPAIR	DAMAGE FY 22	VARIOUS	Miscellaneous	0-01872-3001 0-02176-3001
Award Perio	od Mentor	· Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program (QP Certification

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	45	No	No	No	N	10	N/A
No 08/31/2022 0.00 0.00 No	Pre-Bid Meeting No	•	Calendar Days	Working Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

110-68G14 Highways - Executed

Pavement patching on IL 9 from Big Creek to Avenue A in Canton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Fulton	1	C-94-030-21	N/A	41(Z-PP-	·1;X-PP)	FAP 685	Pavement	0-02175-4017
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

111-68G15 Highways - Executed

Slope stabilization and landscaping along WB Interstate 74 between Ellis Street and North Street in Peoria County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	a	C-94-032-21	N/A	(72-8)LS	-12	FAI 74	Miscellaneous	0-02066-4001
Award Per	riod	Mentor No	Ū	Hot Mix Asphalt-Small	l Batch	Small Busine		· ·	QP Certification N/A
Pre-Bid Me	eeting		pletion Date		Working		BE %	-	Prequalification Waiver
No		11/3	0/2021			0.0	0	0.00	No

112-68G16 Highways - Executed

Resurfacing on US Route 67, North of Industry from 2.2 miles South of US Route 136 to Grindstone Creek in McDonough County.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4 McE	onough	C-94-033-21	N/A	39RS-10 7);40RS-8;41RS-	FAP 310	Pavement	4-02205-0170
Award Period	Mentor	· Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No	I	No	N/A
Pre-Bid Meeting	Con	npletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No				45	2.0	0	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

0-02175-4020

113-68G25 Highways - Executed

Patching on IL Route 116 from IL Route 26 to East of Lourdes Road in Germantown Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-046-21	N/A	(102,103)PP;(104)PP-1	FAP 673	Pavement	0-02175-40

Woodford

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program OP Certification Award Period Mentor Protégé

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

15 2.00 0.00 No No

114-68G26 Highways - Executed

Patching on US 24/US 150 from the East end of the McClugage Bridge to East of Hollands Grove Road in Tazewell County.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #

16PP;17PP-1 FAP 317 3/4 Tazewell C-94-047-21 N/A Pavement 0-02175-4021

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period Mentor Protégé QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver**

No 15 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

115-68G56 Highways - Executed

Highway lighting improvements along WB I-74 between I-474 and I-155 and US 24/BUS 24 interchange near Washington in Tazewell County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Tazewell C-94-078-21 N/A (90-14-2;17-1;18;35-1)L VARIOUS Electrical 0-02176-4002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

116-70F33 Highways - Rejected

District Wide On-call Guardrail and Fence Repairs.

117-72G88 Highways - Executed

Patching on Sangamon Ave. in Springfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-121-21 N/A 79PP FAP 71 Pavement 0-02175-6026

FAP 667

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

118-72M86

Highways - Executed

Deck and substructure repairs on SN 068-0018 carrying IL 48/127 over West Fork of Shoal Creek, at the west edge of Raymond.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
4 / 6	Montg	gomery	C-96-108-21	N/A	101 BDR	, BJR	FAP 42	Bridges	0-02176-6006
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

119-74942 Highways - Executed

10.1 miles of patching, milling, resurfacing and aggregate wedge shoulders on Kinmundy Road from the Marion County line to US 45 in Louisville.

Reg / Dist				Federal Project #	Section :	#	Routes	Major Work Categor	
4 / 7	Clay		C-97-018-20	STPL1HH(019)	9RS-2		FAS 2703	Pavement	7-50945-0000
Award Per	iod	Mentor	Ū	Hot Mix Asphalt-Small	Batch		siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					65		3.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

120-74990 Highways - Executed

Replacing expansion joints, bearings and constructing a bridge deck overlay on SN 026-0035 carrying US 51 over Sandy Run Creek, located 1.5 miles south of US 40.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #4 / 7FayetteC-97-075-20NHPPF8MI(872)D7 BRIDGE REPAIRS FAP 322 2021-3Bridges7-52736-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo650.000.00No

121-74A30 Highways - Executed

Bridge joint and bearing replacement on SN 026-0089 carrying IL 140 over Hurricane Creek, 0.9 miles southeast of US 40.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #4 / 7FayetteC-97-124-20STPB7G0(377)D7 BRIDGE REPAIRSFAS 2793Bridges7-52785-0000

2022-5

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

122-74A42 Highways - Executed

1.3 miles of smart inlay under overhead structures in Fayette, Effingham and Cumberland Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Various	C-97-126-21	N/A	D7 PVMT PROFILING	FAI 70	Pavement	7-52786-0000

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 0.00 0.00 No

123-74A50 Highways - Executed

11.6 miles of seal coat on various routes in Wayne, Edwards and Wabash Counties.

Reg / Dist	Counties	State Job # Federal Project #	Section # Routes	Major Work Categories PPS #	

4 / 7 Various C-97-141-21 N/A D7 SEAL COAT 2021-1 VARIOUS Pavement 7-52813-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

Highways - Executed

3.6 miles of resurfacing on IL 3 from 0.8 miles north of Monsanto Avenue to 0.1 miles south of Ruby Street in Cahokia.

Reg / Dist	Counties	State Job #	Federal Project #	Section	# Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-157-18	NHPPXNJ4(629)	64RS-4	FAP 312	Pavement	8-00723-0000
Award Peri	iod Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Business Initiative Ta	rget Market Program	QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 90 15.00 0.00 No

125-76N61 Highways - Executed

124-76L09

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Various	C-98-035-22 N/A	DIST 8 L TS 2021-2	VARIOUS	Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/30/2022 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

126-76P04 Highways - Executed

Bridge deck, joint replacement and approach roadway repairs at 2 locations: 1) SN 082-0192 and 082-0193 carrying I-64 over IL 161, 1.5 miles west of New Baden; 2) SN 082-0194 and 082-0195 carrying I-64 over Norfolk Southern Railroad, 1.4 miles south of the county line.

5 / 8 Award Per 45	St. Clair riod Mento No	•	Hot Mix Asphalt-Small	82-9HVB-2 I Batch S N	mall Business Initiative	•	0-02175-8019 QP Certification N/A
Pre-Bid M o No	eeting Co	mpletion Date	Calendar Days	Working D	DBE % 10.00		Prequalification Waiver
127-76P47	' Highway	s - Executed					
	,		JS 67 at Ridge, 2) US 6	37 at Henry,	3) US 40 at Douglas, 4) L	ebanon Avenue at West Bould	evard.
Railroad i	nterconnect at 4	locations: 1) l	JS 67 at Ridge, 2) US 6	37 at Henry, 3	3) US 40 at Douglas, 4) L	ebanon Avenue at West Boule. Major Work Categories	
Railroad i	nterconnect at 4	1 locations: 1) U	Federal Project #	-	Routes		
Railroad i Reg / Dist 5 / 8	nterconnect at 4 Counties Madison St. Clair	State Job # C-98-083-21	Federal Project # NHPP-STP8KDX	Section # RR INTERO 2021	Routes CONNECT VARIOUS	Major Work Categories Electrical	PPS#
Railroad i	nterconnect at 4 Counties Madison St. Clair	State Job # C-98-083-21	Federal Project # NHPP-STP8KDX (507)	Section # RR INTERO 2021	Routes CONNECT VARIOUS mall Business Initiative	Major Work Categories Electrical Target Market Program	8-00850-0000

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

128-76P48 Highways - Executed

Bridge painting at the Poplar Street Complex on I-55/64 westbound CD over Trendly Avenue. (SN 082-0254)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-084-21	NHPPCB0J(220)	82-3HVB	-2R-2-BP	FAI 70	Bridges	0-01291-8001
Award Peri	od	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative 1	Target Market Program	QP Certification
45		No		No		No	١	No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	5.0	0	0.00	No
110					00	3.0	O	0.00	140

129-78812 Highways - Executed

Retrofitting ADA ramps, relocating and installing pedestrian push buttons and signal heads at the intersection of IL 149 and Jefferson Street in West Frankfort and the intersections of IL 37 and 4th Street, Broadway Boulevard, and 8th Street in Johnston City.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Frankl	in	C-99-086-20	STPK0FS(057)	D9 ADA I	RAMP 2021-1	FAS 2887	Miscellaneous	9-00553-2100
	Williar	nson					FAP 873		
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	•	Working 30	Days DE	BE % 90		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

130-78867 Highways - Executed

Electrical repair and/or replacement on various routes in various counties in District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Various	C-99-061-21	N/A	D9 ELECTRICAL REPAIR 2021-1	VARIOUS	Electrical	N/A

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Workin 365	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

131-78868 Highways - Executed

Repairing or fixing damaged guardrail, barrier terminals, impact attenuators, cable median barrier and fence on a workorder basis throughout District 9.

Reg / Dist Cou	nties State	Job#	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
5 / 9 Vario	ous C-99-	062-21		D9 GUAF		VARIOUS	Miscellaneous	0-01872-9001
				REPAIR I	FY22-1			9-00405-2200
Award Period	Mentor Protég	é H	lot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45	No	Ν	10		No		No	N/A
Pre-Bid Meeting	Completion	n Date	Calendar Days	Working	Days [DBE %	VBP %	Prequalification Waiver
No			485		(0.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

132-85706 Local Roads - Executed

Construction of the Perryville Bike Path Extension on the east side of Perryville Road from Hart Road to IL 173 in Loves Park.

Reg / Dist	Coun	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Winn	ebago	C-92-067-20	U1Q2(357)	16-00633	3-00-BT	PERRYVILE	Pavement	0-01731-2001
							BIKE PATH		2-10587-0000
Award Per	riod	Mentor	r Protégé l	Hot Mix Asphalt-Smal	I Batch	Small Busine	ess Initiative 1	Target Market Program	QP Certification
45		No	1	No		No	1	No	N/A
Pre-Bid Me	eeting	Con	npletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No		08/0)1/2022		15	6.	00	0.00	No

133-87741 Local Roads - Executed

Replace the bridge carrying Grand Ridge Road over Murry Slough, 2 miles east of Mazon.

•			Federal Project #	Section :		Routes	Major Work Catego	
2 / 3 Grur Award Period	Mentor Prote		MKCT(416) Hot Mix Asphalt-Small	19-00172		FAS 272	Bridges Target Market Program	3-10657-0000 QP Certification
45	No No	•	No	Daton	No	ness iiilialive	No	N/A
Pre-Bid Meeting	Completi	on Date	Calendar Days	Working 65	•	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

134-89785 Local Roads - Executed

No

Sidewalk construction on Allen Road from 0.6 mile north of Wilhelm Rd. to Whilhelm Rd. and on Orange Prairie Road from Landens Way to War Memorial Drive in Peoria

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-063-20	APRV(361)	19-00384 OF PEOF	1-00-SW CITY RIA	ALLEN RD ORANGE PRAIRIE RD	Miscellaneous	0-01731-4007 4-10707-0000
Award Peri 45	iod Mentor No	_	lot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	J	QP Certification N/A
Pre-Bid Me No	eeting Com	pletion Date	Calendar Days	Working 25	Days Di	BE % 00		Prequalification Waiver
		ads - Executed		Remove a	and replace su	perstructure,	backwalls at the abutments ar	nd repair piers.
Rehabilitat	te the bridge car	rying Truitt Ro		Remove a	•	perstructure,	backwalls at the abutments ar	
135-89801 Rehabilitat Reg / Dist 3 / 4	te the bridge car	rying Truitt Ro	ad over Hollow Creek. Federal Project #		#			
Rehabilitat Reg / Dist 3 / 4	te the bridge car Counties Peoria	rying Truitt Ro State Job # C-94-014-21	ad over Hollow Creek. Federal Project #	Section 3 20-00045	# 5-00-BR	Routes FAS 378	Major Work Categories Bridges	s PPS#
Rehabilitat	te the bridge car Counties Peoria	rying Truitt Ro State Job # C-94-014-21 Protégé F	rad over Hollow Creek. Federal Project # NLCB(158)	Section 3 20-00045	# 5-00-BR	Routes FAS 378	Major Work Categories Bridges Target Market Program	S PPS# 4-10702-0000

6.00

0.00

No

45

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

136-89808 Local Roads - Executed

HMA removal and rubbilization of the PCC base on Roseville Road from CH 9 to IL 116.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 4	Hende	erson	C-94-041-21	ICHT(783)	20-00066	6-01-PV	FAS 416	Pavement	4-10705-0000
Award Per	iod	Mentor No	Ū	Hot Mix Asphalt-Smal	ll Batch	Small E	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 5/2021	Calendar Days	Working	Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No
427.04602		and Da	ada Evacuta	٩					

137-91602 Local Roads - Executed

Resurfacing, shoulder rumble strips, guardrail, traffic barrier terminals and pavement markings on CH 37 from north of Northtown Road to CH 12 in Hudson.

Reg / Dist Cour 3 / 5 McLe		# Federal Project # 2 236S(023)	Section 3		Routes FAS 480	Major Work Categorie Pavement	es PPS# 0-00106-5001
		, ,					5-10496-0000
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small	II Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 40	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

138-91605 Local Roads - Executed

Construction of trail amenities including PCC paths, parking facility, signing, bicycle repair station and bicycle racks. Project begins at Main Street in Urbana to 7th St. in St. Joseph.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-012-21	9W09(286)	08-F3000-04-BT	KICKAPOO	Pavement	0-01731-5003
					TRAIL		

Award Period	Mentor Protégé	Hot Mix Asphalt-Small E	Batch Small Bus	iness Initiative	Target Market Program	QP Certification	
45	No	No	No		No	N/A	
Pre-Bid Meeting	Completion Dat	e Calendar Days V	Working Days	DBE %	VBP %	Prequalification Waiver	
No		2	20	3.00	0.00	No	

139-93765 Local Roads - Executed

Cold-in-place recycling and HMA overlay on Ch 48 from East 1900th St. to East 2200th Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Adam	s	C-96-001-22	RC5A(672)	19-00062	2-05-FP	FAS 1588	Pavement	6-10827-0000
Award Per 45	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

140-93766 Local Roads - Executed

Cape Seal and Pavement markings on CH 7 from North 1850th Ave. to Westpoint Pleasant Rd.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 6	Adams	S	C-96-002-22	Y8DZ(607)	16-00164	I-01-PP	FAS 1600	Pavement	6-10754-0000
Award Peri 45	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	0.	00	0.00	No

141-93770 Local Roads - Executed

Cold-in-place recycling, resufacing, pavement patching and shoulder widening on CH 12 from South County Road to IL 29.

State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
C-96-002-20	UXX4(145)	15-00040)-05-RS	FAS 732	Pavement	6-10733-0000
rotégé H	ot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program	QP Certification
N	0		No	No		N/A
letion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
		60	8.0	0	0.00	No
	C-96-002-20 rotégé H N	rotégé Hot Mix Asphalt-Small No letion Date Calendar Days	rotégé Hot Mix Asphalt-Small Batch No letion Date Calendar Days Working	rotégé Hot Mix Asphalt-Small Batch Small Busine No No letion Date Calendar Days Working Days DB	rotégé Hot Mix Asphalt-Small Batch Small Business Initiative Ta No No No No No Iletion Date Calendar Days Working Days DBE %	C-96-002-20 UXX4(145) 15-00040-05-RS FAS 732 Pavement rotégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No No letion Date Calendar Days Working Days DBE % VBP %

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

142-97753 Local Roads - Executed

Resurface Seiler Road from Bivens Rd. to IL 159.

Reg / Dist	Counties	State Job # Fe	ederai Project #	Section #	Routes	Major Work Categories	PPS #
5/8	Madison	C-98-023-22 9Q	QQ2(511)	18-00097-03-RS	FAS 737	Pavement	8-10699-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 12.00 0.00 No

143-97754 Local Roads - Executed

Pavement reconstruction on Wood River Ave. from 3rd Street to south of 1st Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Madison	C-98-004-22	17W8(646)	18-00052-00-PV (EAST	FAU 9006	Pavement	8-10695-0000

ALTO

18-00052-00-PV (EAST_FAU 9006 Pavement 8-10695-0 ALTON)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 20.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

144-97755 Local Roads - Executed

Replace the bridge carrying Troy-Fallon Road over Mill Creek, 0.3 mile north of Lebanon Road.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

5 / 8 Madison C-98-019-22 ZPHZ(416) 18-00084-04-BR FAS 1937 Bridges 8-10698-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 18.00 0.00 No

145-99612 Local Roads - Deleted

Replace the bridge carrying Eldorado Blactop Road over North Fork of Saline River, 1.8 miles west of IL 1., Replace the bridge carrying Eldorado Blactop Road over North Fork of Saline River, 1.8 miles west of IL 1.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

5 / 9 Gallatin C-99-529-15 Bridges 9-10513-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 95 Pending Pending No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

146-99661 Local Roads - Executed

Resurface Johnston City Road from the Williamson County line to Harco Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/9	Saline	C-99-064-19	3YMB(352)	19-0016	0-00-RS	FAS 903	Pavement	9-10617-0000
Award Peri	iod Mentor	· Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative Tar	get Market Program C	QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 6.00 0.00 No

147-99664 Local Roads - Executed

Resurface South Thompsonville Road from IL 34 to the Williamson County Line.

 Reg / Dist
 Counties
 State Job #
 Federal Project #
 Section #
 Routes
 Major Work Categories
 PPS #

 5 / 9
 Franklin
 C-99-039-18
 LIS9(889)
 07-00163-00-RS
 FAS 1887
 Pavement
 0-01741-9001

9-10573-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

148-99667 Local Roads - Executed

Resurface Lake Egypt Road from South Market Road to IL 166.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-018-19	5ZHE(692)	18-00089-01-RS	FAS 2904	Pavement	0-01742-9001
							9-10611-0000
Award Peri	od Mentor	Protégé l	lot Mix Asphalt-Small	Batch Small Busine	ss Initiative Tar	get Market Program (QP Certification

45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 25	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

149-46568 Highways - Executed

This work is located on various interstate, multi-lane non-interstate and 2L-2W routes in Bureau, LaSalle, Dekalb, and Kendall Counties. This work shall consist of raised reflective pavement marker removal, installing raised reflective pavement markers and replacement of raised reflective pavement marker reflectors.

U	Counties Various	State Job # M-60-004-22	Federal Project #	Section a D-3 REFI REPL 22	LECTOR	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-01732-3002
Award Perio 45	d Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Mee	J	mpletion Date 30/2022	Calendar Days	Working	•	3E % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

150-46569 Highways - Executed

Removing damaged raised reflective pavement markers and perplacing them with new raised reflective pavement markers within the limits shown in the plans.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
3 / 4	Variou	IS	M-60-005-22	N/A	D-4 REFI REPL 22		VARIOUS	Miscellaneous	0-01732-4001
Award Peri	od	Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No		08/31	1/2022			0.0	0	0.00	No

151-46570 Highways - Executed

Placing epoxy and modified urethane pavement marking lines, letters and symbols, and the removal of existing pavement markings within the limits specified on each individual work order.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3/4 V	/arious	M-60-006-22	N/A	D 4 HT F RPR 22-	PVMNT MRK 06	VARIOUS	Miscellaneous	0-01475-4001
Award Period 45	d Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Meet No	J	mpletion Date 31/2022	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

152-46571 Highways - Executed

This work shall consist of removing reflectors, replacing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings within the limit shown.

•	Count McHe		State Job # M-60-007-22	Federal Project # 2 N/A	Section : D 1 REFI 22-07	# LECTOR REPI	Routes VARIOUS	Major Work Categories Miscellaneous	0-01732-1001
Award Perio	od	Mentor No	Protégé	Hot Mix Asphalt-Smal No	Batch	Small Busine No		•	QP Certification N/A
Pre-Bid Med No	eting		npletion Date 1/2021	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

153-46572 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint pavement marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Countie	es State Job #	Federal Project #	Section:	#	Routes	Major Work Categories	PPS#	
1 / 1	Will	M-60-008-22	N/A	D1 APP I	PAINT PVT	VARIOUS	Miscellaneous	0-01475-1001	
	Lake			MKG 22-	80				
Award Per	iod N	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification	
45	1	No	No		No	N	lo	N/A	
Pre-Bid Me	otina	Completion Date	Calendar Days	Working	Davs DE	BE %	VBP %	Prequalification Waiver	
	cuing	Completion Date	Oulchadi Days		54,0	- /0	V D1 /0	roqualification maire	
No	eung	12/31/2021	Guichaul Bays	· · · · · · · · · · · · · · · · · · ·	0.0			No	

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

154-60T15 Highways - Executed

Intersection Improvement (channelization, traffic signal installation). Includes left and right turn lanes, re-alignment of Wright Rd, re-alignment of leg of Nish Rd and building demolition. Location: Intersection of IL 176 and Nish Road in unincorporated Nunda Township in McHenry County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categorie	s PPS#
1 / 1	МсНе	nry	C-91-303-12	NHPPEII8(902)	146N-2		FAP 335	Pavement	1-75377-0200
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		pletion Date 1/2022	Calendar Days	Working 5	•	BE % .00	VBP % 0.00	Prequalification Waiver No

155-62H03 Highways - Executed

(1.02-Mile) Improvement consists of deck replacement for 1-55 over IL 53, superstructure replacement for 1-55 over Joliet Road, remove and reconstruct a retaining wall at 1-55 and IL 53 and substructure repair for both the bridges located in the Village of Bolingbrook.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
1/1	Will	C-91-289-1	8 NHPPL1VM(532)	2018-04	3-BD&BJR	FAI 55	Bridges	1-77634-0000
								1-77634-1000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/27/2023		10	:	23.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

Highways - Executed 156-62K79

The improvement consists of bridge deck overlay, expansion joint replacement, cleaning and resealing, bridge substructure repair and traffic signal replacement at the bridge located on IL 394 over Glenwood Dyre Road in the Villages of Glenwood and Lynwood, in Cook County. IL. Gross and net length is 1,160 FT (0.22 Miles).

0
0
on
on Waiver
i

157-62M69 Highways - Executed

The improvement consists of removal of existing single cell box culvert and with proposed triple cell box culvert, ditch regrading and constructing a new retaining wall located on Il 83 over Drainage Ditch in DuPage County, IL.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	DuPa	ge	C-91-398-20	NHPPA8LJ(182)	2020-196	6-T	FAP 344	Bridges	1-78892-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		Farget Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 9/2022	Calendar Days	Working 10	Days DB 18.	E % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

158-62N08 Highways - Executed

The improvement consists of bridge deck sealing, expansion joint replacement, cleaning existing bearings and deck drains repairs for the bridge located on I-55 over Kankakee River in the City of Wilmington in Will County Gross and net length is 1,067 FT (0.2 Miles).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will		C-91-045-21	NHPPDQBS(464)	2020-239	9-BR	FAI 55	Bridges	0-01291-1001
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Smal l No	Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 50	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

159-62N17 Highways - Executed

Improvements consists of cleaning and painting existing steel structures at 3 locations. 1st location is located on Grand Avenue over Des Plaines River (SN 016-0 855), in the Village of River Grove; 2nd and 3rd location is located on US 64 (North Avenue) at RR-CN (SN 016-0500 and SN 016-1126), in the Village of River Grove.

Reg / Dist				Federal Project #	Section		Routes	Major Work Categori	
1/1	Cook		C-91-054-21	I N/A	2020-24	7-BP	VARIOUS	Bridges	0-01374-1006
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					60	0.	00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

160-62N38	Highways - Executed

The improvement consists of bridge repair for the structures on 1-94/90 at various locations in the City of Chicago, Cook County, IL. Gross length is 5808 FT (1. 10 Miles).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1/1	Cook		C-91-106-21	N/A	2020-261	-BR	FAI 94/90	Bridges	1-80295-0000
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative Ta No	3	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB 0.00	E % O		Prequalification Waiver No

161-64P94 Highways - Executed

Bridge deck overlay, expansion joint replacement and other bridge repairs on SN 098-0084 and 098-0085 carrying I-88 over the Hennepin Feeder Canal, 1 mile South of Rock Falls.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
2 / 2 Whit	eside C-92-037-2	1 NHPPSVWJ(636)	(195-3B-4)BDR FAI 88	Bridges	2-20288-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Business Initia	tive Target Market Program	QP Certification
45	No	No	1	No	No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working I	Days DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

162-66F11	Highways	s - Deleted
-----------	----------	-------------

Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50. , Removal and replacement of SN 046-0063 carrying Armour Road over Illinois Central Railroad located 0.3 miles west of IL 50.

Reg / Dist 2 / 3	Counties Kankakee	State Job # C-93-116-19	•	Section #	#	Routes	Major Work Categorie Bridges	s PPS# 3-46063-0000
Award Peri 45	iod Mento No	•	H ot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Co	npletion Date	Calendar Days	Working 140	•	BE % ending	VBP % Pending	Prequalification Waiver No
C2 CCEOO	Highway	o Evacuted						
Bridge Rep		rs - Executed 046-0030) at 0	Granary Creek, 1.3 mile:	s East of E	Essex Rd. and	Bridge Replac	cement (SN 046-0032) at E I	Branch of Horse Creek, 0.2
Bridge Rep East of He Reg / Dist	placement (SN erscher Road.	046-0030) at 0	•	Section #		Routes	cement (SN 046-0032) at E I Major Work Categorie Bridges	
	placement (SN erscher Road. Counties Kankakee	046-0030) at 0 State Job # C-93-078-20 r Protégé	Federal Project #	Section ((13)BR-	# 1 & (12)BR)BR	Routes FAP 41	Major Work Categorie	s PPS# 3-43710-0000

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

164-66H91 Highways - Executed

This work is located at SN 050-0096 carrying IL 178 over the Vermilion River approximately 3.7 mi. South of IL Route 71 in LaSalle County. This work consists of deck patching, latex overlay, concrete repairs to substructure, milling and resurfacing, expansion joints, striping, pavement markers, curb and gutter removal and replacement, pavement widening removal and replacement, and other related construction items.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	LaSall	le	C-93-029-18	STPZMS9(499)	(108BR)E	BRR	FAS 1279	Bridges	3-50096-0000
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No	ss Initiative Ta No	•	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 70	Days DB 4.0	E % 0		Prequalification Waiver No

165-66L38 Highways - Rejected

This project includes 5400' of milling and resurfacing and reconstruction of curves of the Mattheissen State Park main entrance and parking lot area off IL 178 South of the IL 71 and IL 178 intersection.

166-66L55 Highways - Executed

This work is located at Structure No. 050-0180 carrying FAP 68 (IL 23/71) over the Illinois River and access road and at Structure No. 050-0182 carrying LaSalle St. over a parking lot, 1.0 mile South of US 6 in Ottawa. This work consists of expansion joint replacement, deck patching, parapet patching, structural steel repairs.

•		b# Federal Project # 4-21 N/A	Section # (1ZR,1ZR-1)BRR	Routes FAP 68	Major Work Categori Bridges	0-01291-3001 3-50180-0020
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sm No	all Batch Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	G Completion I 09/03/2022	Date Calendar Days	Working Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

167-68G03 Highways - Executed

Bridge deck waterproofing and deck overlay to Structure No. 072-0134 carrying US 24 over Kickapoo Creek near Bartonville in Peoria County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	a	C-94-006-21	NHPP9EBA(458)	(48-B) B	DS,BDR	FAP 317	Bridges	4-07221-0100
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busin	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25		DBE % 0.00	VBP % 0.00	Prequalification Waiver No

168-72J40 Highways - Executed

3.8 miles of patching, milling, resurfacing, bridge joint repair and guardrail replacement on IL 96 from south of Birch Street in Ursa to Bear Creek.

Reg/Dist (4/6	Counties Adams		Federal Project # 5 STPEDTI(227)	Section a (127) RS	# -3, BJR, BRR	Routes FAP 506	Major Work Categories Pavement	6-00545-0000 6-00545-0100
Award Perio 45	Mento No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Mee No	eting Cor	mpletion Date	Calendar Days	Working 55	Days DE 7.0	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

169-72M88 Highways - Executed

Bridge bearing replacement and steel repairs on SN 001-0048 carrying Columbus Road over I-172, 1.4 miles north of IL 104.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4/6	Adam	s	C-96-110-21	N/A	(1-6) BR	R	FAI 172	Bridges	0-02176-6007
Award Peri	iod	Mentor No		Hot Mix Asphalt-Smal No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	J Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

170-72M89 Highways - Executed

Deck patching on SN 001-0077 carrying IL 61 over Big Neck Creek, 1 mile west of IL 61/IL 94 JCT.

Reg / Dist 4 / 6	Coun Adam		State Job # C-96-111-21	Federal Project # N/A	Section 7BDR	#	Routes FAP 733	Major Work Categor Bridges	ies PPS# 0-02176-6012
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Smal No	II Batch	Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo No	eeting	Com	npletion Date	e Calendar Days	Working 30	g Days	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

171-72M90 Highways - Executed

Bridge bearing replacement and steel repairs on two I-55 overhead bridges South of Springfield. (SN 084-0081 and 084-0099)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-112-21	N/A	(84-4-3)BRR-1 (84-4-1)	FAI 55	Bridges	0-02176-6004
				BRR			0-02176-6005
Award Peri	od Mentor	Protégé l	Hot Mix Asphalt-Small	Ratch Small Rusine	es Initiativo Tar	not Markot Program (OP Certification

40	140	110	NO	NO	IN/A
15	No	No .	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

172-72M95 Highways - Executed

Weed spraying along various routes in Sangamon County.

Reg / D	ist Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Sangamon	C-96-117-21	N/A	D6 WEED CONTROL SANG CO 2021	VARIOUS	Miscellaneous	0-02066-6003

Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	l Batch Small Bu	siness Initiative T	arget Market Program	QP Certification
45	No	No	No	N	lo	N/A
Pre-Bid Meeting	Completion Da	te Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver

		0 ,		•
No	12/31/2022	0.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

173-72M96 Highways - Executed

No

12/31/2021

45

No

Pre-Bid Meeting

Tree removal and seeding at the District 6 Sign Shop on MacArthur Boulevard in Springfield.

No

Completion Date Calendar Days

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	es PPS#
4 / 6	Sangamon	C-96-118-21	N/A	D6 TREE REMO 2021	VAL FAU 8157	Miscellaneous	0-02066-6002
Award Peri 45	iod Mento No	•	Hot Mix Asphalt-Smal l No	l Batch Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	04/	01/2022	_		0.00	0.00	No
174-72M97 Seeding of Reg / Dist 4 / 6	n the infields o		e Shore Drive and I-55 ir Federal Project #	nterchange. Section # (84-4) I-5	Routes FAI 55	Major Work Categori Miscellaneous	es PPS# 0-02066-6001
	J			,			0-02000-0001
Award Peri	iod Mento	r Protégé	Hot Mix Asphalt-Small	l Batch Small I	Business Initiative	Target Market Program	QP Certification

No

DBE %

0.00

Working Days

No

VBP %

0.00

N/A

No

Prequalification Waiver

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

175-74462	Highways - Executed
1/5-/4462	Highways - Executed

0.7 miles of patching, milling, HMA resurfacing and longitudinal joint sealant on IL 121 from 0.1 miles south of Kile Street to the Garfield Avenue Underpass in Decatur.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section:	# Routes	Major Work Categori	es PPS#
4 / 7	Maco	n	C-97-104-10	NHPPT0KG(189)	138RS-2	FAP 320	Pavement	7-51340-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	Days DBE % 6.00	VBP % 0.00	Prequalification Waiver No

176-74A20	Highways - Executed
-----------	---------------------

4.2 miles of SMART inlay of mainline, shoulders and median crossovers and installation of traffic counter equipment on I-57 from the North Tri-level to the Shelby County line, north of Effingham.

Reg / Dist 4 / 7	Coun Effing			Federal Project # NHPP2UB0(567)	Section 25-8RS-		Routes FAI 57A	Major Work Categor Pavement	ies PPS# 7-52761-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Sma l No	ll Batch	Small I No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 50	Days	DBE % 3.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

177-74A51 Highways - Executed

18.7 miles of patching and A-2 surface treatment on various routes in Clay, Richland and Lawrence Counties.

Reg / Dist 4 / 7	Counties Various	State Job # C-97-142-2	Federal Project # N/A	Section D7 SEAL	# _ COAT 2021-2	Routes VARIOUS	Major Work Categorie Pavement	s PPS# 7-52814-0000
Award Pe	riod Mento No	r Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	eeting Co	mpletion Date	e Calendar Days	Working 35	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No
178-74A52 2.3 miles	,	rs - Executed rarious location	ns in Macon and Shelby	Counties.				
Reg / Dist	Counties		Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Shelby Macon	C-97-143-2 ²	l N/A	D7 SEAL	_ COAT 2021-3	VARIOUS	Pavement	7-52815-0000
Award Pe	riod Mento	r Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid M	eeting Co	mpletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No				35	0.0	10	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

179-74A57 Highways - Executed

Repairs of location-specific motorist caused guardrail damage and on-call repairs of guardrail damage throughout District 7.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	s PPS#
4 / 7	Variou	ıs	C-97-153-21	I N/A	D7 GUAF	RDRAIL 2022-1	VARIOUS	Miscellaneous	0-02176-7002
Award Peri	iod	Mentor No	Protégé	Hot Mix Asphalt-Smal No	l Batch	Small Busines		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting		npletion Date 0/2022	e Calendar Days	Working	Days DB 0.0	E % O	VBP % 0.00	Prequalification Waiver No

180-76G57 Highways - Executed

4.8 miles of resurfacing and ADA improvements on IL 111/3 from Alby Street to Broadway in Alton.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
5/8	Madis	son	C-98-198-18	NHPPSJCA(927)	1RS-2		FAP 789	Pavement	8-00379-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Smal	ll Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					95		13.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

181-76L14 Highways - Executed

4.9 miles of design overlay resurfacing and ADA improvements on IL 15 from 0.1 miles west of Bluebird Lane to 1st Street in Fayetteville, and HMA overlay with JT replacement on SN 082-0295 and SN 082-0106.

Reg / Dist (Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	St. Clair	C-98-162-18	STPUEM3(116)	50RS-4		FAP 817	Pavement	8-00383-0000
								8-00383-1000
Award Perio	d Mentor	Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	ting Con	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				85		10.00	0.00	No

182-76M36 Highways - Executed

Discharge box culvert replacement at the Collinsville Pump Station #2 east of I-255, south of I-55/70.

State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
C-98-094-21	N/A	60-8PS-2		FAI 255	Miscellaneous	8-82930-0221
r Protégé H	ot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	arget Market Program	QP Certification
N	0		No	N	lo	N/A
mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
		15	15.	00	0.00	No
	C-98-094-21 r Protégé H	C-98-094-21 N/A r Protégé Hot Mix Asphalt-Small No	C-98-094-21 N/A 60-8PS-2 r Protégé Hot Mix Asphalt-Small Batch No	C-98-094-21 N/A 60-8PS-2 r Protégé Hot Mix Asphalt-Small Batch Small Busines No No mpletion Date Calendar Days Working Days DB	C-98-094-21 N/A 60-8PS-2 FAI 255 r Protégé Hot Mix Asphalt-Small Batch Small Business Initiative T No N	C-98-094-21 N/A 60-8PS-2 FAI 255 Miscellaneous r Protégé Hot Mix Asphalt-Small Batch No No No No No WBP %

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

183-76N41 Highways - Executed

Storm water pump station rehab at the 25th Street Pump Station, south of I-64.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-097-21 N/A (Z-1)PS-1, 29PS-1 FAU 9228 Miscellaneous 8-82930-0215

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

184-76N85 Highways - Executed

Parking lot improvements at the District 8 T/M Building in Fairview Heights.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-124-20 N/A DIST 8 TM BUILDING UNMARKED Pavement N/A

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 10.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

185-76P02 Highways - Executed

Culvert repair on IL 161 over Ash Creek, 2.7 miles west of IL 4 (SN 082-2003).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 8 St. Clair C-98-141-20 N/A 125CLV-1 FAP 805 Bridges 0-02175-8017

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 10.00 0.00 No

186-76P06 Highways - Executed

Traffic signal repair and replacement at various locations: 1) IL 3 at Monsanto Avenue; 2) IL 3 at IL 157; 3) IL 15 at Racehorse Road; 4) IL 157 at Kazilek; 5) IL 140 at Stanley Road; 6) US 50 at Smiley Street.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-145-20 STP-NHPPARP3 DIST 8 TS MAR 2021-1 VARIOUS Electrical 0-01493-8001

Madison (302)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 70 7.00 0.00 No

8-00842-0000

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

187-78660 Highways - Executed

Conversion of 2 intersections to Restricted Crossing U-Turn intersections: 1) IL 13/127 and Ava Road; 2) IL 13/127 and Grange Hall Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
5/9	Jackso	on	C-99-088-18	HSIP-NHPP5DI0	13N-1,(1	3-1)N-2	FAP 42	Pavement	9-02200-3050
				(888)					9-02200-3051
Award Peri	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busi No	iness Initiative	0	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 180	•	DBE % 5.00		Prequalification Waiver No

188-78550 Highways - Withdrawn

Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange. Remove and replace SN 041-0016 and 041-0017 carrying I-57 over Norfolk Southern Railway, 0.25 miles north of the Dix interchange; Remove and replace SN 041-0014 and 041-0015 carrying I-57 over CH 39 at the Dix interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
5/9	Jeffer	son	C-99-052-16		(41-4)B-1	;(41-4)B-2	FAI 57	Bridges	9-00552-0000
				(586)					9-00632-0000
Award Peri 45	iod	Mentor No	ū	Hot Mix Asphalt-Small No		Small Busines		g	QP Certification N/A
Pre-Bid Me No	eting		pletion Date 5/2023	Calendar Days	Working	•	E % nding		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

189-78788 Highways - Executed

Construction of a RCUT intersection at the intersection of IL 13 and Carrier Mills Road and resurfacing IL 13 from the Williamson County line to West Poplar Street in Harrisburg.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Saline	C-99-061-	20 HSIP-NHPPAJDX	(8-1-1,8-	1)N-1,RS-2	FAP 331	Pavement	9-00667-0000
			(012)					9-00667-0100
								9-02200-3060
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eeting	Completion Da	te Calendar Days	Working	j Days D	BE %	VBP %	Prequalification Waiver
No				110	3	.00	0.00	No

190-78810 Highways - Executed

10.9 miles of HMA surface removal, HMA surfacing, pavement patching and ADA ramp improvements on IL 14 from Marshall Avenue in McLeansboro to the Franklin County line and IL 142 from Golf Course Road to Randolph Street (IL 14) in McLeansboro.

Reg / Dist Cou 5 / 9 Ham			STP-COVDSEVJ	Section # 7,8,9(RS-6);114,114	4Z,9Z(RS-6)	Routes FAP 853 FAP 849 FAP 776	Major Work Categories Pavement	PPS # 9-00823-0000 9-00823-0100 9-00826-0000
Award Period 45	Mentor Pro No	•	Iot Mix Asphalt-Small Io		Small Busine No	ss Initiative Ta No		QP Certification N/A
Pre-Bid Meeting No	Comple	etion Date	•	Working I 60	Days DB 4.0	E % 0		Prequalification Waiver

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

191-87747 Local Roads - Executed

Resurfacing CH 4 from the Ford County line to 500 E Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

2 / 3 Iroquois C-93-013-21 KG0A(972) 17-00315-00-RS FAS 321 Pavement 3-10642-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 10.00 0.00 No

192-87748 Local Roads - Executed

Resurfacing CH 47 from CH 6 to IL 17.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 Kankakee C-93-014-21 DGPX(705) 16-00218-02-RS FAS 1303 Pavement 3-10617-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 10.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

193-87751 Local Roads - Executed

PCC pavement reconstruction, storm sewers, curb and gutter, sidewalks and pavement markings on Indiana Avenue from Illini Avenue to the east corporate limits of Pontiac.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2/3	Livings	ston	C-93-017-21	H5E6(382)	18-00101 (PONTIA		FAU 6307	Pavement	3-10633-0000
Award Period	od	Mentor No	ū	Hot Mix Asphalt-Small No	Batch	Small Busine No		. 3	QP Certification N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working 110	•	BE %).00		Prequalification Waiver No

194-87762 Local Roads - Executed

Replace the bridge carrying TR 130 over Silver Creek, 7.0 miles southeast of Buda.

Reg / Dist				Federal Project #	Section		Routes	Major Work Categorie	
2/3	Burea	u	C-93-049-21	92AN(359)	17-14123	8-00-BR	TR 130	Bridges	3-10725-0000
Award Per	iod		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	•	DBE % 6.00	VBP % 0.00	Prequalification Waiver No
INO					33	,	0.00	0.00	NO

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

195-89681 Local Roads - Executed

Realignment, pavement reconstruction, culvert extensions, culverts and pavement markings on Allentown Road from 1000 feet east of Court Street and extending 1,000 feet into the city of Pekin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-035-15	HI5Y(233)	14-00190-00-SP	FAU 6765	Pavement	0-00105-4007
				(PEKIN)			4-10703-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	n Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A
Pre-Bid Meeting No	Completion Dat	te Calendar Days Worki 45	ing Days DBE % 2.00	VBP % 0.00	Prequalification Waiver No

196-89725 Local Roads - Rejected

Construction of a PCC multi-use path and drainage items along Centennial Drive from Spring Creek Road to IL 8 in Washington.

197-95894 Local Roads - Executed

Replace the existing double barrel box culvert carrying CH 11 over a tributary to Raccoon Creek with a one span precast concrete deck beam bridge, located 6.0 miles southwest of Bridgeport.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
4 / 7	Lawre	ence	C-97-132-21	J0J7(421)	19-0012	4-00-BR	CH 11	Bridges	7-10912-0000
Award Peri	iod		J	Hot Mix Asphalt-Smal	l Batch		iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		6.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

198-95896 Local Roads - Executed

Replace the bridge carrying TR 176 over Swafford Creek, 1 mile southwest of Shelbyville.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categor	ies PPS#
4 / 7	Shelby	y	C-97-148-21	L3Z9(012)	17-18119	9-00-BR	TR 176	Bridges	7-10876-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		6.00	0.00	No

199-95903 Local Roads - Executed

Replace the bridge carrying TR 558 over Pond Creek drainage ditch, 3 miles southwest of Golden Gate.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 7	Wayn	е	C-97-011-22	PM0G(569)	19-15146	6-00-BR	TR 558	Bridges	7-10907-0000
Award Peri	iod	Mentor No	ŭ	Hot Mix Asphalt-Small No	Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50		DBE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

200-97756 Local Roads - Executed

Resurface Seibert Road from Main Street to Johnson Road in Shiloh.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
5/8	St. Cla	air	C-98-009-23	` ,	19-00007 (SHILOH)		FAU 9177	Pavement	8-10743-0000
Award Perio	od	Mentor No	J	Hot Mix Asphalt-Small Yes	Batch	Small Busin No		3	QP Certification N/A
Pre-Bid Med	eting	Com	pletion Date	•	Working 15	•	BE % 5.00		Prequalification Waiver

201-97759 Local Roads - Executed

Resurfacing, sidewalk replacement, curb and gutter replacement and pavement markings on Collinsville Avenue from Summit Avenue to Martin Luther King Drive in East St. Louis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-007-21	` '	17-00213 ST. LOUI	-01-RS(EAST S)	FAU 9215	Pavement	8-10671-0000
Award Perio	od Mento No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No			QP Certification N/A
Pre-Bid Mee No	eting Co	mpletion Date	Calendar Days	Working 35	Days DB	8 E % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

202-46573 Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings, and placing new raised pavement marker castings within the limits shown.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
1 / 1	Lake		M-60-009-22	? N/A	D1 REFL 22-09	ECTOR REPL	VARIOUS	Miscellaneous	0-01732-1002
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busines No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Mo	eeting		pletion Date 1/2021	Calendar Days	Working	Days DB 0.0	E % 0	VBP % 0.00	Prequalification Waiver No

203-46574 Highways - Executed

This work shall consist of applying water borne, lead free, white and yellow paint marking lines of 4, 6, and 8 inches in width.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	McHe	nry	M-60-010-22	N/A		PAINT PVT	VARIOUS	Miscellaneous	0-01475-1002
	DuPaç	ge			MKG 22-	10			
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		12/3	1/2021			0	.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

204-46578 Highways - Executed

Repairing various widths and various types of pavement markings on a work order basis throughout District 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
/ 9	Various	M-60-014-22	2 N/A	D 9 HT P RPR 22-1	VMNT MRK 14	VARIOUS	Miscellaneous	0-01475-9001
ward Peri	od Mei	ntor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
re-Bid Me	eting (Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
0		10/31/2022			0.0	00	0.00	No
205-46579 Pavement		ways - Executed pair at various loc	ations in Dewitt, Champ	aign, Verm	nilion, and Dist	rict wide.		
Pavement		pair at various loc	ations in Dewitt, Champ	aign, Verm		rict wide.	Major Work Categorie	s PPS#
Pavement	marking rep	pair at various loc	Federal Project #	Section #	# VMNT MRK		Major Work Categorie Miscellaneous	s PPS# 0-01475-5001
Pavement Reg / Dist / 5	marking rep Counties Various	State Job # M-60-016-22	Federal Project #	Section # D 5 HT P' RPR 22-1	# VMNT MRK 15	Routes VARIOUS	,	
Pavement Reg / Dist / 5 ward Peri	marking rep Counties Various	State Job # M-60-016-22	Federal Project #	Section # D 5 HT P RPR 22-1 Batch	# VMNT MRK 15	Routes VARIOUS	Miscellaneous	0-01475-5001
Pavement	marking rep Counties Various od Mei	State Job # M-60-016-22	Federal Project # 2 N/A Hot Mix Asphalt-Small No	Section # D 5 HT P RPR 22-1 Batch	# VMNT MRK 15 Small Busine No	Routes VARIOUS	Miscellaneous Target Market Program	0-01475-5001 QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

206-62G39 Highways - Executed

(990.33-Ft) Removal of existing bridge along 1-55 over Lemont Road and replacement with a 4-span 200'-00" long, 197'-10" out-to-out wide bridge; roadway reconstruction and resurfacing; safety, drainage, lighting, signing, pavement marking and landscaping improvements in the City of Darien.

Reg / Dist	Count	ies State Job	# Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	DuPag	ge C-91-188-2	1 NHPPR5LY(895)	22-36HB	B-1	FAI 55	Bridges	1-70250-0000
								1-70250-1000
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Dat	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/23/2023		10		16.00	0.00	No

207-66K46 Highways - Executed

The work is 2.79 miles long, extending from 0.4 miles south of I-80 to South of Canal St in LaSalle, consisting of 3P Milling and Resurfacing (Designed Overlay), also including ADA ramps.

Reg / Dist Cour 2 / 3 LaSa			Federal Project # STP-NHPPWGVT (446)	Section # (70X,71X	#)RS-2,SW	Routes FAU 6108 FAP 619 FAP 623	Major Work Categorie Pavement	s PPS # 3-35150-0030
Award Period 45	Mentor Proté No	•	Hot Mix Asphalt-Small No		Small Busin No		Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completio	n Date	•	Working 65	•	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

208-68C45 Highways - Executed

Resurfacing and bridge deck overlays and repairs to various structures on Interstate 474 from Interstate 474 to the Illinois River in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Peoria	C-94-057-15	NHPPKSSN(433)	72[1RS-3;(2-4)RS-2]	FAI 474	Pavement	4-01481-0350
							4-07217-0150
Award Peri	od Mentor	Protégé l	- 	l Ratch Small Rusino	ss Initiativo Tar	got Market Program (OP Certification

45	No No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/15/2022		15	4.00	0.00	No

209-68D34 Highways - Executed

Replacement of existing S.N. 029-0001 carrying US 24/IL 9 over Copperas Creek, and associated roadway work. at the east end of Banner.

Reg / Dist Cou		# Federal Project # 16 NHPPHA2U(912)	Section #	Routes FAP 317A	Major Work Categor	
		, ,	(43-BR)BR		Bridges	4-04510-0300
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	No	Business Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	te Calendar Days	Working Days 160	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

210-68E52 Highways - Executed

Bridge Rehabilitation to six (6) structures at the I-74/I-474/IL 6 interchange in Peoria.

Reg / Dist (Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3/4 F	Peoria	C-94-087-18	NHPPR034(528)	72(1HB,F	HB-1,2,3)BR	FAI 474 FAI 74 FAP 318	Bridges	4-01481-0360
Award Perio 45	d Mento i No	J	Hot Mix Asphalt-Sma ll No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working 75	,	BE % 00	VBP % 0.00	Prequalification Waiver No

211-68E82 Highways - Executed

0.17 mile. Sidewalk replacement, railing repairs, and miscellaneous drainage improvements along US Route 150 (War Memorial Drive) from Grand Avenue to Harvard Avenue in Peoria.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Peoria	3	C-94-029-19	N/A	13-SW		FAP 317A	Miscellaneous	0-02175-4015
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busines		. 5	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	E % 0		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

212-68G01 Highways - Executed

Patching and pavement repairs to US Route 67 from North of the Roseville Bypass to Roseville South of the Roseville Bypass.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Warren	C-94-004-21 N/A	(35)I-1,PP	FAP 310	Pavement	0-02176-4004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

213-68G08 Highways - Executed

District-wide weed spraying (off road) in various counties on various routes.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #3 / 4VariousC-94-015-21N/AD4 WEED SPRAYINGVARIOUSMiscellaneousN/A

2021

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/01/2021 5 0.00 0.00 No

214-70F31 Highways - Rejected

On-Call lighting repairs in the District West Field Area consisting of DeWitt, McLean, and Piatt Counties.

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

215-74A31 Highways - Executed

1.1 miles of milling, resurfacing and aggregate wedge shoulders on Old US 50 west of Industrial Drive to east of US 45.

Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	1	Routes	Major Work Categories	s PPS#
4/7	Clay		C-97-115-21	N/A	D7 HMA F -1	RESURF 2021	VARIOUS	Pavement	0-02175-7005
Award Peri		Mentor No	Ū	Hot Mix Asphalt-Small Yes		Small Busine No	ess Initiative	Target Market Program	QP Certification N/A
Pre-Bid Me			pletion Date		Working		3E %	VBP %	Prequalification Waiver
No	, og	•	protion Bato	Caronaan Daye	15	0.0		0.00	No
216-74A54	Н	ighways	- Executed						
Bridge dec	ck repair	s and jo	int replaceme	ent on SN 012-0014 carr	ying IL 1 o	ver CSX Railr	oad, 0.5 miles	s north of US 40 at Marshall.	
Reg / Dist	Counti	ies	State Job #	Federal Project #	Section #	!	Routes	Major Work Categories	s PPS#
4/7	Clark		C-97-150-21	N/A	D7 BRIDO	SE REPAIRS	FAP 332	Bridges	7-50350-0500

Reg / Dist	Coun	ties State Job #	Federal Project #	Section		Routes	Major Work Categorie	es PPS#
4 / 7	Clark	C-97-150-2	1 N/A	D7 BRID 2021-8	GE REPAIRS	FAP 332	Bridges	7-50350-0500
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No	I	No	N/A
Pre-Bid Me	eeting	Completion Dat	e Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				55	3.0	00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

217-61B89 Local Roads - Executed

Reconstruct the intersection of Cedar Road at Laraway Road in New Lenox.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
1/1	Will	C-91-108-09	7Z9S(265)	08-00138-28-TL	FAU 369	Pavement	1-11021-0064
							1-21930-0000

	No No No No		No	N/A
· ·	pletion Date Calendar Days	5	VBP % 17.00 0.00	Prequalification Waiver No

218-62F84 Highways - Executed

(1.811-Mile) Pavement widening project on Glenwood Dyer Road from Stony Island Avenue to Torrence Avenue that includes standard overlay, traffic signal modification, and ADA improvement work It is located in the Village of Lynwood and unincorporated Cook County.

Reg / Dist	Count	ies State J	ob#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-06	2-18	HSIP-STPF0IY(879)	521WRS		FAU 3603	Pavement	0-00816-1000
									1-79010-0000
Award Perio	od	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No I	N/A
Pre-Bid Med	eting	Completion	Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					110	18.	00	0.00	No
45 Pre-Bid Mee		No		No	Working	No Days DB	E %	No I	QP Certification N/A Prequalification Waiver

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

219-64H08 Highways - Executed

Reconstruction of roadway, modernize traffic signals and improve intersections along US Business Route 20 (West State Street) in Rockford from Day Avenue to Independence Avenue.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categorie	s PPS#
2/2	Winne	ebago	C-92-012-14	NHPP-HPPDS3N	41R-1		FAP 303	Pavement	2-29861-0100
				(965)					2-29861-0200
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					90		3.00	0.00	No

220-66B93 Highways - Executed

This is a 3P milling and resurfacing project of 3 3/4" on US 34 from IL 23 to East of Somonauk Road in Somonauk. This will also address ADA sidewalk ramps. Other work will include shoulder stone, pavement marking and raised reflectors.

Reg / Dist	Count	ies State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#	
2/3	DeKall	b C-93-063-12	STP-SRTSWG2F	(16R)RS-	-6	FAP 591	Pavement	0-01754-3003	
	LaSall	е	(560)					3-03450-0060	
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Busin	ess Initiative	Target Market Program	QP Certification	
45		No	No		No		No	N/A	
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver	
No				45	5	.00	0.00	No	

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

Thighways Excount	221-70B99	Highways - Executed
-------------------	-----------	---------------------

Interchange Reconstruction: 1-57 improvements from South of Norfolk Southern RR to Olympian Dr. (+/-1.95 mi.); 1-74 improvements from Duncan Rd. to Prospect Ave. (+/-2.66 mi.)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
3 / 5	Cham	ıpaign	C-95-049-18	NHPPMID2(911)	(10-34-1))HBK	FAI 57	Pavement	5-52954-0000
Award Peri	iod	Mentor No	ū	Hot Mix Asphalt-Smal l No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 275	,	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

222-72823 Highways - Executed

5.5 miles of patching, resurfacing, ramp improvements and bridge repairs on I-72 from west of IL 100 to 0.5 miles west of Old US 36 and on IL 100 from 0.5 miles north of I-72 to 0.3 miles south of I-72.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	s PPS#
4/6 S	Scott	C-96-118-20	NHPP3UT3(541)	(86-9) RS, PP,	BRR, FAI 72	Pavement	6-69350-0000
				SLP	FAP 562		6-69350-0100
							6-69350-0200
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch Smal	II Business Initiative	Target Market Program	QP Certification
45	No	1	No	No		No	N/A
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	8.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

223-74A38 Highways - Executed

0.5 miles of patching along US 45 from north of Rickleman Avenue to north of Technology Drive in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 7	Effingham	C-97-122-21	N/A	D7 PATCHING	2021-4 FAP 328	Pavement	0-02176-7003
					FAU 8379		
Award Peri	od Mentor	Protégé ł	Hot Mix Asphalt-Small	Batch Smal	l Business Initiative	Target Market Program	QP Certification

45	No N	lo .	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

224-74A43 Highways - Executed

Scale replacement at the Marshall Weigh Station on I-70.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Clark		C-97-127-21	STPI0DA(894)	12-54WS	S-2	FAI 70	Miscellaneous	0-01527-7001
Award Peri	riod	Mentor No	•	Hot Mix Asphalt-Smal l No	Batch	Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 70	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

225-76L96 Highways - Executed

Ramp work and parking lot resurfacing along IL 108 at the Kampsville Ferry.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

5 / 8 Calhoun C-98-120-20 FBP-COVDRRQW 101RS-LOT-1 FAP 761 Miscellaneous 8-00599-0022

Greene (402) 8-00599-2200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 60 15.00 0.00 No

226-76N59 Highways - Withdrawn

Maintain and service all ITS equipment at various locations throughout District 8., Maintain and service all ITS equipment at various locations throughout District 8.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Various C-98-033-22 N/A DIST 8 ITS 2021-2 VARIOUS Electrical 0-01112-8001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2022 Pending Pending No

Letting Date: June 11, 2021 Volume 024, No. 019 Current Date: October 31, 2025

227-76N84 Highways - Executed

0.8 miles of Bureau of Research test pavement alongside US 50 from Crackerneck Road to Russland Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Clinto	n	C-98-122-20	SPRP6UJ3(741)	14-12-TE	ST TRACK-1	FAP 327	Pavement	8-00838-0000
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 65	•	BE % .00	VBP % 0.00	Prequalification Waiver No

228-85708 Local Roads - Executed

Reg / Dist Counties

On-Street bike routes on various roadways in South Beloit. Project includes signing, pavement markings, sidewalk replacement, curb and gutter replacement, HMA surfce course, and pdestrian signals.

Routes

Major Work Categories PPS #

rteg / Dist Count		r i caciai i loject n	Occion	TT .	Routes	major work oategorn	53 110 11
2/2 Winne	bago C-92-024-2	0 W8WB(879)	13-00040 (SOUTH)-01-BT BELOIT)	VARIOUS	Pavement	0-01731-2012
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Small No	l Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working 75	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No

Section #

229-87725 Local Roads - Rejected

Replace the bridge carrying CH 4 over Pike Creek, 3.3 miles west of IL Rt 1.

State Job # Federal Project #

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

230-91594 Local Roads - Executed

Replace the bridge carrying CH6 of the Kaskaskia River, 4.65 miles north of Garrett.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3/5	Dougla	as C	C-95-002-21	S42W(665)	13-00104	I-00-BR	CH 6	Bridges	5-10442-0000
Award Peri	iod	Mentor P	rotégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					80	4.	.00	0.00	No

231-95897 Local Roads - Executed

Remove two concrete culverts and replace with two concrete box culverts, steel sheet piling and HMA pavement on CH23 at Little Creek Tributary, 4 miles west of St. Peter.

Reg / Dist C	Counties Fayette	State Job # C-97-067-19	Federal Project # 0UFL(348)	Section # 11-00120-0)1-DR	Routes FAS 717	Major Work Categories Bridges	F PPS # 7-10733-0000
Award Perio	od Mento i No	ū	Hot Mix Asphalt-Smal No	I Batch S N		ss Initiative Ta No	•	QP Certification N/A
Pre-Bid Meen	J	npletion Date 19/2021	Calendar Days	Working D	DB 5.0	E % 0		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

232-95902 Local Roads - Executed

Resurface 5th Street from Oak St. to North Mulberry St., and resurface Oak St. from College Dr. to Poplar St., and from IL 15 to West 3rd St. in Mt. Carmel.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Wabas	sh	C-97-066-19	XRZP(593)	14-00075 CARMEL	5-00-RS (MT. .)	FAU 8654 FAU 8656A	Pavement	7-10740-0000
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		0	QP Certification N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DE	3E %	VBP %	Prequalification Waiver
No					60	4.0	00	0.00	No

233-97717 Local Roads - Executed

Pavement reconstruction, storm sewers, retaining wall, sidewalks, curb and gutter and pavement markings on Moore St. from south of IL 3 to Columbia Ave., including the reconstruction of the intersection of Moore and Columbia in Waterloo.

•	ounties onroe	State Job # C-98-071-19	Federal Project # HX0K(447)	Section a 15-00032 (WATER)	2-04-PV	Routes FAU 9315	Major Work Categories Pavement	8-10587-0000
Award Period 45	Mento r No	J	Hot Mix Asphalt-Small No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	ng Con	npletion Date	Calendar Days	Working 110	•	BE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

234-99650 Local Roads - Executed

Pavement removal, construction of 8" PCC pavement, curb and gutter, sidewalks, storm sewer, water main and sewer relocation, and pavement markings on North 7th Street from 0.4 mile south of Industrial Park Road to Bost Lane in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
5 / 9	Jackson	C-99-539-08	RJ73(074)	08-00074-00 (MURPHYSE		Pavement	9-10307-0000
Award Peri	iod Ment	or Protégé	Hot Mix Asphalt-Small	Batch Sm	all Business Initiative	Target Market Program	QP Certification
45	No		No	No		No	N/A
Pre-Bid Me	eting C	ompletion Date	Calendar Days	Working Day	ys DBE %	VBP %	Prequalification Waiver
No				195	10.00	0.00	No
		Roads - Execute	_	Ridgeway/Nev	<i>ı</i> Haven Road from Jacl	kson/New Hope to Road to	Shawneetown/New Haven Ro
Resurfacir	ng, aggregate	shoulders and p	pavement markings on F			·	
Resurfacir Reg / Dist	ng, aggregate	shoulders and p	_	Ridgeway/Nev Section # 18-00082-00	Routes	kson/New Hope to Road to Major Work Categor Pavement	
Resurfacir Reg / Dist 5 / 9	ng, aggregate Counties Gallatin	shoulders and p State Job # C-99-059-18	pavement markings on F	Section # 18-00082-00	Routes -RS FAS 889	Major Work Categor	ies PPS#
235-99662 Resurfacir Reg / Dist 5 / 9 Award Peri	ng, aggregate Counties Gallatin	shoulders and p State Job # C-99-059-18 or Protégé	Pavement markings on F Federal Project # BGW7(887)	Section # 18-00082-00	Routes -RS FAS 889	Major Work Categor Pavement	ies PPS# 9-10566-0000
Resurfacir Reg / Dist 5 / 9 Award Peri	ng, aggregate Counties Gallatin iod Ment	shoulders and p State Job # C-99-059-18 or Protégé	pavement markings on F Federal Project # BGW7(887) Hot Mix Asphalt-Small	Section # 18-00082-00 Batch Sm	Routes -RS FAS 889 all Business Initiative	Major Work Categor Pavement Target Market Program	ies PPS# 9-10566-0000 QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

236-46580 Highways - Withdrawn

Various lengths of pavement marking rehabilitation throughout District 7., Various lengths of pavement marking rehabilitation throughout District 7.

Reg / Dist	Coun	ties S	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 7	Clark	N	M-60-017-22	N/A				Miscellaneous	0-01474-7002
Award Per	riod	Mentor P	•	Hot Mix Asphalt-Small	Batch		ness Initiative	· ·	QP Certification
45		No	ľ	No		No		No	N/A
Pre-Bid Me	eeting	Comp	letion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					45		Pending	Pending	No

237-46581 Highways - Executed

Pavement markings on various routes throughout the western part of District 6.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Variou	ıs	M-60-027-21	N/A	D 6 HT F RPR 22-	PVMNT MRK 17	VARIOUS	Miscellaneous	0-01475-6001
Award Peri 45	iod	Mentor No	•	Hot Mix Asphalt-Small No	l Batch	Small Busine No			QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 0/2021	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

238-46582 Highways - Executed

Pavement markings on various routes throughout the eastern part of District 6.

4 / 6 Various M-60-018-22 N/A D 6 HT PVMNT MRK VARIOUS Miscellaneous 0-01475-6002

RPR 22-18

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2021 0.00 0.00 No

239-46905 Highways - Rejected

Removal and reconstruction of the concrete retaining wall and walkway from the tomb to the receiving vault and parking lot repairs at the Lincoln-s Tomb State Historic Site in Springfield.

240-46920 Highways - Executed

Site preparation and oil and chip treatment at Peabody River King State Fish and Wildlife Area.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-30-005-20 N/A PRK O&C 2021 STATE Pavement 0-02151-8001

PARK ROADS

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/31/2021 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

241-46926 Highways - Executed

Removal of the three 36-inch diameter culverts and replacing them witha 54-inch diameter culvert, and other drainage and signage work at Jubilee College State Park in Peoria County.

Reg / Dist 3 / 4	Coun Peoria		State Job # C-30-004-21	Federal Project # N/A	Section a JUBILEE 2021	# COLLEGE	Routes INTERNAL PARK ROADS	Major Work Categories Pavement	PPS # 0-02151-4001
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No		0	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 25	•	BE % 00		Prequalification Waiver No

242-46929 Highways - Executed

These proposed improvements consist of the slope failure repairs and pavement repairs of Argyle Park road and parking area, pavement markings, and all other necessary work to complete the project within the Argyle Lake State Park in McDonough County. net length 280' (0.053 mi.).

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3/4 N	1cDonough	C-30-007-21	N/A	ARGYLE	LAKE - 2021	INTERNAL PARK ROADS	Pavement	0-02151-4002
Award Perio 45	d Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	. 3	QP Certification N/A
Pre-Bid Meet No	ing Con	npletion Date	Calendar Days	Working 40	•	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

243-62N29	Highways - Executed

(1.17-Mile) Noise wall repairs. Location: IL-53, from IL-68 (Dundee Road) to Lake-Cook Road in the Villages of Palatine and Arlington Heights, in Palatine Township in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Cook		C-91-087-21	N/A	2020-260)-l	FAP 342	Miscellaneous	1-80193-1000
Award Per	riod		Ū	Hot Mix Asphalt-Smal	l Batch		siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					35		0.00	0.00	No

244-70F32 Highways - Executed

On-Call lighting repairs in the District West Field Area consisting of Champaign, Vermilion, Douglas, and Edgar Counties.

Reg / Dist Cou	nties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 5 Vario	ous (C-95-042-21		D5 LIGH		VARIOUS	Miscellaneous	0-01112-5002
				REPAIRS	S 2021-2			0-02176-5005
Award Period	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45	No	1	No		No	N	lo ol	N/A
Pre-Bid Meeting	Comp	oletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No	09/30	/2022			0.0	0	1 00.0	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

245-74A47 Highways - Executed

35 miles of pavement patching on US 50 from Flora to Sumner.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work C	Categories PPS#	À.
---	-----------------	----

4 / 7 Various C-97-135-21 N/A D7 PATCHING 2021-5 FAP 327 Pavement 0-02175-7016

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

246-74A53 Highways - Executed

1 mile of pavement patching on eastbound I-70 at the Brownstown Weigh Station.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Fayette C-97-145-21 N/A D7 PATCHING 2021-6 FAI 70 Pavement 0-01537-7002

0-02175-7018

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

247-76M78 Highways - Executed

Well treatment at various locations in East St. Louis.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #5 / 8St. ClairC-98-111-19N/ADIST 8 DEEP WELLSVARIOUSMiscellaneousN/A

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 105 0.00 0.00 No

248-78883 Highways - Executed

Patching on I-64 from the Washington County line to the I-57 / I-64 Tri-Level, north of Mt. Vernon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 Jefferson C-99-082-21 N/A D9 PATCH 2022-1 FAI 64 Pavement 0-02176-9002

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 20 0.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

249-99663 Local Roads - Executed

Sidewalk Construction along US 45 from IL 142 to 300' east, along IL 142 from Locust Street to US 45, and pedestrian traffic signal improvements at the intersection of IL 142 and US 45 in Eldorado.

Reg / Dist	Count	ties State	Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
5/9	Saline	C-99-5	519-17	' FNJ5(052)	17-0003	9-00-SW	/ FAP 776	Miscellaneous	0-01731-9003
					(ELDOR	(ADO	FAP 332		9-10663-0000
Award Peri	od	Mentor Protég	é	Hot Mix Asphalt-Sma	II Batch	Small I	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	n Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No					60		8.00	0.00	No

250-46567 Highways - Executed

This work is located at various locations in Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. Work shall consist of installing and replacement of raised reflective pavement markers and reflectors.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#
2/3	Variou	S	M-60-003-22	N/A	D-3 REFI REPL 22		VARIOUS	Miscellaneous	0-01732-3001
Award Peri	od		J	Hot Mix Asphalt-Small	Batch		usiness Initiative	•	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		06/30	0/2022				0.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

251-87752	Local Roads - Withdrawn
-----------	-------------------------

Realign and reconstruct the intersection of Commercial Street, Broadway Street, and Main Street in Marseilles.

Reg / Dist	Countie	s Sta	te Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-9	3-018-21					Pavement	3-10618-0000
Award Period 45		llentor Prot lo	tégé H N	ot Mix Asphalt-Small o		Small No	Business Initiative		QP Certification N/A
Pre-Bid Me	eting	Complet	ion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					80		Pending	Pending	No
1.00 mile.	avation, p		soil-cemen	t bse course, aggregate					from 2.3 miles north of IL 15 for
Reg / Dist	Countie	es Sta	te Job #	Federal Project #	Section #	Ŧ	Routes	Major Work Categories	5 PPS #

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
4 / 7	Edwards	C-97-100-20	NUCQ(765)	06-00058	3-00-FP	FAS 813	Pavement	7-10618-0000
								7-10618-0010
Award Per	iod Me	ntor Protégé I	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				65		4.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

253-95899 Local Roads - Executed

Replace the bridge carrying TR 245 over Freeport Creek, 0.6 mile east of Freeport.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Craw	ford	C-97-101-21	266D(084)	18-05120)-00-BR	TR 245	Bridges	7-10871-0000
Award Per	riod	Mentor	Protégé l	Hot Mix Asphalt-Smal	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	ļ	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					45	4.	00	0.00	No

254-97716 Local Roads - Executed

HMA pavement, sidewalk construction, curb and gutter and pavement markings along Washington Street from Monroe Street to Jefferson Street in Millstadt.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	Routes	Major Work Catego	ories PPS#
5/8	St. Clai	ir C-98-020-21	MHV2(882)	18-00012-01-		Pavement	0-01731-8003
				(MILLSTADT)			8-10717-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Sma	all Business Initiative	Target Market Program	QP Certification
45	I	No	No	No		No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working Day	s DBE %	VBP %	Prequalification Waiver
No				55	15.00	0.00	No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

255-97742

Local Roads - Executed

Construction of a roundabout at the intersecton of Market Place and Commercial Lane in Fairview Heights.

Reg / Dist 5 / 8	Countie St. Clair		• # Federal Project # -16 Q1EP(164)	Section # 16-00042-01-PV (FAIRVIEW HGHT)	Routes FAU 9326 S)	Major Work Categori d Pavement	es PPS# 8-11021-0003
Award Per		lentor Protégé	Hot Mix Asphalt-Sm	nall Batch Small Bu No		Γarget Market Program No	QP Certification
		. –			•		N/A
Pre-Bid Me	eeting	Completion D	ate Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90		18.00	0.00	No
256-97757 Aggregate		cal Roads - Exec ir, HMA surface		, and pavement markin	ngs on Liberty Stree	et from Church Street to Jac	ckson Street in Evansville.
	e bse repa	ir, HMA surface		, and pavement markin	ngs on Liberty Stree	et from Church Street to Jac	
Aggregate	e bse repa	ir, HMA surface State Jo	emoval and resurfacing	•	,		
Aggregate	e bse repa Countie Randolp	ir, HMA surface State Jo	emoval and resurfacing # Federal Project #	Section # 20-00012-01-PV (EVANSVILLE)	Routes FAS 862	Major Work Categorio	es PPS#
Aggregate Reg / Dist 5 / 8	e bse repa Countie Randolp	ir, HMA surface s State Jo h C-98-111 lentor Protégé	emoval and resurfacing # Federal Project # -20 X924(844)	Section # 20-00012-01-PV (EVANSVILLE)	Routes FAS 862 usiness Initiative	Major Work Categori Pavement	es PPS# 0-99921-8003

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

257-74A34 Highways - Executed

3.4 miles of underdrains at various locations in District 7.

Reg / D	ist Coun	ties State J	ob#	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
4 / 7	Moult	rie C-97-1 ²	18-21	N/A	D7 UNDE 2021-1	ERDRAINS	VARIOUS	Miscellaneous	0-02175-7009
Award I 45	Period	Mentor Protégé No		Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid	l Meeting	Completion	Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	0	.00	0.00	No

258-46563 Highways - Executed

Removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised pavement marker castings within the limits shown on the plans.

Reg / Dist Cor	ınties Sta	te Job#	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2 / 2 Var	ous M-6	60-020-21		D-2 REFL REPL 21-		VARIOUS	Miscellaneous	0-01597-2001
Award Period 45	Mentor Pro No	•	Hot Mix Asphalt-Small No		Small Busine No		. 3	QP Certification N/A
Pre-Bid Meetin	Complet 11/30/20	tion Date 21	Calendar Days	Working	Days DE	BE % 00		Prequalification Waiver No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

259-74A36 Highways - Executed

No

1.56 miles of partial depth resurfacing at various locations on US 40, IL 32 and IL 33.

•	Counties Shelby	State Job # C-97-120-21	Federal Project # N/A	Section : D7 HMA -2	# RESURF 2021	Routes VARIOUS	Major Work Categories Pavement	PPS # 0-02175-7011
Award Perio 45	od Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines		· ·	QP Certification N/A
Pre-Bid Mee No	eting Con	npletion Date	Calendar Days	Working 20	Days DB 3.0	E % 0		Prequalification Waiver No
· ·	· ·	Ź	US 51 at IL 48; 2) I-72 Federal Project #	at SN 058		Routes	Major Work Categories	s PPS#
•	Counties Macon	State Job # C-97-134-21	Federal Project # N/A		# RESURF 2021		Major Work Categories Pavement	PPS # 0-02175-7015
Award Perio 45	od Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative	•	QP Certification N/A
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver

0.00

0.00

No

15

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

261-89799 Local Roads - Executed

Remove and replace guardrail at various locations in Fulton County.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Fulton C-94-001-21 G3GR(410) 20-00900-00-SP VARIOUS Miscellaneous 0-00105-4006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 55 0.00 0.00 No

01A-CA022 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 2

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 6 Sangamon SPI 4908 ABRAHAM LINCOLN 3170096TBD Pavement

CAPITAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 88 13.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

02A-VE055 Aeronautics - Deleted

Realign Taxiway A, Phase 1

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Earthwork

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 123 Pending Pending No

03A-SE006 Aeronautics - Executed

Airfield Pavement Maintenance and Marking

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

4 / 7 Shelby 2H0 4487 SHELBY COUNTY 317SBGPTBD Miscellaneous

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 37 0.00 0.00 No

04A-SR095 Aeronautics - Rejected

Rehabilitate Runway 17/35 Pavement and Lighting

05A-LW030 Aeronautics - Rejected

Rehabilitate the Runway 18-36 pavement

QP Certification

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

06A-WA075 Aeronautics - Executed

Rehabilitate Airfield Lighting, Phase 1 and 2 (Runway 5/23, 14/32, Taxiway A, B and C) and Airfield Lighting Control and Monitoring System (ALCMS)

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Lake UGN 4824 WAUKEGAN 317SBGPTBD Electrical

NATIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 185 2.00 0.00 No

07A-WA076 Aeronautics - Rejected

Construct Perimeter Fencing - Phase 5 (Northwest Area)

1LR-M2006 DNR - Active

The Peabody Coal Company #18 Reclamation Project is for the elimination of public health and safety hazards by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The hazards include exposed coal slurry and a hazardous structure. The reclamation will consolidate the coal slurry and cover with earthen material. The hazardous structure will be demolished. Erosion prevention measures will include establishment of vegetation on the disturbed area. The project site is located approximately one mile north of West Frankfort, Illinois, in Section 16, Township 7 South, Range 3 East, Franklin County.

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Franklin AML-GFrE-2006 Peabody Coal Company #18 Reclamation

Project

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 8.00 0.00 No

Letting Date: June 11, 2021 Volume 024, No. 019

Current Date: October 31, 2025

01W-FR438 DNR - Active

Removal of Dam 4 on the Des Plaines River and bank stabilization in the vicinity of the dam

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Cook FR-438 Des Plaines River Dam 4 Removal

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 8.00 0.00 No

02W-FR439 DNR - Active

Removal of Touhy Dam on the Des Plaines River and bank stabilization in the vicinity of the dam

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 Cook FR-439 Touhy Dam Removal

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 8.00 0.00 No