

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 001-62B87 Highways - Executed

(1,284-Ft) Bridge girders cleaning and painting of the Ida B. Wells Drive (formerly: Congress Parkway) viaduct in the City of Chicago along I-290 Expressway.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-169-16	NHPP6SBM(577)	2015-085BP	FAI 94 FAI 90 FAI 290	Bridges Painting	1-78691-6800
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	0.00	0.00	No

## 002-62G72 Highways - Executed

(4,591-Ft) Standard Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK etc. Central Avenue from Devon Ave to Elston Ave in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-256-18	STPVE7J(662)	2018-018-RS-SW	FAU 2798	Pavement	1-78980-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	16.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 003-62J65 Highways - Executed

This project consists of Standard Overlay along Franklin Street from Cermak Road to 1-90 for a total length of 4280.1 ft (.81 Miles) in the City of Chicago

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-035-20	NHPPWR7F(206)	2019-121-RS&SW	HSB 393	Pavement	1-78274-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	22.00	0.00	No		

## 004-62L90 Highways - Executed

(1.017-Mile) SMART Overlay and Drainage on US 20 (Grant Hwy) from McHenry County Line to I-90 (Jane Addams Memorial Tollway) in the Village of Hampshire.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-309-20	NHPPLWCT(653)	2020-112-RS	FAP 525	Pavement	1-80519-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			35	17.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 005-62M44 Highways - Executed

(1.51-Mile) Standard overlay project consisting of hot-mix asphalt surface removal, pavement patching, hot-mix asphalt resurfacing, detector loop replacement, ADA improvements and thermoplastic pavement marking on Ogden Avenue from Kedzie Avenue to Taylor Street in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-374-20	STPKSUN(567)	2020-156-RS&SW	FAU 3542	Pavement	1-80429-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	22.00	0.00	No	

## 006-62M45 Highways - Executed

(1.830-Mile) Designed Overlay improvement along Lake-Cook Road from Ela Road to Rue Touraine in the Villages of Deer Park and Lake Zurich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake Cook	C-91-375-20	STP5D8F(020)	2020-157-RS&SW	FAU 1270	Pavement	1-80430-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative		Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	21.00	0.00	No	

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 007-62M47 Highways - Executed

(2.60-Mile) Designed Overlay, ADA Improvements: HMA removal, pavement patching HMA resurfacing, curb ramps improvements, PMK. FAP 1270: Main Street from West of Hart Rd to Ela Rd in the Village of Barrington + Unincorp. areas in Cook and Lake Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-371-20	NHPP-STP2R1Q (076)	2020-160-RS&SW	FAU 1270	Pavement	1-79063-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				80	20.00	0.00	No

## 008-62M50 Highways - Executed

(315-Ft) Bridge Preservation Project including bridge deck patching and overlay expansion joint replacement, bearings, piers, and beams repair. Location: Bridge carrying Black Road over I-55 in the Village of Shorewood and City of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-378-20	NHPPUUD8(263)	2020-163-BR	FAI 55	Bridges	1-80595-0090	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/26/2022		5	19.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 009-62M51 Highways - Executed

(293-Ft) Bridge deck overlay and bridge joint repair of the US 14/Peterson Ave. bridge over I-94 located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-379-20	NHPPJ02J(128)	2020-165-BR	FAI 94	Bridges	1-80595-0170
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	0.00	0.00	No

## 010-62M55 Highways - Executed

(1029-Ft) Bridge Preservation Project including partial bridge deck patching, median removal, expansion joints replacement and deck scarification and overlay located on the bridge carrying IL 7 over EJ and E Railroad in the City of Lockport.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-368-20	NHPPZ6S7(332)	2020-172-BR	FAP 351	Bridges	1-80595-0200	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	15.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 011-62M64 Highways - Executed

(1000-Ft) Bridge deck overlay and joint replacement and beam repairs with fiber wrap located on a bridge carrying Clarendon Hills Road over 1-55 in unincorporated DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-389-20	NHPPQ7Z4(321)	2020-191-BR	FAI 55	Bridges	1-79405-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	16.00	0.00	No		

## 012-62N11 Highways - Executed

Weed spray in Various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Various	C-91-048-21	N/A	2020-242-I	VARIOUS	Miscellaneous	0-02176-1002	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	12/31/2022			0.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 013-62N34 Highways - Executed

(643-Ft) Bridge deck overlay, expansion joint repairs, and approach slab replacement for the bridge carrying IL 83 over US 45 located in the Palos Township in Unincorporated Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-102-21	NHPPB9BX(410)	2021-005-BR	FAP 344	Bridges	1-80595-0150
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	13.00	0.00		No

## 014-62N45 Highways - Executed

(5.91-Mile) SMART overlay along US 14 from Hughes/Hartland Rd to IL 47 including the installation of 2 dry wells at the intersection of Hughes/ Hartland Road and US 14 located in the City of Woodstock in McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-118-21	NHPPN8JF(892)	2021-022-RS	FAP 305	Pavement	1-80606-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			90	11.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 015-62N74 Highways - Executed

(5,002-Ft) Designed Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK. FAU2766: Harlem Avenue FAU 2766 from Oakton St. to Dempster St. in the Village of Niles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-147-21	STPFE85(813)	2021-010-RS&SW	FAU 2766	Pavement	1-79457-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	19.00	0.00	No		

## 016-62N76 Highways - Executed

(3,184-Ft) Overlay, ADA improvements, milled rumble strips. Location: Kean Road from IL-83 to 119th Street in the Village of Palos Park in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-149-21	N/A	2021-017-RS&SW	OR 24	Pavement	1-80170-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	12.00	0.00	No



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 017-62P19 Highways - Executed

(1.647-Mile) 3P standard overlay project on Glenwood Dyer Road from Gledwood Lansing to Stony Island Avenue that includes ADA curb ramp improvements, located in Village of Lynwood and Village of Glenwood.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-210-21	STPWAGK(577)	2021-082-RS&SW	FAU 3603	Pavement	1-79010-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			55	16.00	0.00	No		

## 018-62P55 Highways - Deleted

(2007.6-Ft) Structural rehabilitation and substructure repairs of three bridges earring 1-94 over Little Calumet River and over CSXTand IHB Railroad in the City of Dolton and the City of Calumet City. , (2007.6-Ft) Structural rehabilitation and substructure repairs of three bridges earring 1-94 over Little Calumet River and over CSXTand IHB Railroad in the City of Dolton and the City of Calumet City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-011-22	N/A			Bridges	0-02176-1019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 019-62P60 Highways - Executed

This is a site spot improvement (parking lot improvement), consisting of pavement, curb and gutter, sidewalk removal and replacement, drainage structures adjustment, subbase gran. material and HMA surface/ binder course Located at the Kennedy Maintenance Yard E-24, 5027 N. Central Ave in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-016-22	N/A	2021-144-I	FAU 2798	Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	15.00	0.00	No

## 020-62P80 Highways - Executed

(200-Ft) Partial and full depth deck repairs to the structure that carries Wayman St over 1-90/94. Also included are longitudinal joint closure, application of protective coat, cleaning and sealing of transverse joints, and installation of temporary protective shield located in the City of Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-052-22	N/A	2021-158-BDR&BJR	FAI 90 FAI 94	Bridges	0-02176-1024
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 021-62P81 Highways - Executed

Cleaning and painting designated steel surfaces of bridge structures carrying 1-55 over US-30 (SN 099-0016 and 0017); 1-55 over RR (SN 099-0018, 0019); 1-55 over Abandoned RR (SN 099-0022 and 0023); in the villages of Romeoville, Plainfield and in the city of Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-053-22	NHPP03IF(759)	2021-159-BP	FAI 55	Painting Bridges	0-01375-1004

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

---

### 022-62P83 Highways - Executed

This improvement consists of cleaning and painting designated steel surfaces of bridge structures carrying 130th St over RR (SN 016-2434) and over 1-94 (SN 016-2600) in the City of Chicago, Hyde Park Township, Cook Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-055-22		2021-161-BP	FAP 344	Bridges Painting	0-01375-1003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

---

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 023-62R33 Highways - Executed

(251-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on I-57expressway from I-94 (Dan Ryan Expwy) to I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-145-22	N/A	2021-057-L	FAI 57	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	Yes	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/02/2023			0.00	0.00	No	

## 024-62R35 Highways - Executed

(130.8-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on I-94 (Edens Expwy)/ US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Lake	C-91-147-22	N/A	2021-094-L	FAI 94 FAP 346	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/02/2023			0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 025-62R37 Highways - Executed

(209-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on I-290 expressway from Lake Cook Rd to IL 83 (Kingery Hwy).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-149-22	N/A	2021-291-L	FAI 290 FAP 342	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/02/2023			0.00	0.00		No

## 026-62R38 Highways - Executed

This improvement consists of removing and replacing signs along various district One expressways and arterials routes in the counties of Cook, DuPage, Kane, Lake, McHenry and Will.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-150-22	N/A	2021-111-TSR	VARIOUS	Miscellaneous	0-02176-1018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/07/2023			0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 027-64M17 Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

## 028-64M24 Highways - Executed

Traffic signal upgrades along Andalusia Rd at the intersection with IL 92 and Ridgewood Rd in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-049-17	STPUR8U(803)	(48MFT, 62MFT)TS-1	FAP 599	Electrical	2-51003-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 029-64P09 Highways - Executed

Remove and replace pipe culverts that drain the roadway ditches through the levees into SN 037-0130 over Coal Creek at 2 miles North of Annawan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-064-20	STPHIHS(186)	125CR	FAP 22	Bridges	2-20275-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

## 030-64R10 Highways - Executed

1.86 miles Stephenson County line to 0.2 miles W of Pecatonica Rd. SMART Overlay with longitudinal joint repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-079-21	NHPP0NYS(524)	(17R-1, 17R-3)RS	FAP 301	Pavement	2-20321-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 031-64R33 Highways - Executed

Approach pavement repair and resurfacing on SN 071-0015.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-006-22	N/A	(102BR)RS	FAP 17A	Bridges	0-02176-2011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

### 032-64R34 Highways - Executed

Bridge deck patching on SN's 071-0077, 071-0084, 071-0088.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-007-22	N/A	D2 BDR 2022-1	FAP 17A FAP 553	Bridges	0-02176-2012	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		



## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 033-64R41 Highways - Executed

Partial cleaning and painting of structural steel of SN 008-0015 carrying IL 84 over Rush Creek 3.1 miles South of JoDaviess County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-027-22	NHPP8D7F(660)	(104BY-R)BP	FAP 308	Bridges Painting	0-01375-2005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

### 034-64R43 Highways - Executed

Deck patching with scarification and polymer concrete wearing surface on SN 098-0051 carrying Avenue "G" over the North branch of the Rock River in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-039-22	STPA5L5(295)	(B)BDR	FAU 5571	Bridges	2-30171-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 035-66H54 Highways - Executed

This project is located on FAP 330 (US 45/52) 1.5 miles North of Manteno Road. The work consists of replacing SN 046-0046 with SN 046-0160, carrying FAP 330 (US45/52) over the North Branch of Rock Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-025-22	NHPPV3UB(063)	(16BR-1)BR	FAP 330	Bridges	3-46046-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				75	12.00	0.00	No

## 036-66K31 Highways - Executed

Work begins East of Sugar Creek on US 24 and goes East 3.08 miles including a 3P milling and resurfacing of US 24 including drainage and ADA improvements. The project terminates at East end of Watseka city limit.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-121-19	COVDHQJG(720)	(20R,L,M,3)RS-2,SW	FAP 317	Pavement	3-02438-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			65	10.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 037-66L57 Highways - Executed

Work begins in Ohio, Illinois at the intersection of IL 26 and IL 92 and goes West 9.9 miles including a 3P milling and resurfacing of IL 92, drainage improvements, and guardrail improvements. The project terminates at the junction of US 34 and IL 89 in La Moille, Illinois.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-046-21	STPXKQU(515)	(139,140)RS-5,SW	FAP 587	Pavement	3-09206-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	7.00	0.00	No

## 038-66L74 Highways - Executed

Microsilica overlay, expansion joint replacement and deck repairs on the structures SN 050-0173 and SN 050-0174 carrying I-39 over Tomahawk Creek, 3.5 miles north of I-80 in LaSalle County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-070-21	NHPP4WVR(541)	50(5A&5B)BJR,BRR	FAI 39	Bridges	3-50173-0000 3-50174-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	8.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 039-66M32 Highways - Executed

Tree and shrub planting from mile marker 88 to mile marker 89 on the North side (WB).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-052-22	N/A	D3 TREE PLANTING 2022-01	FAI 80	Miscellaneous	0-02067-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 040-66M36 Highways - Executed

Weed Spray Districtwide (I-80, I-180, I-39, I-55, and I-57 including all interchanges).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-059-22	N/A	2022-1 WEED SPRAY	VARIOUS	Miscellaneous	0-02067-3002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		05/20/2022		5	0.00	0.00	No

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 041-68F32 Highways - Executed

This project will be .10 miles long and will consist of drainage improvements along the East fore slope of US 24/IL 29 South of Ravine St. in the city of East Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-030-20	N/A	11-DR	FAP 669	Pavement	0-02176-4020	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

### 042-68F73 Highways - Executed

Bridge deck overlay, bridge joint replace//repair, bridge repair to SN 048-0009 and -0010 carrying over East Main Street in Galesburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Knox	C-94-097-20	NHPP2GI6(793)	[(48-27HB)BY,BY-1] BDR,BJR,BRR	FAI 74	Pavement	4-04820-0100	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	08/05/2022			4.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 043-68F77 Highways - Executed

Chip seal A-2 with fog seal on IL 26 South of IL 71 to IL 18.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Putnam	C-94-099-20	STPU60J(462)	(78-1)RS-2;(1,2)RS-3	FAS 2370	Pavement	4-02024-1920	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	0.00	0.00	No		

## 044-68G28 Highways - Executed

Crack and Joint Sealing on US 24/IL 9 from N of Pfeiffer Rd in Bartonville to 0.16 mi SW of IL 9 (E.) and on IL 29 from Margaret Drive in Creve Coeur to N of LaSalle BLVD in Marquette Heights.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-049-21	NHPP4DLB(391)	(46-1,11)CJS	FAP 317 FAP 669	Pavement	4-02024-2103
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 045-68G29 Highways - Executed

Crack and joint sealing on US 34 from PD Creek to West end of Biggsville Bypass and on IL 9 from Hancock CL to W of US 67.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough Henderson	C-94-050-21	NHPP-STP7SMR (758)	(7,11,118)CJS	FAP 313 FAP 685	Pavement	4-02024-2104
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 046-68G61 Highways - Executed

Districtwide pavement markings.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Various	C-94-084-21	N/A	D4 PAVEMENT MARKINGS 2022	VARIOUS	Miscellaneous	0-02176-4007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 047-68G70 Highways - Executed

This project is 0.26 miles in length. It is located at the structure carrying IL 41 over KJRY Railway and BNSF Railway (SN 055-0008), 2.8 miles South of Bushnell. Work includes bridge repair (structural repairs) and shoulder repair.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	McDonough	C-94-094-21	N/A	(35XVB-BR)BRR	FAP 618	Bridges	0-02176-4013	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

## 048-70988 Highways - Executed

3P Policy Standard Overlay and Culvert Replacement on US 24 from Woodford Co. Line to McLean St. in Gridley, McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-012-14	NHPPVHF1(486)	(30,31)RS-2	FAP 317	Pavement	5-52996-1000 5-52996-1100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				40	4.00	0.00	No



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 049-70B03 Highways - Executed

8.257 Miles of Smart Resurfacing from ECL of Arthur to US 45 at Arcola.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Douglas	C-95-099-20	STPQ5EE(327)	120RS-4	FAP 749	Pavement	5-53031-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	2.00	0.00	No		

## 050-70C22 Highways - Executed

4.317 miles of Smart Overlay from 2350E at St. Joseph to Vermilion County line and ADA Improvements in Ogden.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-098-20	STP49RK(758)	2RS-5 & (1Y,1YX,1X) RS-2	FAS 1512	Pavement	5-53161-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	4.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 051-70E19 Highways - Executed

Resurfacing on Old 66 from S of Veterans Parkway to 1.7 Mi SW of Towanda, McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-014-20	STPMYQF(797)	15 RS-3	FAU 6348	Pavement	5-53299-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	2.00	0.00	No		

## 052-70F57 Highways - Executed

Bridge deck repairs Southbound FAI 55 (I-55) SN 057-0154 over US 136 at McLean.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-020-22	N/A	(57-10HB)BR	FAI 55	Bridges	0-02176-5006
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	3.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 053-70F58 Highways - Executed

Class A Pavement patching in East Field Area for a total length of 30.54 Mi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Douglas Champaign	C-95-021-22	N/A	D5 CM PATCH 2022-1	FAI 57	Pavement	0-02176-5007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

## 054-70F59 Highways - Executed

0.488 miles, Class B patching, at I-74 North of Mahomet on ILL 47.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-022-22	N/A	D5 CM PATCH 2022-2	FAP 326	Pavement	0-02176-5008
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 055-70F60 Highways - Executed

Patching on Market St from Ford Harris Rd to Hensley Rd North of Champaign, Champaign County. , Patching on Market St from Ford Harris Rd to Hensley Rd North of Champaign, Champaign County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-023-22	N/A	D5 CM PATCH 2022-3	FAS 533	Pavement	0-02176-5009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

## 056-70F67 Highways - Executed

1) 5.36 miles on FAI 55 (I-55), Class A special patching from SW of Bloomington to S of Shirley. 2) 0.92 mile on FAU 6406 (US 150), Class B patching from Veteran's PKWY to just S of Woodrig Rd. 3) 0.28 mile on FAP 708 (US 51 BUSN), Class B patching from US 51 to 0.3 mile S of US 51.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-028-22	N/A	D5 CM PATCH 2022-5	FAI 55	Pavement	0-02176-5014
	DeWitt				FAU 6406		0-02176-5015
					FAP 708		0-02176-5019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 057-70F70 Highways - Executed

0.657 miles, patching, ILL 10 to Chestnut St in Weldon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-030-22	N/A	D5 CM PATCH 2022-6	SBI 120	Pavement	0-02176-5017
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

## 058-70F85 Highways - Executed

567.5 miles of spraying, approximately 2004 acres on state right of way along US 51 and interstate routes including interchanges in Champaign, Dewitt, Mclean, Piatt, and Vermilion Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-037-22	N/A	D5 WEED SPRAYING 2022-1	VARIOUS	Miscellaneous	0-02067-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	05/15/2022		5	0.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 059-70F86 Highways - Executed

Districtwide smart work zone technology.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-040-22	HSIPP5L6(182)	D5 SWZT 2022-1	VARIOUS	Electrical	0-00817-5002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2024			0.00	0.00	No	

## 060-72M21 Highways - Executed

0.6 miles of resurfacing on IL 96 from south of US 36 to north of the Keokuk Junction Railroad in Hamilton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-121-20	COVDE0SX(066)	(123) RS-6, SW	FAP 506	Pavement	6-01447-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	2.00	0.00	No		

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 061-72M23 Highways - Executed

8.9 miles of cape and fog seal, bump grinding and patching on IL 78 from the Mason County line, through Chandlerville, to 0.1 miles north of IL 125 in Virginia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Cass	C-96-123-20	COVDTTTC(268)	(144) Q, (145) Q, PP-1	FAP 614	Pavement	6-01424-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			25	6.00	0.00	No		

### 062-72M24 Highways - Executed

10.8 miles of cape and fog seal and bump grinding on IL 96 from 0.3 miles south of Warsaw Road to the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Hancock	C-96-124-20	STP77UQ(794)	(124, 125) Q	FAP 506	Pavement	6-01444-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			30	7.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 063-72M28 Highways - Executed

Bridge overlay of SN 059-0500 carrying IL 111 over the Otter Creek overflow, approximately 2.2 miles north of IL 108.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Macoupin	C-96-128-20	STP6GWY(739)	(122) BDR	FAP 608	Bridges	6-01453-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	6.00	0.00	No		

## 064-72M35 Highways - Executed

4.5 miles of crack and joint sealing on US 51 from 1.4 miles south of Assumption to 2.7 miles north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Christian	C-96-135-20	NHPPMICR(204)	(43, 44) CJS	FAP 322	Pavement	6-01437-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 065-72M48 Highways - Executed

Bridge overlay on I-72 over IL 104 and the BandN Railroad, east of Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Morgan	C-96-007-21	NHPPAP2A(601)	(69-8) BDR, BRR-2, SLP-1	FAI 72	Bridges	6-00721-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	8.00	0.00	No		

## 066-72M69 Highways - Executed

3.9 miles of patching, milling, resurfacing and guardrail updates on IL 121 from south of Pulaski Street in Lincoln to 0.3 miles south of Chestervale Crossing.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Logan	C-96-041-21	NHPPDIH4(994)	(116) RS-5, (117) RS-9	FAP 320	Pavement	6-01056-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	9.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 067-72M70 Highways - Executed

5.9 miles of patching, resurfacing, shoulders, guardrail and entrance improvements on IL 121 from 0.3 miles south of 1200 Street (Chestervale Crossing) to 0.1 miles south of ICRR in Mt. Pulaski.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-042-21	NHPP-HSIP7BFM (534)	(117) RS-10, (134) RS- 9	FAP 320	Pavement	6-01102-0000 6-01102-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	8.00	0.00	No

## 068-72N07 Highways - Executed

Bridge painting on portions of SN 084-0073 and 084-0178 carrying Dirksen Parkway over NSRR and ICRR, 0.4 miles south of Sangamon Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-133-21	NHPPC09D(642)	(28VBR)BP	FAP 668	Bridges Painting	0-01375-6004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			25	0.00	0.00		No

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 069-72N09 Highways - Executed

Bridge painting on SN 001-0013 carrying IL 57 over Curtis Creek, 1.6 miles south of US 24 in Quincy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-135-21	NHPPU25(111)	(53B)BP	FAP 502	Painting Bridges	0-01375-6005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	0.00	0.00	No

### 070-72N17 Highways - Executed

Parking lot improvements at the District 6 Sign Shop located at 701 North MacArthur Boulevard in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-143-21	N/A	D6 SIGN SHOP MG-T	FAU 8157	Pavement	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			40	6.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 071-72N20 Highways - Executed

Patching on I-55 from the Madison/Macoupin County line to the Montgomery/ Sangamon County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin Montgomery	C-96-146-21	N/A	D6 PATCHING 2021-1	FAI 55	Pavement	0-02176-6019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 072-72N21 Highways - Executed

Patching on I-55 from the Sangamon County line to the McLean County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-147-21	N/A	D6 PATCHING 2021-2	FAI 55	Pavement	0-02176-6020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 073-72N24 Highways - Executed

Patching on IL 57 from just south of Marblehead to just north of the I-172 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-004-22	N/A	42PP	FAP 502	Pavement	0-02176-6022
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

### 074-72N30 Highways - Executed

Patching on I-55 Business/9th Street/Peoria Road from South Grand Avenue to Sangamon Avenue in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-010-22	N/A	D6 PATCHING 2021-3	FAP 666	Pavement	0-02176-6021	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 075-72N35 Highways - Executed

Miscellaneous bridge repairs to four bridges on I-72 in eastern Sangamon County. (SN084-0155, 0157, 0158, and 0162)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-016-22	N/A	(84-10-2,84-10-3-SLP) BRR	FAI 72A	Bridges	0-02176-6030 0-02176-6031 0-02176-6032
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				50	2.00	0.00	No

## 076-74360 Highways - Executed

Removal and replacement of SN 012-0021 located on US 40, 2 miles west of the City of Marshall.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-038-09	STPRA0M(402)	(BXB)B-1	FAS 1707	Bridges	7-50321-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				100	3.00	0.00	No

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

**077-74434** Highways - Executed

Superstructure replacement and new approach pavements on SN 070-0038 located on IL 128, approximately 3.1 miles south of Dalton City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-037-10	STPAE02(413)	(116BR-2)B-1	FAP 770	Bridges	7-50351-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	4.00	0.00	No		

---

**078-74797** Highways - Deleted

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7			N/A				
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				Pending	Pending	No	

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 079-74960 Highways - Executed

10.5 miles of designed overlay with guardrail improvements and culvert replacement on IL 16 / IL 128 from the Christian County line to Shelby County Airport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Shelby	C-97-037-20	NHPP3VD3(435)	14RS-6 & 12RS-8	FAP 325	Pavement	7-50910-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			95	3.00	0.00	No		

### 080-74964 Highways - Executed

2.3 miles of standard overlay on IL 32 from 0.4 miles north to 0.1 miles north of Bruce-Findlay Road and from 0.1 miles south of Bruce-Findlay Road to the Shelby County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-042-20	STPM88M(400)	(1,2)RS-4	FAP 762	Pavement	7-51010-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	4.00	0.00	No		



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 081-74A19 Highways - Executed

Resurfacing, aggregate wedge shoulders, aggregate surface course and patching on IL 130 from Mary Lane in Greenup to the Jasper County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Cumberland	C-97-108-20	STPCSPV(535)	(F-X)RS-2, (113,120)RS -2	FAP 116	Pavement	7-52776-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	4.00	0.00	No		

## 082-74A22 Highways - Executed

7.4 miles of patching, HMA surface removal and resurfacing on IL 32 from IL 133 in Lovington to IL 121 west of Sullivan.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Moultrie	C-97-111-20	STPR8QT(612)	3RS-5,(4,5)RS-3	FAP 758	Pavement	7-52775-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	4.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 083-74A82 Highways - Executed

Placing 8.3 miles of aggregate shoulders on US 45 from the Douglas County line to Donnelly Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-182-21	N/A	D7 AGG SHLD 2022-1	FAP 824	Miscellaneous	0-02176-7009
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 084-76P23 Highways - Executed

1.6 miles of resurfacing on IL 143 from US 40 to the Bond County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-059-21	STP4EBR(531)	(33-2,40,112)RS-2	FAP 793	Pavement	8-00583-1000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	8.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 085-76P50 Highways - Executed

Joint repairs, bridge repairs and bridge deck overlay on IL 127 over Little Beaver Creek, 4.2 miles south of I-70. (SN 003-0049)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-086-21	STP3FY7(959)	111-BR-2	FAP 42	Bridges	8-00831-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

## 086-76P85 Highways - Executed

Pavement patching on IL 108 from 0.1 miles west of 11th Street to 1st Street in Carrollton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-058-22	N/A	102PP-1	FAP 761	Pavement	0-02176-8011
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	10.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 087-76P90 Highways - Executed

Installation of security system at the Missouri Avenue Pump Station along I-55/64.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-116-21	N/A	82-4PS-2	FAI 70	Electrical	0-02094-8001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 088-78890 Highways - Executed

Patching on US 45 from IL 13 to IL 34/145 in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Saline	C-99-089-21	N/A	D9 PATCH 2022-2	FAP 332 FAP 132	Pavement	0-02176-9007	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

**089-78891** Highways - Executed

Patching on at various locations on US 51 and IL 13 in Jackson County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-090-21	N/A	D9 PATCH 2022-3	FAP 322 FAP 331	Pavement	0-02176-9004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

**090-78895** Highways - Executed

Bridge deck HMA overlay and joint replacement on SN 100-0054 carrying Cedar Grove Road over I-57, north of Marion; and pier repair and approach slab patching on SN041-0032 carrying IL 37 over Casey Fork, 2 miles south of IL 148.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jefferson Williamson	C-99-094-21	N/A	BRIDGE REPAIR 2022-3	FAI 57 FAS 2826	Bridges	0-02176-9016
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 091-78903 Highways - Executed

Culvert rehabilitation for a field entrance on IL 1 approximately 1.5 miles south of US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-104-21	N/A	110CLV-1	FAP 782	Pavement	0-02176-9010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 092-78919 Highways - Executed

Patching on US 51 from Park Street to Stacy Street in DuQuoin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-021-22	N/A	D9 PATCH 2022-6	FAP 322	Pavement	0-02176-9018
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 093-78931 Highways - Executed

Weed spraying for Johnson grass along I-57 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-037-22	N/A	D9 WEED SPRAY 2022 -1	FAI 57	Miscellaneous	0-02067-9001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/12/2022			0.00	0.00	No

## 094-78932 Highways - Executed

Weed spraying for broadleaf weeds along I-57, I-24 and I-64 at various locations in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-038-22	N/A	D9 WEED SPRAY 2022 -2	VARIOUS	Miscellaneous	0-02067-9002
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	Yes		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	05/15/2022			0.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 095-90868 Highways - Executed

4.111 miles of 3" Cold-In-Place Recycling with 1-1/2" Hot-Mix Asphalt Surface overlay from Main Street in Sidney to Block Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-031-20	STP5TMG(041)	(230,236)RS	FAS 522	Pavement	5-95850-0100
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	2.00	0.00	No	

## 096-61H39 Local Roads - Executed

Resurfacing Fairview Avenue from Ogden Avenue to 55th Street in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	DuPage	C-91-105-20	91TH(535)	19-00114-00-RS (DOWNERS GROVE)	FAU 2637	Pavement	1-22288-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	21.00	0.00	No		



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 097-61H45 Local Roads - Executed

Pavement reconstruction, curb and gutter, Sidewalk replacement, storm sewer, drainage structures and payment marking on Brandywyn Lane from Deerfield Pkwy to Thompson Boulevard, and on Thompson Boulevard from Arlington Heights Road to Brandywyn Lane in Buffalo Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-092-20	1R7K(549)	16-00106-03-RS (BUFFALO GROVE)	MUN 2060 MUN 3260	Pavement	1-22296-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/07/2022		5	23.00	0.00	No

## 098-61H50 Local Roads - Executed

Modifications at eight intersections in Algonquin, Huntley, Lake in the Hills, Lakewood, and Spring Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-197-19	GMIC(624)	18-00480-00-TL	VARIOUS	Electrical	0-00106-1004 1-22422-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				165	5.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 099-61H58 Local Roads - Executed

Construction of a multi-use path adjacent to Winn Road, from English Prairie Road to North of Brentwood Drive in Spring Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	McHenry	C-91-140-22	FRUL(549)	21-00018-01-RS (SPRING GROVE)	FAU 0157	Pavement	0-01043-1030	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	14.00	0.00	No		

## 100-61H61 Local Roads - Executed

Traffic signal modernization at the intersection of 63rd Street and Main Street in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-347-20	0331(180)	20-00288-04-TL	FAU 1518	Electrical	0-00106-1005
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 101-61H62 Local Roads - Executed

Replace the bridge carrying Gladstone Street over Addison Creek, east of US 45 in Westchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-341-15	LE24(314)	15-00083-00-BR (WESTCHESTER)	MUN 3021	Bridges	1-21850-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	20.00	0.00	No		

## 102-62N61 Highways - Executed

(2.36-Mile) SMART overlay, ADA improvements, and illuminated street name signs on IL 53 (Independence Dr) from 135th St/Romeo Rd to 135th St/Romeo Road, located in the Village of Romeoville in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Will	C-91-134-21	NHPP3BI9(377)	2021-053-RS	FAP 112	Pavement	1-80607-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	16.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 103-62N78 Highways - Executed

(3.04-Mile) SMART overlay and ADA improvements on Ogden Avenue from IL 43 to 50th Avenue located in the City of Berwyn and Town of Cicero.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-151-21	NHPPV2I7(559)	2021-029-RS	FAP 311	Pavement	1-80601-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2022		5	21.00	0.00	No		

## 104-62R36 Highways - Executed

(185.6-Mile) Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on I-290 expressway from IL 83 (Kingery Hwy) to Austin Blvd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook DuPage	C-91-148-22	N/A	2021-290-L	FAI 290	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No	06/02/2023			0.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 105-64J65 Highways - Withdrawn

Landscaping from Mississippi River to 0.9 mi S of Avenue of the Cities in Moline. , Landscaping from Mississippi River to 0.9 mi S of Avenue of the Cities in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Rock Island	C-92-078-15	N/A	(81-1)LS	FAI 74	Miscellaneous	2-10381-0500	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			70	Pending	Pending	No		

## 106-64R39 Highways - Executed

Full cleaning and painting of structural steel of SN 081-0074 carrying IL 92 over Hills Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-025-22	STP1D4B(518)	((66-15D)BR-1)BP	FAP 599	Painting Bridges	0-01375-2003
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				15	0.00	0.00	No

## 107-66K77 Highways - Rejected

This project is located on FAP 71/FAS 323 (IL 54) from 0.4 mile west of I-57 to US 45/52 in Onarga. The work consists of HMA milling and resurfacing, shoulder work, ADA ramps, pavement marking, and raised reflective markers.

## 108-66L75 Highways - Rejected

Latex overlay, expansion joint replacement and deck repairs on the structures structures SN 053-0124 and SN 053-0125 carrying I-55 over Rooks creek, 3 miles southwest of Pontiac in Livingston County.

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 109-66M20 Highways - Executed

This project is located at three structures in LaSalle County. Structure No. 050-0-166 carrying N36th Rd. over I-39, 1.0 mile South of US 34. Structure No. 050-0172 carrying N42nd Rd. over I-39, 1.0 mile South of US 52. Structure No. 050-0218 carrying IL 351/71 over the Lone Star Cement Co. Railroad. 2.6 miles South of US 6 (in Oglesby). This project consists of cleaning and painting all structural steel and other steel components of the structures.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-040-22		(50-6HB,50-7HB-1,70VBR)BP	FAI 39 FAP 619	Bridges Painting	0-01375-3004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		QP-1 & QP-2
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			45	2.00	0.00		No

## 110-68F75 Highways - Executed

Bridge joint replace/repair, bridge deck repairs, bridge repair on S.N. 090-0136 on Townline Road over I-155, 3 miles South of IL Route 9.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-098-20	NHPP80U2(099)	[90(107-2)HB] BJR,BDR,BRR	FAI 155	Bridges	4-09017-4700
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		07/31/2022			0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 111-68G60 Highways - Executed

Guardrail repairs caused by motorists (MCHD) and cable guardrail repairs (High tension cable barrier) at various locations in District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-083-21	COVDC6BQ(976)	D4 GUARDRAIL REPAIRS 2022-MCHD	VARIOUS	Miscellaneous	0-01212-4001 0-01872-4001 0-02176-4019
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2023			0.00	0.00	No

## 112-68G68 Highways - Executed

Bridge repairs to SN 090-0104 Springfield Rd; 090-0105 Cole St; 090-0119 EB Ramp to WB I-74 (replace rocker bearings, misc. structural steel and substructure repairs).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 4	Tazewell	C-94-092-21	N/A	90[7(HB-1,HB,HB-5)] BRR	FAI 474 FAI 74	Bridges	0-02176-4011	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			40	0.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 113-70951 Highways - Executed

3P Policy Designed Overlay on FAS 1531 (Old IL 47) from ILL 32 to 600E W. of Monticello, Piatt County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Piatt	C-95-048-20	STPORZF(582)	(10)RS	FAS 1531	Pavement	5-52982-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			45	2.00	0.00	No		

## 114-74962 Highways - Executed

Milling, surfacing, PCC pavement, storm sewer cleaning and replacement of corrugated metal pipe with concrete pipe on IL 130 and IL 250 from south of West North Street to 0.1 miles north of US 50 in Olney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Richland	C-97-040-20	STPXZUQ(878)	(124Z)RS-4,(5-2)123 RS-3	FAP 116	Pavement	7-50931-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	6.00	0.00	No		



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 115-85714 Local Roads - Executed

Resurfacing Mt. Morris Road from IL 72 to the north city limits of Mt. Morris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-030-20	PMX4(730)	17-00318-00-RS	FAS 86	Pavement	2-10547-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	2.00	0.00	No		

## 116-85720 Local Roads - Executed

Resurfacing Montague Road from Conger Road to Tower Road

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 2	Ogle	C-92-017-22	08MQ(920)	18-00320-00-RS	FAS 52	Pavement	2-10607-0000 2-10607-0010	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			15	2.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 117-87785 Local Roads - Executed

Sidewalk replacement at various locations in DePue.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-053-22	HZU4(318)	19-00027-00-SW (DEPUE)	VARIOUS	Miscellaneous	0-01755-3001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				20	4.00	0.00	No

## 118-91608 Local Roads - Executed

Resurfacing White Oak Road from US 150 to Locust Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	McLean	C-95-005-22	WXVB(329)	20-00182-03-RS	FAU 6385	Pavement	5-10488-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	3.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 119-91612 Local Roads - Executed

Resurfacing East Thompson Avenue from east of the CSX Railroad to 9th Street in Hoopeston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-015-21	MKCW(018)	11-00052-00-RS (HOOPESTON)	FAU 6961	Pavement	5-10387-0000 5-10387-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				55	1.00	0.00	No

## 120-91615 Local Roads - Executed

Construction of a 10 foot wide aggregate trail from CR2650 through Ogden to the Vermilion County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
3 / 5	Champaign	C-95-036-22	7WHJ(314)	17-F3000-02-BT	KICKAPOO TRAIL	Pavement	0-01043-5004	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	09/23/2022			3.00	0.00	No		

## 121-93691 Local Roads - Rejected

Reconstruction of Stanford Avenue from 11th Street to Fox Bridge Road including the construction of a pedestrian path, in Springfield.

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 122-93754 Local Roads - Executed

Guardrail replacement at various locations in Schuyler County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Schuyler	C-96-009-21	5RFL(507)	19-00082-00-GR	VARIOUS	Miscellaneous	0-00106-6003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	3.00	0.00	No		

## 123-93777 Local Roads - Executed

Replace the bridge carrying Churchill Road over Jacksonville Branch in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 6	Sangamon	C-96-098-21	SXSU(386)	19-00487-00-BR (SPRINGFIELD)	MS 1920	Bridges	6-10839-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			75	5.00	0.00	No		

## Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

### 124-95907 Local Roads - Executed

Replace the bridge carrying CH 41 over Robinson Creek 0.50 miles south of Westervelt.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Shelby	C-97-043-22	7CRW(135)	18-00287-00-BR	CH 41	Bridges	7-10855-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			50	7.00	0.00	No		

### 125-95908 Local Roads - Executed

Pavement widening, resurfacing, box culverts, pipe culverts, pavement markings, on CH 5 from North 12th Street in Shelbyville to 1600N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby	C-97-002-19	N9WG(419)	17-00284-00-RS	FAS 650A	Pavement	0-01742-7002 7-10838-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 126-95913 Local Roads - Executed

Resurfacing CH 27 from Country Club Road to Old State Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-032-22	77VP(507)	21-00187-00-RS	FAU 7711	Pavement	7-10953-0000 7-10953-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			15	5.00	0.00		No

## 127-97766 Local Roads - Executed

Reconstruction of Shiloh Station Road from 0.4 mile north of Johnson Road to 0.2 mile north of Johnson Road in Shiloh.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-011-22	WKK8(520)	18-00011-08-PV (SHILOH)	FAU 9178	Pavement	8-10712-0000 8-10712-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	15.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 128-99665 Local Roads - Executed

Sidewalk construction along IL 13 from State Street to Fair Street in Marion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
5 / 9	Williamson	C-99-022-19	PBGC(469)	18-00123-00-SW(CITY OF MARION)	FAP 331	Miscellaneous	9-10598-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			20	0.00	0.00	No		

## 129-99670 Local Roads - Executed

Replace the structure carrying TR 112 over Mill Creek, 1.75 miles northeast of Mill Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-511-15	09T5(280)	14-01207-00-BR	TR 112	Bridges	9-10524-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	13.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 130-61B94 Local Roads - Executed

Replace the bridge carrying Cedar Road over Spring Creek, 1.1 miles north of US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-144-01	A1TS(173)	01-00051-04-BR	FAU 369	Bridges	1-10354-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/19/2022		5	21.00	0.00	No

## 131-61H14 Local Roads - Executed

Reconstruction of Franklin Avenue from Runge Street to Mannheim Road in Franklin Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-389-19	X8AF(608)	17-00083-00-PV (FRANKLIN PARK)	FAU 3533	Pavement	1-11022-0039 1-22088-0000 1-22088-0020
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		04/30/2024		10	22.00	0.00	No



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 133-61H46 Local Roads - Executed

Pavement reconstruction, storm sewer, pipe culverts, curb and gutter, sidewalk, and pavement markings on Bloomingdale Road from Rohlwing Road to Irving Park Road in Itasca.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-104-20	CRMA(901)	18-00065-00-FP (ITASCA)	FAU 2586	Pavement	1-22290-0000 1-22290-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		11/11/2022		5	23.00	0.00	No

## 133-62D30 Highways - Executed

(3,470-Ft) Intersection improvement: channelization, PCC and HMA widening, traffic signal modernization, drainage and ADA improvements. Intersection of FAP 338: IL 59 and West Bartlet Road in the Village of Bartlett.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-457-16	CMAQYABU(439)	110R-1-N	FAP 338	Pavement	1-78285-1000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			125	20.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 134-62H38 Highways - Executed

(2,600-Ft) Resurfacing, drainage improvement, and retaining wall construction from Nicholas Drive to Western Avenue, also includes HMA milling and paving, PCC pavement removal and placement, and storm sewer and drainage structure installation located in the City of Des Plaines.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-242-19	STPSVKQ(134)	2019-109-RS,SW&T	FAU 3512	Pavement	1-78660-3000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/28/2022		10	9.00	0.00	No		

## 135-62H69 Highways - Executed

(1.86-Mile) Designed Overlay, ADA Improvements: HMA removal, pavement patching, HMA resurfacing, curb ramps improvements, PMK etc. IL 137 (Buckley Road) from West of Frontenac St to IL 137 (Bobby Thompson Expwy) in the City of North Chicago in Lake Co.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-306-19	NHPPXCCY(352)	2018-136-RS-SW	FAP 352	Pavement	1-79860-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %		Prequalification Waiver
No			70	20.00	0.00		No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 136-62L19 Highways - Executed

(1.987-Mile) Standard Overlay, ADA Improvements: HMA removal, pavement patching HMA resurfacing, curb ramps improvements etc. Loc.: FAU 2714: 25th Ave, I -290 (Eisenhower Expwy) to 26th St in the Villages of Broadview and Forest Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-237-20	STPKHE9(036)	2020-047-RS&SW	FAU 2714	Pavement	1-79093-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	N/A			
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			65	18.00	0.00	No		

## 137-62M53 Highways - Executed

(13.06-Mile) Interstate 57 (I-57) between Kankakee County Line and Steger Rd. (Including rest areas and weigh stations). Scope includes standard overlay, Class A patching, rest area improvements, weigh station repairs, bridge deck sealing located within Villages of Peotone, Monee and University Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-370-20	NHPPXIL3(358)	2020-164-RA-WS-RS	FAI 57	Pavement	0-01527-1003 0-02114-1000 1-80048-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch		Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		10/31/2022		10	18.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 138-62P45 Highways - Deleted

(3.05-Mile) Water main replacement, intersection reconstruction, roadway reconstruction of Wood St / Ashland Ave from north of Thornton Rd to 138th St, bridge rehabilitation, sidewalk, shared-use path roadway lighting, and aesthetic landscaping located in the City of Harvey, Villages of Dixmoor and Riverdale. , (3.05-Mile) Water main replacement, intersection reconstruction, roadway reconstruction of Wood St / Ashland Ave from north of Thornton Rd to 138th St, bridge rehabilitation, sidewalk, shared-use path roadway lighting, and aesthetic landscaping located in the City of Harvey, Villages of Dixmoor and Riverdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-238-21	N/A			Pavement	1-90046-5100 1-90046-5200 1-90046-5300
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45		No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2022		5	Pending	Pending	No	

## 139-62P68 Highways - Executed

(1,900-Ft) Dry land bridge extension; replacement of existing sidewalk and shared-use path; and aesthetic landscaping of US 6 / IL 7 (159th St) from 104th Ave to east located in the Village of Orland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Cook	C-91-033-22	N/A	2021-150-BY	FAP 351	Bridges	1-80947-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	10/31/2022		5	16.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 140-62R34 Highways - Executed

(133.2-Mile) The improvement consists of Litter/ Debris Removal from edge of pavement to the Pedestrian Barrier on I-80 expressway from I-294 to I-355.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will Cook	C-91-146-22	N/A	2021-080-L	FAI 80	Miscellaneous	N/A
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	Yes	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		06/02/2023			0.00	0.00	No

## 141-64D78 Highways - Executed

0.86 Mi along IL 40 - Standard overlay, milling and ADA Improvements from 0.1 Mi N of Lynn Blvd and 0.1 Mi N to 0.1 Mi S of LeFevre Rd; reconstruction and ADA improvements from Lynn Blvd to 0.1 Mi N of LeFevre Rd in Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-176-09	STPERGY(028)	9R & 9RS-3	FAP 646	Pavement	2-15400-0100 2-15400-0200
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No					4.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 142-64R37 Highways - Executed

Cleaning and painting of structural steel of SN 037-0080 carrying IL 84 over Green River and SN 037-0114 carrying TR 330 over I-80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Henry	C-92-023-22	STPE0A5(414)	(37-5HB)BP & (2XBR) BP	FAI 80 FAU 5861	Painting Bridges	0-01375-2000 0-01375-2001
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				25	0.00	0.00	No

## 143-66H63 Highways - Executed

Project consists on milling and resurfacing I-57 interstate and Buckley interchange ramps in Iroquois County. The project length is 6.9 miles. The work also includes structural upgrades, underdrain removal / replacement, guardrail upgrades and grading/shaping ditches. Resurfacing on Buckley Interchange ramps shall be accomplished at night.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Iroquois	C-93-081-21	NHPP2DQR(624)	(38-7,38-6)RS	FAI 57	Pavement	3-05738-0130	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			100	8.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 144-68G58 Highways - Executed

Bridge washing of nine (9) bridges over the Illinois River in Tazewell, Mason, and Marshall Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-081-21	STPSLFZ(656)	D4 BRIDGE WASHING	VARIOUS	Bridges	0-01270-4002
	Mason			2022			0-01270-4003
	Marshall						

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	0.00	0.00	No

## 145-72M32 Highways - Executed

Sealing the decks, parapets and concrete bridge approach pavement on multiple structures on various routes in Logan and Sangamon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-132-20	STPRC7C(285)	D6 BRIDGE DECK	VARIOUS	Bridges	6-00652-0800
	Logan			SEALING 2020-1			6-00652-0801
							6-00652-0802
							6-00652-0803

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 146-74A58 Highways - Executed

Sealing the bridge decks on 90 structures on various routes in Effingham, Fayette and Macon Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-155-21	STPJBDN(260)	D7 BRIDGE DECK SEALING 2022-1	VARIOUS	Bridges	7-50355-2022 7-50355-2122
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				45	0.00	0.00	No

## 147-87760 Local Roads - Executed

Roadway reconstruction, Curb and gutter, storm sewers, landscaping, streetscape, lighting, and pavement markings on North Central Street, from Crescent St. to East 3rd. Street, and on East 2nd Street from the IC Railroad to North Central Street, and on East Front Street from North Central St. to North Main Street in Gilman.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-111-21	B8GH(108)	19-00026-00-PV (GILMAN)	NORTH CENTRAL STEET	Pavement	0-01043-3004 3-10728-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				260	5.00	0.00	No



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 148-87773 Local Roads - Executed

Replace the bridge carrying TR 70 over Mud Creek, 2.5 miles southeast of Manville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-008-22	NQQE(685)	18-17119-02-BR	TR 70	Bridges	3-10648-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	6.00	0.00	No

## 149-87774 Local Roads - Executed

Replace the bridge carrying TR 244 over Gooseberry Creek, 2.5 miles north of Emington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-009-22	1R0F(397)	18-29131-00-BR	TR 244	Bridges	3-10649-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting	Completion Date		Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	3.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 150-87775 Local Roads - Executed

Resurfacing Weston Road from 900N Road/McLean County Line to 1650N Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-010-22	1KLQ(976)	18-00120-03-RS	CH 10	Pavement	3-10681-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				30	7.00	0.00	No

## 151-87784 Local Roads - Executed

Sidewalk construction and replacemnt at various locations within Princeton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
2 / 3	Bureau	C-93-042-15	LFR5(410)	14-00076-00-SW (PRINCETON)	VARIOUS	Miscellaneous	0-01755-3003	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			35	6.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 152-93779 Local Roads - Executed

Pavement removal, curb and gutter, brick pavers, sidewalks, resurfacing, streetscape, lighting, and pavement markings on Capital Avenue from North Street to South Street in Mt. Sterling.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown	C-96-038-22	1M7T(022)	16-00017-02-RS (MT. STERLING)	CAPITAL AVENUE	Pavement	0-01043-6001 0-01043-6002 6-10893-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		12/16/2022			4.00	0.00	No

## 153-95909 Local Roads - Executed

Resurfacing, sidewalks, curb and gutter, patching, and pavement markings on Dewitt Avenue, from east of 14th Street to Logan Street in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-001-22	90N3(693)	19-00309-00-RS (MATTOON)	FAU 7666	Pavement	7-10925-0000 7-10925-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				70	3.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 154-95910 Local Roads - Executed

Replace the bridge carrying CH 16 over Bishop Creek, 3.0 miles west of Dieterich.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
4 / 7	Effingham	C-97-012-22	ESWG(850)	17-00098-00-BR	FAS 1712	Bridges	7-10840-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No			60	6.00	0.00	No		

## 155-97767 Local Roads - Executed

Construction of a roundabout at Palmer Creek Road and Quarry Road in Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-010-23	7EW9(331)	18-00054-01-PV/19-00054-02-RS	FAU 9311	Pavement	8-10738-0000 8-10738-0010 8-11022-0004
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				60	18.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 156-99674 Local Roads - Executed

Resurfacing, HMA shoulders, pavement markings, and raised reflective markers on Elkhville Road from IL 127 to Haulage Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-026-18	K7W6(508)	17-00178-00-RS	FAS 1916	Pavement	9-10582-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				85	0.00	0.00	No

## 157-61G85 Local Roads - Executed

Pavement reconstruction, resurfacing, curb and gutter replacement, sidewalk replacement, storm sewer, traffic signal improvements and pavement markings on Clavey Road, from 0.4 miles east of US 41 to Green Bay Road in Highland Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #	
1 / 1	Lake	C-91-117-16	025R(982)	15-00125-00-PV (HIGHLAND PARK)	FAU 1265	Pavement	1-21849-0000	
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification			
45	No	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver		
No	07/28/2023		10	22.00	0.00	No		

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 158-62N60 Highways - Executed

(3.26-Mile) Resurfacing HMA pavement and shoulders, restriping pavement marking lines, making existing curb ramps ADA compliant, and described herein along IL-47, from Burlington Rd to IL-64 (North Ave) in the villages of Lily Lake and Campton Hills, Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-133-21	NHPPAW3Z(717)	2021-026-RS	FAP 326	Pavement	1-80614-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				35	13.00	0.00	No

## 159-72E46 Highways - Withdrawn

Milling and resurfacing on IL 10 from 0.1 miles east of the Mason County line to 2.5 miles east of New Holland and culvert replacement at a ditch 0.8 miles east of the Mason County line. (SN 054-7009) , Milling and resurfacing on IL 10 from 0.1 miles east of the Mason County line to 2.5 miles east of New Holland and culvert replacement at a ditch 0.8 miles east of the Mason County line. (SN 054-7009)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-068-22				Pavement	6-00429-0100 6-00746-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				65	Pending	Pending	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 160-74963 Highways - Executed

7.5 miles of designed overlay and culvert replacement on US 40 / IL 185 from Kaskaskia River Bridge to 0.1 miles east of US 51 and US 51 from US 40 / IL 185 east of Vandalia to 0.2 miles south of Shobonier Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-041-20	NHPP-STPKT36 (391)	(23,24,24-2)RS-2	FAP 322 FAP 752	Pavement	7-50937-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	3.00	0.00	No

---

## 161-93776 Local Roads - Executed

Replace the bridge carrying CH 12 over Lake Fork Creek, 1 mile east of Broadwell.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-065-21	21V4(989)	17-00091-01-BR	CH 12	Bridges	6-10800-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	4.00	0.00	No

---

## 162-95912 Local Roads - Rejected

Remove and replace two structures to carry Reas Bridge Road over Lake Decatur.

---

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 163-97752 Local Roads - Executed

Pavement widening, HMA and PCC pavement, storm sewer, curb and gutter, replace the deck on the structure over the tributary to Richland Creek, pipe culverts, guardrail, pavement markings, and traffic signal improvements on Frank Scott Parkway from west of Old Collinsville Road to west of Green Mount Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-014-21	1362(395)	13-00301-15-PW	FAU 9330	Pavement	8-10675-0000 8-10675-0010
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				240	20.00	0.00	No

## 164-72A26 Highways - Executed

Bridge deck replacement on SN 011-0010 and full bridge replacement of SN 011-0011, both located on IL 29 southeast of Taylorville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-027-14	NHPPFOZQ(065)	(4B-1)BR; (4HB)D,BRR	FAP 75	Bridges	6-01054-0000 6-01055-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/01/2022			7.00	0.00	No	



# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 165-74637 Highways - Executed

2.6 miles of resurfacing, median curb repair, ADA upgrades, signal improvements and bridge joint replacement and repairs on Old US 51 Business from IL 121 to I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-083-13	NHPPCXFL(626)	(48Z2&3,50Z2&3,50R) RS-3	FAP 710	Pavement	7-50873-0000 7-50873-0500
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative		Target Market Program	QP Certification
45		No	No	No		No	N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				150	3.00	0.00	No

## 166-70D64 Highways - Executed

Bridge deck overlay on I-55 from N of Lexington to Livingston Co. line for a gross length of 9.96 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-025-19	NHPPDM2U(328)	(57-1, 57-2)BDS	FAI 55	Bridges	5-53276-0000
Award Period		Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program		QP Certification
45		No	No	No	No		N/A
Pre-Bid Meeting		Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No				120	2.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

## 01A-WH016 Aeronautics - Executed

Construct, light, and mark parallel taxiway to Runway 36 End: South End Connector

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Whiteside	SQI 4895 WHITESIDE COUNTY	317SBGPTBD	Pavement Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		62		7.00	0.00	No

## 02A-SH030 Aeronautics - Rejected

Airfield Lighting Rehabilitation: MIRLs, PAPIs, REILs

## 03A-CR007 Aeronautics - Executed

Maintenance Rehabilitation of Runway and Taxiway: Crack Seal, Emulsified Asphalt Seal Coat and Remarking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
5 / 9	White	CUL 4789 CARMi MUNICIPAL	317SBGPTBD	Pavement

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		28		0.00	0.00	No

# Letting Summary Report

Letting Date: March 11, 2022 Volume 025, No. 005

Current Date: August 04, 2025

**1LR-M2105** DNR - Active

The Ledford Strip Mine Reclamation Project is for the elimination of public health and safety hazards by the Illinois Department of Natural Resources using federal abandoned mined lands funds. The project site is located approximately 1.5 miles southwest of the City of Harrisburg in Section 5, Township 10 South, Range 6 East, Saline County, Illinois. This site can be reached by traveling from Harrisburg southwest on Illinois Route 45 for approximately 1.2 miles and then south on Blue Hole Road for approximately 1.5 miles. The site is primarily located on the west side of Blue Hole Road. A voluntary pre-bid meeting is scheduled for this project at 1:00 p.m., Tuesday, February 22, 2022. All interested prime and subcontractors are encouraged to attend. In accordance with the requirements of the Project Labor Agreement Act (30 ILCS 571), this project contains a Project Labor Agreement.

Reg / Dist	Counties	Project #	Name	Major Work Categories			
0 / 0	Saline	AML-GSIE-2105	Ledford Strip Mine Group Reclamation Project				
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No				7.00	0.00	No	

**01W-FR444** DNR - Active

Work will involve installing temporary causeways to facilitate installation of riprap to stabilize the banks of a channel and islands which are adjacent to a run of the river dam, removing and replacing concrete sidewalks, and repairing undermined sidewalks with non-shrink grout. The upper divider island acts integrally with the main river dam. The dam is located on the Fox River in Yorkville, Illinois, Kendall County. The channel and Divider island were constructed in 2010.

Reg / Dist	Counties	Project #	Name	Major Work Categories			
0 / 0	Kendall	FR-444	Yorkville Dam Erosion Repair				
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No				5.00	0.00	No	