

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**001-46607** Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of repairing various widths of pavement marking including lines, letters, numbers and symbols.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-017-23	N/A	D 3 HT PVMNT MRK RPR 23-17	VARIOUS	Miscellaneous	0-01476-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2024			0.00	0.00	No

**002-46608** Highways - Executed

This project is located on various highways, freeways and expressways throughout District 3. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-018-23	N/A	D 3 REFLECTOR REPL 23-18	VARIOUS	Miscellaneous	0-01826-3001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	09/30/2023			0.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**003-46609** Highways - Executed

This project is located on various highways, freeways and expressways in the following counties in District 3. Livingston, Grundy, Kankakee, Iroquois, and Ford. This work consists of removing and replacing raised reflective pavement markers and reflectors.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	M-60-019-23	N/A	D 3 REFLECTOR REPL 23-19	VARIOUS	Miscellaneous	0-01826-3002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2023			0.00	0.00	No	

**004-46613** Highways - Executed

This work shall consist of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker castings and placing new raised reflective pavement marker castings within the limits shown on each individual work order.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	M-60-021-23	N/A	D 2 REFLECTOR REPL 23-21	VARIOUS	Miscellaneous	0-01826-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**005-62N62** Highways - Executed

(1.22-Mile) Smart Overlay and ADA Improvements on IL 56 (Butterfield Road) from Church Road to DuPage County Line in the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-135-21	NHPPN84M(597)	2021-040-RS	FAP 365	Pavement	1-80870-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	19.00	0.00	No	

**006-62N73** Highways - Executed

(1.31-Mile) Smart Overlay and ADA Improvements on Dixie Hwy from 149th Street to 159th Street in the City of Harvey, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-146-21	NHPPIJ0H(401)	2021-046-RS	FAP 370	Pavement	1-80849-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	22.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**007-62T98** Highways - Executed

(172.9-Ft) The proposed improvement consists of partial removal and replacement of culvert located on IL 60 at the Ditch (West of Peterson Road) in the Village of Round Lake, Lake County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-328-22	N/A	FAP 0535 22 HW	FAP 535	Bridges	0-02177-1015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**008-62U00** Highways - Executed

(291-Ft) Proposed improvement consists of bridge girder repair of the structure located on I-55 at BNSF RR in the City of Chicago, Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-315-22	N/A	FAI 55 22 BNSF RR	FAI 55	Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**009-62U49** Highways - Executed

(1,932-Ft) Bridge Preservation Project: bridge repair, joint replace/ repair and deck sealing on bridge carrying 127th Street over Railroads (Metra) (0.5 miles west of I-57). Located in the City of Blue Island in Cook County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-065-23	NHPP5UNY(318)	FAP 344 22 BR	FAP 344	Bridges	0-01292-1006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	16.00	0.00	No	

**010-62U55** Highways - Executed

This contract consists of debris and litter cleaning along I-55 from I-355 to IL-43 (Harlem Ave).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Cook	C-91-087-23	N/A	FAI 55 22 LITTER 2	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**011-62U56** Highways - Executed

This contract consists of debris and litter cleaning along I-55 from I-355 to Reed Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-088-23	N/A	FAI 55 22 LITTER 3	FAI 55	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

**012-64P85** Highways - Executed

Bridge deck overlay and repairs on SN's 081-0122, 081-0123, 081-0128, 081-0129, 081-0134 and 081-0135.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-033-21	NHPPERIQ(194)	(161-1B-1,2&161-1HB-9)BDR	FAI 88	Bridges	2-20295-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	0.00	0.00	No	

**013-64R45** **Highways - Rejected**

Removal of dead trees along State maintained routes.

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**014-64S01** Highways - Executed

10.6miles pavement patching from IL 72 (E) in Byron to Beltline Road South of Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle Winnebago	C-92-121-22	N/A	D2 PP 2023-03	FAS 742	Pavement	0-02177-2005 0-02177-2007 0-02177-2008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

**015-64S04** Highways - Withdrawn

Bridge joint replacement and misc bridge repairs carrying SN 098-0065 over I-88.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-123-22	N/A			Bridges	0-02177-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**016-64S23** Highways - Executed

SN 098-0034 Bridge Deck Grinding over the Rock River 1.5 MI W of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-039-23	N/A	(110BR)BR	FAS 1198	Bridges	2-22102-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**017-66F93** Highways - Executed

This project is located at the I-55 and IL 17 interchange, beginning at Sta. 32+90 and ending at Sta. 66+40, for a total of 0.63 miles, and includes the removal of SN 053-0014 and replacement with SN 053-0193. Other work includes HMA milling and resurfacing, pavement marking and raised reflective pavement markers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-098-22	HIBRIU1X(141)	(53-1HB)BR	FAI 55	Bridges	3-53114-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	8.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**018-66M19** Highways - Executed

This project consists of 8.0 miles of shoulder widening and rumble strip installation on IL 49 from 725 ft south of E 1200N Rd to just south of E 2000N Rd in Iroquois County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-036-22	HSIPBZ8(659)	(135,136)SFY	FAP 840	Miscellaneous	3-47470-2206
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	8.00	0.00	No	

**019-66M33** Highways - Executed

This project is located in LaSalle county, on I-80 over Fox River, 2.5 mile east of IL 23, Latex Overlay and bridge deck repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-099-22	NHPP1HU2(760)	[(50-4)BR]BR	FAI 80	Bridges	3-50231-0000 3-50232-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**020-66M42** Highways - Executed

This work is located on FAP Route 840 (IL 49) beginning at the intersection of IL 49 and IL 24 (L.M. 0.00) and ending at the Vermilion County Line (L.M. 21.50) This work consists of Class B pavement patching and related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-067-22	N/A	(136,135,123)PP	FAP 840	Pavement	0-02177-3013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**021-66M69** Highways - Executed

This project is located on county highway 13 over I-80, 0.45 mi west of the I-80 and I-39 interchange, and 6th Road over I-80, 0.57 mi east of the I-80 and I-39 interchange, in LaSalle county. Latex overlay, Bridge deck repairs.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-093-22	NHPPKP9C(983)	[(50-2)BR-10,BR-13] BJR,BDR	FAI 80	Bridges	3-50093-0000 3-50125-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**022-66M70** Highways - Executed

Bridge Approach removal and replacement, resurfacing, guardrail removal, and re-installation and pavement marking on IL 26 over Big Bureau Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-094-22	N/A	(116 BR)I	FAP 316	Bridges	3-64720-2301
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

**023-66M75** Highways - Executed

Bridge Repairs at SN 053-0027, 2.5 mi. east of IL 23 and SN 053-0167, 2.8 mi. east of IL 23.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-102-22	N/A	((108BR-2,108BR-3) BRR	FAP 649	Bridges	0-02177-3009 0-02177-3012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	11.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**024-66N14** Highways - Executed

Milling, resurfacing at the Gibson City Maintenance Facility located at 401 S. Illinois Dr. just east of Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-035-23	N/A	(915S)RS,MG	S. ILLINOIS DRIVE	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**025-66N20** Highways - Executed

Repair and maintain Traffic signal, Flashing beacons and Roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-050-23	N/A	D3 LIGHTING REPAIR 2023-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**026-66N21**      **Highways - Withdrawn**

Repairing and maintaining traffic signals, flashing beacons, and roadway lighting in various counties in District 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Various	C-93-051-23	N/A	D3 LIGHTING REPAIR 2023-2	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2025			0.00	0.00	No	

**027-68G37**      **Highways - Executed**

Microsurface (1-Pass) on US 34 along Biggsville Bypass.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-058-21	NHPPNVE0(902)	(6-1,7-2)	FAP 313	Pavement	4-02024-2112
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**028-68H13** Highways - Executed

Centerline joint repair on IL 8/US 150 (Washington/Camp Streets) from east of Main Street to east of Rosedale Street in East Peoria in Tazewell County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-051-22	N/A	50-I-2;(36,37)I-4	FAP 399	Pavement	0-02177-4011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**029-68H57** Highways - Executed

Installation of fiber optic cable within existing conduit along US 150 (War Memorial Drive) from IL 29 interchange to Koerner/Trigger Road in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-040-23	N/A	D4 ITS SYSTEM 2023-2	FAP 317A FAU 6675	Electrical Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**030-70840** Highways - Executed

8.231 miles, 3P Policy Standard Overlay, Cold Milling, Guardrail, Culvert Replacement, ADA Improvements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Vermilion	C-95-022-11	NHPPJF6C(825)	48RS-6&(48Z-2)RS-3& (48X-3)CR	FAP 332	Pavement	5-53968-0000 5-53968-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	6.00	0.00	No	

**031-70992** Highways - Executed

9.63 Miles of Designed Overlay ADA Improvements from ILL 48 to Cerro Gordo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-017-21	STPPRA7(805)	(10,M-15D,27,205,206) RS-2	FAP 760	Pavement	5-53001-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**032-70996** Highways - Executed

4.992 miles of resurfacing (3P) standard overlay, DeWitt County Line to WCL of Mansfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-052-12	STPZ86G(391)	(10,11)RS-3	FAS 1517	Pavement	5-53005-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

**033-70A58** Highways - Executed

2.23 Mi, Standard Overlay ADA Improvements, Clearwater Ave to Old Route 66 in Bloomington/Normal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-009-14	NHPPFFGA(192)	(2)RS-5	FAP 704	Pavement	5-53043-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**034-70E29** Highways - Executed

West Parking Lot Resurfacing with ADA Improvements, Paris Headquarters Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-010-20	N/A	D5 PARKING LOT 2023 -1	PARIS HQ PARKING LOT	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

**035-70E86** Highways - Executed

Resurfacing (3P) Standard Overlay of F.A.P. 693 (ILL 9) from 0.4 Mi E of ILL 165 to Arrowsmith Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-070-21	STP6RR5(530)	(21,22)RS-4	FAP 693	Pavement	5-53374-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**036-70F30** Highways - Executed

7.281 Miles of Micro-Surfacing 1 Pass and Crack and Joint Sealing on US 24 from Mclean St. in Gridley to 0.4 mile West of 1-55 at Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-061-22	NHPP40NW(644)	(28)RS-5&(29,30)RS-3	FAP 317	Pavement	5-53262-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

**037-70F46** Highways - Executed

Length N/A, Patching Parking Improvement Drainage, Champaign Complex.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-056-21	N/A	CHAMPAIGN IMP 2023 -1	DIST 5 STORAGE FACILITY	Miscellaneous Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**038-70G08** Highways - Executed

2.615 Miles of Interstate Smart Overlay on I-74 from 0.4 Mile North of I-55 Business to 0.3 Mile East of US 51 at Bloomington and 1-55 Business from I-55 to 0.4 Mile North.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-060-22	NHPP1DSY(203)	(57-7)RS-3,(57-20)RS-4	FAI 74A	Pavement	5-53448-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	7.00	0.00	No	

**039-70G19** Highways - Executed

Class A Patching (Special) on 1-74 in DeWitt and Piatt Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt Piatt	C-95-033-23	N/A	D5 CM PATCH 2023-1	FAI 74	Pavement	0-02177-5008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**040-70G21** Highways - Executed

9.452 miles of patching on US 51 from IL 54 in Clinton to the McLean County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-030-23	N/A	CM2023-5010	FAP 322	Pavement	0-02177-5010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**041-70G22** Highways - Executed

0.587 miles, patching, Prospect Ave to State St in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-037-23	N/A	(32)I	FAP 804	Pavement	0-02177-5011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**042-70G23** Highways - Executed

0.375 Mile of Standard Overlay from Salt Fork River to Main Street in Sidney.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-023-23	N/A	(89-15)I	FAS 516	Pavement	0-02177-5012
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	4.00	0.00	No	

**043-72706** Highways - Executed

Patching on I-55 at the IL 10 overhead.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-069-23	N/A	54-4PP	FAI 55	Pavement Miscellaneous	0-02177-6027
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**044-72G00**      Highways - Executed

8.1 miles of overlay, parking lanes, guardrail replacement, drainage improvements and AD improvements on IL 61 and IL 101 from IL 94 in Bowen through Augusta to the Schuyler County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-033-13	STPVPAK(372)	(102RS-10, 119RS-3) SW,I	FAP 713	Pavement	6-00427-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	9.00	0.00	No

**045-72M82**      **Highways - Withdrawn**

1 mile of standard overlay, concrete curb and gutter, ADA improvements and traffic signal improvements on 6th Street from north of Stanford Avenue to Myrtle Street in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-104-21				Pavement	6-00877-0000 6-00877-0300

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	Pending	Pending	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**046-72N03** Highways - Executed

5.3 miles of cold milling, designed overlay and drainage improvements on IL 54 from 0.2 miles east of Prairie School Road to the Logan County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-129-21	STPTJPM(349)	1RS-4	FAP 71	Pavement	6-00900-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	8.00	0.00	No	

**047-74974** Highways - Executed

12.4 miles of resurfacing and new shoulders on IL 1 from 1350 North to 0.3 miles north of the Crawford County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-056-20	NHPP-HSIP2Q66 (160)	(1,25,24,23)RS-4	FAP 332	Pavement	7-50938-0000 7-76910-8727
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	7.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**048-74A85**      **Highways - Withdrawn**

Culvert removal and precast concrete culvert placement at 5 entrance locations on TR 183A (East 1000th Avenue) in Palestine.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Crawford	C-97-185-21	N/A			Pavement Miscellaneous	0-02177-7002
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			25	Pending	Pending	No	

**049-74A93**      **Highways - Executed**

8.8 miles of crack and joint sealing from the Marion County line to the Effingham County line.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Fayette Clay	C-97-022-22	NHPPK4DE(399)	D7 CRACK SEALING 2023-3	FAI 57	Pavement	7-52797-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**050-74B22** Highways - Executed

8.6 miles of resurfacing on IL 133 from IL 32 at Lovington to the Douglas County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Moultrie	C-97-087-22	STP1AVQ(632)	119RS-3	FAP 749	Pavement	7-52812-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	5.00	0.00	No	

**051-74B24** Highways - Executed

3.7 miles of crack and joint sealing on I-57 from the Cumberland County line to 0.5 miles west of US 45 at Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-089-22	NHPP7FBM(602)	D7 CRACK SEALING 2023-5	FAI 57	Pavement	7-52827-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**052-74B36** Highways - Executed

Bridge painting on SN 058-0091 on I-72 at the Argenta interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-104-22	NHPPZVI3(050)	D7 BRIDGE PAINTING 2023-1	FAI 72	Bridges	0-01292-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

**053-74B44** Highways - Executed

Tree removal on IL 33 from 0.5 miles north of US 50 to 0.5 miles south of US 50.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-114-22	N/A	D7 TREE REMOVAL 2023-2	FAP 781	Miscellaneous	0-02177-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

**054-74B50** Highways - Rejected

7.9 miles of longitudinal joint repair on I-72 from US 36 to US 51.

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**055-74B69** Highways - Executed

Removal of dead trees along I-70 and US 40 in Cumberland County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-013-23	N/A	D7 TREE REMOVAL 2023-3	FAI 70	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	04/01/2024			0.00	0.00	No	

**056-74B84** Highways - Executed

Fence replacement at the Decatur Maintenance Yard.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-031-23	N/A	D7 FENCING 2023-1	FAU 7424	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**057-74C06** Highways - Executed

Guardrail repair at specific locations due to motorist damage and on call repair of guardrail.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-055-23	N/A	D7 GUARDRAIL	2023-2 VAROIOUS	Miscellaneous	0-02177-7014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/30/2023			0.00	0.00	No	

**058-76K86** Highways - Executed

Deck sealing on the Martin Luther King Bridge (SN 082-6001) carrying Illinois Avenue over the Mississippi River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-080-21	NHPPP8TY(397)	1-BR, BDS-3	FAP 799	Bridges	8-00296-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**059-76M82** Highways - Executed

1.7 miles of resurfacing and ADA improvements on IL 111 from 0.1 miles south of Pontoon Road to 0.1 miles south of Horseshoe Lake Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-023-20	STPWRLK(249)	(6-1,6-2)RS-3	FAP 582	Pavement	8-00519-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

**060-76M83** Highways - Executed

4.6 miles of resurfacing, ADA improvements and intersection improvements on IL 157 from St. Louis Street to South University Drive in Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-024-20	NHPP-STP6043(538)	(65,65-1)RS-5	FAP 592	Pavement	8-00696-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	10.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**061-76P65**      **Highways - Withdrawn**

1.5 miles of resurfacing and ADA improvements on US 50 from 0.1 miles west of Schantz Road to Anne Avenue in O-Fallon.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	St. Clair	C-98-103-21				Pavement	8-00826-0000 8-00826-1000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			40	Pending	Pending	No	

---

**062-76R60**      Highways - Executed

Applying oil and chip at various maintenance yards in District 8.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	Various	C-98-135-22	N/A	DIST 8 SEAL COAT 2023-1	VARIOUS	Pavement	N/A
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	0.00	0.00	No	

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**063-76R63** Highways - Executed

Bridge joint repair and replacement on SN 060-0077 carrying US 40 over Silver Creek, 1.6 miles west of IL 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-138-22	N/A	T-2BJR	FAP 793	Bridges	0-02177-8006 8-00970-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	8.00	0.00	No	

**064-76R64** Highways - Withdrawn

Bridge joint replacement and repair on SN 014-0015 carrying IL 127 over NS Railroad, 0.2 miles north of IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-139-22	N/A			Bridges	0-02177-8007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**065-76R72** Highways - Executed

1.3 miles of partial and full depth patching on IL 16 from Mounds Street in Jerseyville to 1.3 miles east of Mounds Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Jersey	C-98-147-22	N/A	(57,113)PP	FAP 325	Pavement	0-02177-8016
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

**066-76R75** Highways - Executed

Resurfacing and patching on Pocahontas Avenue / Freys Meadow from Pokey Road to 1 mile west of Pokey Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-150-22	N/A	(3-2)RS-1,3(1,2)RS-2	FAS 766 FAI 70	Pavement	0-02177-8019
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**067-76R76** Highways - Executed

0.8 miles of patching and resurfacing along Collins Street/Huey Road/County Highway 4 from US 50 to 0.2 miles south of Sherman Street.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-151-22	N/A	25RS-2	FAS 788	Pavement	0-02177-8020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	9.00	0.00	No	

**068-76R90** Highways - Executed

19.6 miles of intermittent pavement patching on I-55 and its connecting ramps from I-270 to the Macoupin County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-053-23	N/A	60-(1,2,3)PP	FAI 55	Pavement	0-02177-8024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	14.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**069-78824** Highways - Executed

Embankment stabilization on IL 146, 0.3 miles west of the Pope County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Johnson	C-99-101-20	N/A	111SLP-1	FAP 885	Pavement	0-02177-9017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

**070-78918** Highways - Executed

Superstructure repairs on SN 100-0072 carrying IL 37 over Crab Orchard Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-020-22	N/A	D9 BRIDGE REPAIR 2022-6	FAS 2887	Bridges	9-00926-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**071-78921** Highways - Executed

Approach slab repair, HMA widening and waterproofing with HMA overlay on SN 091-0068 carrying IL 127 over Clear Creek south of Alto Pass; approximately 0.16 miles south of Brown Section Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-027-22	HBFPV5XT(350)	D9 BRIDGE OVERLAY 2023-3	FAS 1909	Bridges	9-00714-2322

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

**072-78939** Highways - Executed

Bridge deck overlay on SN 044-0012 carrying IL 37 over an abandoned railroad, 0.2 miles south of Cypress and bridge deck overlay on SN 039-0057 carrying IL 149 over Little Muddy River, 2 miles east of Desoto.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson Johnson	C-99-045-22	COVD-HBFPJLFA (906)	D9 BRIDGE OVERLAY 2023-5	FAP 726 FAP 873	Bridges	9-00714-2321 9-00714-2343

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**073-78968** Highways - Executed

Bridge superstructure repair on SN 064-0029 carrying US 45 over I-24, 3.5 miles east of Metropolis and bridge joint repair on SN 044-0051 carrying Central Hill Road over I-24, 1.8 miles north of the Massac County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac Johnson	C-99-011-23	N/A	D9 BRIDGE REPAIR 2023-1	FAI 24	Bridges	0-02177-9009 0-02177-9011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

**074-78984** Highways - Executed

Upgrading the traffic signal communication systems at 8 signalized intersections on IL 1 / IL 14 in Carmi.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-029-23	N/A	(3X,4-2B,3)TS-5	FAP 332	Electrical	0-02177-9013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**075-78991** Highways - Executed

Placement of riprap on the fore slope of the east roadside ditch on IL 242 at Blairesville Road, approximately 3.3 miles north of McLeansboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-038-23	N/A	102DR-1	FAP 776	Pavement	0-02177-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

**076-78993** Highways - Executed

Patching and ADA improvements on US 51 (Washington Avenue) at 14th Street in Cairo.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-040-23	N/A	(138Z)T-1	FAP 14	Pavement	0-02177-9004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**077-61J22** Local Roads - Executed

Resurfacing Harger Road from Spring Road to the Westbound I-88 Ramp in Oak Brook.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-196-22	JG5E(926)	22-00053-00-RS (OAKBROOK)	FAU 1446	Pavement	1-22532-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	13.00	0.00	No	

**078-61J27** Local Roads - Executed

Resurfacing Covington Drive from Schick Road to Brighton Drive; Brighton Drive from Covington Drive to Army Trail Road; Comden Drive from Covington Drive to Gazy Avenue; Fox Court from Covington Drive to Gary Avenue; all in Bloomingdale.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-239-22	XJBL(596)	20-00072-00-RS (BLOOMINGDALE)	VARIOUS	Pavement	1-22529-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	22.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**079-61J34** Local Roads - Executed

Resurfacing Devon Avenue from west of Spruce Avenue to East of Busse Road in Elk Grove Village.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-170-22	7BDM(852)	21-00075-00-RS(ELK GROVE VILL)	FAU 1346	Pavement	1-22456-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/29/2023		5	23.00	0.00	No	

**080-61J37** Local Roads - Executed

Resurfacing, patching, sidewalks and sod restoration along 71st Street from the west coporate limits to Dunham road in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-030-22	SG9I(319)	21-00116-00-RS (DOWNERS GROVE)	FAU 1533	Pavement	1-22442-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	21.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**081-61J41** Local Roads - Executed

Resurfacing Woodward Avenue from the south village limits to 63rd Street in Downers Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-028-22	PW1X(274)	21-00115-00-RS (DOWNERS GROVE)	FAU 2593	Pavement	1-22441-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	23.00	0.00	No	

**082-61J43** Local Roads - Executed

Superstructure replacement with substructure repairs, with concrete approach slabs on Parkview Drive over Addison Creek and on Palmer Avenue over Addison Creek in Northlake

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-003-23	JUC2(911)	20-00098-00-BR (NORTHLAKE)	MUN 4070 MUN 3000	Bridges	1-22420-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**083-61J46** Local Roads - Executed

Resurfacing on Concord Drive from Gordon Road to Galena Road in Montgomery.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kendall	C-91-073-23	HWEB(787)	22-00059-00-RS (MONTGOMERY)	FAU 3789	Pavement	1-22531-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	18.00	0.00	No	

**084-61J47** Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter along Norris Road from the north corporate limits to the south corporate limits of Sugar Grove.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-072-23	SW8G(363)	22-00032-00-RS (SUGAR GROVE)	FAU 2303	Pavement	1-22534-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**085-61J50** Local Roads - Executed

Resurfacing, patching, sidewalks, curb and gutter, and landscaping along Edgelawn Drive from Garfield Avenue to Jericho Road in Aurora.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-069-23	XRYN(578)	22-00355-00-RS (AURORA)	FAU 2504	Pavement	1-22535-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	16.00	0.00	No	

**086-61J51** Local Roads - Executed

Traffic signal modernization, ADA improvements, and pavement markings on Walkup Road/Crystal Lake Road from Bull Valley to Hillside.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-079-20	YNA2(285)	19-00511-00-SP	FAU 85	Electrical	0-00107-1007 1-22530-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**087-61J56** Local Roads - Executed

Resurfacing Burlington Avenue from the west village limit to Prospect Avenue in Clarendon Hills

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-094-23	0ANQ(463)	22-00050-00-RS CLARENDON HILLS	FAU 1488	Pavement	1-22528-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	21.00	0.00	No	

**088-74C18** Highways - Rejected

Repairing, replacing, servicing and maintaining various electrical systems throughout District 7.

**089-76R41** Highways - Rejected

1.5 miles of pavement patching with ultra-thin bonded wearing course on IL 161 from Beech Street to Pleasant Avenue.

**090-78992** Highways - Executed

Deck sealing on various bridges in Jackson, Perry and Jefferson Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-039-23	N/A	D9 DECK SEAL 2023-2	VARIOUS	Miscellaneous Bridges	9-00711-2300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**091-85740** Local Roads - Executed

Resurfacing 7th Street from 12th Avenue to 16th Avenue in Moline.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-015-20	2L77(943)	19-00269-00-RS (MOLINE)	FAU 5827	Pavement	2-10580-0000 2-10580-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**092-87797** Local Roads - Executed

HMA overlay with aggregate shoulders on CH 8 from CH 12 to US 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-010-23	5T7Q(011)	19-00270-00-RS	FAS 188	Pavement	3-10682-0000 3-10682-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	7.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**093-91621** Local Roads - Executed

Resurfacing, Base course widening, concrete curb and gutter and rumble strips on CH 18 from State Street in Donvers to US 150.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-001-24	ME06(896)	20-00038-06-RS	FAS 471	Pavement	0-00107-5003 0-01745-5002 5-10498-0000 5-10498-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	5.00	0.00	No

**094-91629** Local Roads - Executed

Sidewalk replacement, ADA Ramps, Drainage improvements, on Moultsie Street from South Washington to Piatt Steet and at the intersection of IL 105/Wing Street in Bement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-012-23	TE3H(293)	22-00103-00-SW (BEMENT)	VARIOUS	Miscellaneous	0-01756-5001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/12/2023		5	0.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**095-93801** Local Roads - Executed

Replace the bridge carrying CH 12 over Mallard Creek, 5 miles south of Warsaw.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-091-21	KQRJ(008)	21-00138-00-BR	FAS 1600	Bridges	6-10884-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	6.00	0.00	No	

**096-93802** Local Roads - Executed

Resurfacing CH 11 from north of W2100th Avenue to south of SN 001-3303.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-054-21	HE8U(578)	19-00017-06-FP	FAS 1589	Pavement	6-10865-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	5.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**097-95928** Local Roads - Executed

Replace the bridge carrying TR 178 over Steve Branch of Shobonier.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-003-22	EDEX(677)	19-05125-00-BR	TR 178	Bridges	7-10878-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**098-95930** Local Roads - Executed

Resurfacing IL 161 Extension from the Marion County line to CH 12.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wayne	C-97-073-23	TPW(352)	21-00129-00-RS	FAS 795	Pavement	7-10988-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	3.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**099-95932** Local Roads - Executed

Replace existing pipe culverts with a single span precast deck beam bridge to carry 220 East Road over a tributary to Muddy Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-066-22	8PVT(973)	19-00125-00-BR	FAS 694	Bridges	7-10902-0000 7-10902-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	8.00	0.00	No

**100-97782** Local Roads - Executed

Replace existing structure with a single span precast, prestressed concrete deck beam bridge with approach to carry Hoover Road over Archie Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-010-22	L008(774)	18-11122-00-BR	TR 56	Bridges	8-10714-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	18.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**101-97798** Local Roads - Executed

Construct a shared-use path along Centerville Road from Main Street to Ferkel Street to Cherry in Columbia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-032-23	60QW(896)	21-00057-00-BT	UNK 0000	Pavement	0-05150-8004 8-10835-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

**102-99691** Local Roads - Executed

Resurfacing with HMA shoulders, Aggregate Shoulders, Signage, and Guardrail upgrades along Pyatt-Cutler Road from Union school Road to IL 131127.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Perry	C-99-528-12	V0Z7(747)	11-00136-00-RS	FAS 864	Pavement	0-00107-9006 9-10450-0000 9-10450-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	4.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**103-74B46** Highways - Executed

Patching and partial width resurfacing at 2 locations: 1) IL 105 from 0.1 miles east of 26th Street to Bender Drive in Decatur; 2) IL 121 at the Garfield overpass in Decatur.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
4 / 7	Macon	C-97-116-22	N/A	D7 PATCHING 2023-2	FAP 741 FAP 320	Miscellaneous Pavement	0-02177-7005
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	4.00	0.00	No	

**104-68F26** Highways - Executed

Shoulder reconstruction and slope stabilization along US 24, 0.7 mile North of IL 9 in Peoria County.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
3 / 4	Peoria	C-94-023-20	N/A	(46)SR,SLP	FAP 317	Miscellaneous	0-02177-4017
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			20	3.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**105-70E17** Highways - Executed

10.67 Miles of Designed Overlay Resurfacing from Logan Co. Line to 1.8 Miles S. of Shirley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-065-20	NHPPUR44(821)	57(8,9,10)RS-2	FAI 55	Pavement	5-53315-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			130	4.00	0.00	No	

**106-66M45** Highways - Executed

This work is located on FAS Route 340 (IL 115) beginning at the intersection of IL 115 and IL 54 in Roberts (Log Mile 0.00) and ending at the intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B pavement patching and related construction work. , This work is located on FAP Route 340 (IL 115) beginning at the Intersection of IL 115 and IL 54 (L.M. 0.00) and ending at the Intersection of IL 115 and IL 9 (Log Mile 10.57). This work consists of Class B Pavement patching and other related construction work.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-071-22	N/A	(109,110)PP	FAS 340	Pavement	0-02177-3014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**107-62U46** Highways - Executed

Trombone Mast Arm Replacement at various locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-062-23	STPD0QW(194)	2022 VAR TSM 2	VARIOUS	Electrical	0-01495-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

**108-62P67** Highways - Executed

(1,300-Ft) Improvement consists of the full replacement of the existing bridge along River Road over I-80 in Troy Township in Will County, IL. Work includes pavement reconstruction, shoulder reconstruction, guardrail replacement, retaining wall construction, construction of a multi-use path, and traffic control.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-034-22		2021-151-B	FAI 80	Pavement Bridges	1-74997-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2024		10	21.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**109-64S14** Highways - Executed

Bridge painting on SN's 089-0050, 089-0061 and 089-0044.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-010-23	STP-NHPPPGUX (661)	((177-4HB-3)(177-4HB- 4)(177-2H	VARIOUS	Bridges	0-01376-2005 0-01376-2006 0-01376-2007

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	0.00	0.00	No

**110-74A94** Highways - Executed

Routing and sealing cracks at the centerline and edge of pavement on I-57 from the Effingham County line to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Shelby Cumberland	C-97-023-22	NHPPRT7I(624)	D7 CRACK SEALING 2023-4	FAI 57	Pavement	7-52799-0000 7-52800-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	0.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**111-62U37** Highways - Executed

This improvement consists of bridge painting of structure 099-9904 on US 6/ US 52 (McDonough St) over the Des Plaines River in the city of Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-051-23	N/A	FAU 313 22 BP	FAU 313	Bridges	0-01292-1007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

**112-62U52** Highways - Executed

This contract consists of debris and litter cleaning along I-80 from I-294 (Tri-State Tollway) to I-355.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Will	C-91-068-23	N/A	FAI 80 22 LITTER	FAI 80	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	05/31/2024			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**113-62R93** Highways - Executed

(1.20-Mile) Designed Overlay, ADA Improvements project on IL 7/ 53, 0.1-Mile N. of Caton Farm Road to IL 7 (Theodore St) and Bridge deck overlay, expansion joints repair/ replace) on IL 7/ 53 at Rock Run Creek Tributary, located in the Cities of Crest Hill and Joliet in Will County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-263-22		FAP 0112 11 BJ	FAP 112	Pavement Bridges	1-78473-0000 1-81060-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	21.00	0.00	No	

**114-74B54** Highways - Executed

Bridge painting at various locations in Clark and Wabash Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash Clark	C-97-126-22		D7 BRIDGE PAINTING 2023-2	VARIOUS	Painting Bridges	0-01376-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**115-61J33** Local Roads - Executed

Resurfacing Batavia Road from east of the CN Railroad tracks to IL 159 in Warrenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-134-22	D75Y(626)	21-00041-00-RS (WARRENVILLE)	FAU 3553	Pavement	1-22445-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	23.00	0.00	No	

**116-61J48** Local Roads - Executed

Remove and replace the bridge carrying 19th/Broadway Avenue over Silver Creek. Includes HMA approach pavement, curb and gutter, ADA improvements, storm sewer, and traffic signal improvements in Melrose Park

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-138-17	70P8(911)	16-00131-00-BR (MELROSE PARK)	FAU 2406	Bridges	1-22018-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/15/2023		10	23.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**117-61J55** Local Roads - Executed

Curb and gutter, sidewalks, ADA ramps, pavement widening, shared path construction and parkway restoration on various routes in Elgin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-305-09	7FF8(480)	09-00176-00-BT (ELGIN)	VARIOUS	Pavement	1-11023-0035
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

**118-62N86** Highways - Executed

Spot improvements at 4 (four) distinct locations. Includes: Drainage Improvements.: ditch grading and shaping/ regrading, culvert replacement, proposed V-shape gutters etc. 1) 175th St: Western Ave to Dixmoor Ave in the Village of Homewood, Cook County 2) Dixie Hwy: S. of Heather Rd to Birch Rd in the Village of Homewood, Cook Co. 3) IL 113: W. of West River Rd, Unincorporated Custer Township, Will County. 4) IL 53 at Joann Ln, Village of Woodridge, DuPage County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-159-21	N/A	2021-055-DR	VARIOUS	Miscellaneous Pavement	1-80400-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	18.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**119-64P59** Highways - Executed

ADA Improvements from 2nd Avenue to 5th Avenue in Rock Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-041-22	STPLTDU(457)	D2 SW 2020-2	FAP 599	Miscellaneous	2-53514-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

**120-64P93** Highways - Executed

Intersection Reconstruction of IL 40 at Science Ridge Road North of Sterling into a modern roundabout.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-049-22		8N	FAP 646	Pavement	2-20446-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No				2.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**121-66J65** Highways - Executed

9.49 miles of designed overlay with bridge repairs from the Henry county Line to IL 40 on Interstate 80.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-090-22		(06-1,06-2)	RS-4,BRR FAI 80	Pavement Bridges	3-08006-0120

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2025		15	6.00	0.00	No

**122-68666** Highways - Executed

Replace structures carrying IL 89 over Clear Creek ESN 078-0025 (PSN 078-2011) and Clear Creek Tributary ESN 078-0024 (PSN 078-2012)Û, 1.4 and 2.8 miles north of IL 18 in Putnam County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Putnam	C-94-103-20	HBFPDHF2(477)	(122)BR,BR-1	FAP 698	Bridges	4-00150-0300 4-00150-0900

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			110	5.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**123-68E54** Highways - Executed

Headwall removal and replacement, culvert ext., and slope repair at 3 locations along IL 41 from S of Avon to N of Capp Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-090-18		(12)CLV,SLP	FAP 574	Miscellaneous Pavement	4-02919-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2023		15	9.00	0.00	No	

**124-68F79** Highways - Executed

1.3 miles of resurfacing with ADA improvements on IL 29 from N. of Truitt Avenue to S. of Cloverdale Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-101-20	NHPPNCUJ(195)	8RS-9,SW	FAP 318	Pavement	4-07219-0400
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**125-70944** Highways - Executed

6.085 Miles, 3P Policy Standard Overlay, ADA Improvements from Maplewood Dr\_in Rantoul to E of Main St in Gifford. Bridge deck overlay at E Branch Salt Fork River 3 miles east of Rantoul ECL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-052-21	HBFP-STPJPZU (954)	(113)RS-7	FAP 709	Pavement	5-52975-0000 5-52975-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

**126-74842** Highways - Executed

Bridge deck replacement on SN 012-0052 carrying I-70 over Mill Creek, 5.5 miles west of IL 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-064-18	NHPPNGQS(464)	(12-51B)BR-2	FAI 70	Bridges	7-50996-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**127-74B55** Highways - Executed

Bridge painting at various locations in Macon County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-127-22		D7 BRIDGE PAINTING 2023-3	FAI 72 FAP 322A	Painting Bridges	0-01376-7002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			175	0.00	0.00	No

**128-74B56** Highways - Executed

Bridge painting at various locations in Fayette and Effingham Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham Fayette	C-97-128-22	STP0JY1(348)	D7 BRIDGE PAINTING 2023-4	FAI 70 FAS 2793	Bridges	0-01376-7003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			105	0.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**129-76M81**      **Highways - Withdrawn**

6.5 miles of designed overlay with ADA improvements on IL 13 / IL 153 from IL 4 to the Perry County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-022-20				Pavement	8-00362-0000 8-00362-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			145	Pending	Pending	No	

**130-85734**      Local Roads - Executed

Replace the bridge carrying Dixon Avenue over Howland Creek, 2/6 miles east of Rock Falls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-043-20		17-00228-00-BR	FAU 5560	Bridges	2-10576-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
Yes			75	2.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**131-85742** Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with HMA approach, and traffic barrier terminals on Cedarville Road over a Branch of Brown Creek, 3 miles southeast of Dakota.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-052-22	ZGTR(549)	21-00191-00-BR	FAS 60	Bridges	2-10619-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

**132-87793** Local Roads - Executed

Remove existing structure and replace with a single span PPC deck beam bridge with aggregate approach on 1100 E Road over Branch of Prairie Creek, 2.9 miles southeast of Ashkum.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-007-23	YM2X(032)	19-00078-02-BR	CH 42	Bridges	3-10665-0000 3-10665-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**133-87836**      **Local Roads - Deleted**

Resurface Chartres Street Raccuglia Drive to 24th Street in La Salle.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-024-24				Pavement	3-10780-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

**134-95912**      **Local Roads - Executed**

Remove and replace two structures carrying Reas Bridge Road over lake Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-006-22	A2HA(541)	12-00251-00-BR	FAU 7355	Bridges	7-10673-0000 7-10673-0010 7-10673-0020 7-10673-0030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			300	4.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**135-97787** Local Roads - Executed

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-004-21	WWA3(248)	17-00031-01-PV (TROY)	MUN 1070	Pavement	8-10667-0000 8-10667-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			95	20.00	0.00	No	

**136-97795** Local Roads - Executed

HMA resurfacing with ADA improvements on Lebanon Avenue from F Street to IL 161 in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-003-21	ET62(727)	17-00169-02-RS (BELLVILLE)	FAU 9266	Pavement	8-10670-0000 8-10670-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**137-97802** Local Roads - Executed

HMA resurfacing with reflective crack control treatment on CH 10 from IL 153 to the east corporate limits of Elkton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Washington	C-98-020-24	XBH0(837)	20-00096-00-RS	FAS 836	Pavement	8-10767-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**138-72403** Highways - Executed

Construction of a new parking lot and internal access road at the new IDOT District 6 Facility and Central Office Headquarters in Springfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-012-23	N/A	HANLEY PARKING 2023	FAP 663	Pavement Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2023		50	4.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**139-46925** Highways - Executed

Bituminous surface treatment on existing roads and parking lots in Burning Star State Fish and Wildlife Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-30-003-21	N/A	BURNING STAR 2022	PARK ROAD -BURNING STAR NO 5	Pavement	0-00842-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			75	1.00	0.00	No

**140-60N11** Highways - Executed

(1.86-Mile) Roadway reconstruction and realignment; building removal and site clearing; installation of a new traffic signal; drainage improvement; cul-de- sac both north and south legs of Ivanhoe Road (existing IL 83); new signage and pavement markings; and aesthetic landscaping to IL 83 from IL 120 to IL 137 and at Atkinson Road, located in Lake County, IL.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Lake	C-91-237-11		3Y-R	FAP 866	Pavement Electrical	1-75972-0000 1-75972-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2024		10	23.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**141-64P63**      **Highways - Deleted**

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 2	Whiteside	C-92-005-21				Bridges	2-46100-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			60	Pending	Pending	No	

**142-64S13**      **Highways - Executed**

Bridge painting on SN's 081-0121, 081-0007 and 081-0008.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 2	Rock Island	C-92-009-23	NHPPHKWA(388)	(161-1HB-1)BP & (81-3B-1)BP	FAI 88 FAI280/74	Bridges	0-01376-2002 0-01376-2003
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	QP-1 & QP-2		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			30	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**143-64S48** Highways - Executed

Intermittent Resurfacing on IL 92 from Turkey Hollow Rd. to IL 192.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-094-23	N/A	(292 & 092)RS	FAP 599	Pavement	2-07692-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	2.00	0.00	No	

**144-68G52** Highways - Executed

Bridge deck sealing at various locations within District 4.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-073-21	STPGIMV(024)	D4 BRIDGE DECK SEALING 2023	VARIOUS	Bridges	4-00201-2301 4-00201-2302
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**145-72111** Highways - Executed

Painting SN 084-0143 carrying Link Road over I-72, 1.2 miles east of the New Berlin interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-021-23		(84-9-2HB-1)BP	FAI 72	Bridges Painting	0-01376-6005
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

**146-74B37** Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-105-22				Bridges Miscellaneous	0-01292-7001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**147-76J97**      **Highways - Deleted**

0.29 miles; Bridge replacement over Lunte Creek, 3.6 miles west of IL 127.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	Washington	C-98-326-18				Bridges	8-00267-0000
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No	10/22/2023		5	Pending	Pending	No	

**148-76L29**      **Highways - Withdrawn**

2.8 miles of ADA improvements on IL 161 from Beech Street to Pleasant Avenue in Centralia.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
5 / 8	Marion	C-98-177-18	NHPP-STPF8N1 (360)	(7Z-2, 8Z-2)SW-1	FAP 805	Miscellaneous	8-00480-2030
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>		
45	No	No	No	No	N/A		
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			100	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**149-76N16**      **Highways - Withdrawn**

Bridge repairs, flood wall work and pavement reconstruction on IL 111 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-056-20				Bridges Miscellaneous	8-00576-0000 8-00576-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/15/2023		20	Pending	Pending	No	

**150-76N43**      **Highways - Withdrawn**

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-095-20				Pavement	8-00703-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/15/2023		10	Pending	Pending	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**151-61H93** Local Roads - Executed

Pavement reconstruction and streetscape improvements on Main Street from Maple Avenue to Hinman Avenue in Evanston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-123-22	QLBY(269)	19-00283-00-PV (EVANSTON)	FAU 1329	Pavement	0-00913-1025 0-00913-1026 1-22520-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	10/31/2023		10	18.00	0.00	No

**152-61J39** Local Roads - Rejected

Traffic signal modernization, roadway widening, and sidewalk construction at the intersection of Milwaukee Avenue and Zenith Drive/Castilian Court in Glenview.

**153-85739** Local Roads - Executed

Resurfacing, guardrail replacement, grading and shaping ditches, centerline and shoulder rumble strips, streetlighting on Belvidere Road from Main Street in Roscoe to IL 173

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-045-22		21-00689-00-SP	FAU 9884	Miscellaneous Pavement	0-00107-2001 2-10622-0000 2-10622-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			55	5.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**154-87814** Local Roads - Executed

Resurfacing CH 10 from the Ford County line to US 45.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois	C-93-001-24	N117(942)	19-00154-01-RS	FAS 335	Pavement	3-10693-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

**155-89805** Local Roads - Executed

Roadway extension of Freedom Parkway from east of IL 8 to Cummings Lane in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell	C-94-028-21	ZNU6(153)	20-00128-02-PV (WASHINGTON)	FAU 6745	Pavement	4-10689-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			170	2.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**156-95929** Local Roads - Executed

Replace the bridge carrying TR 78 over Raccoon Creek, 4 miles southwest of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-106-22	6Z2T(482)	19-02130-00-BR	TR 78	Bridges	7-10885-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	8.00	0.00	No	

**157-97747** Local Roads - Executed

Intersection reconstruction to add two right turn lanes at IL 3 in Sauget.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-014-20	3U65(903)	15-00015-00-PV (SAUGET)	MS 1060	Pavement	8-10747-0000 8-10747-0010 8-11023-0006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	20.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**158-99681** Local Roads - Executed

Replace existing structure with a single-span PPC Deck Beam Bridge with Aggregate approaches on Tuller Road over a drainage ditch 1.6 miels south of Carrier Mills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-002-20	Z9V4(580)	19-00163-00-BR	CH 16	Bridges	9-10632-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

**159-99695** Local Roads - Executed

PCC Pavement, Curb and Gutter, sidewalk replacement, concrete median, decorative lighting, and landscaping on Park Avenue from Adams Street to Herrin Street in Herrin.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-001-23	P35D(843)	18-00071-00-MS (HERRIN)	FAP 726	Pavement	0-00913-9006 0-00913-9007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			135	12.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**160-68G38** Highways - Executed

Bridge deck overlay to 088-0021 and 088-0022-0022 carrying IL 93 over West and East Fork Spoon River west of Bradford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Stark	C-94-059-21	HBFP4APJ(600)	106[(B)BR;(B)BR-1] BDR	FAS 1194	Bridges	4-08821-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

**161-68H00** Highways - Executed

Landscaping I-74 in the City of Peoria. , Landscaping on I-74 in the City of Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-034-22	N/A	72(8,9,9-1)LS-14	FAI 74	Miscellaneous	0-02177-4008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/31/2023			0.00	0.00	No	

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**162-72G06** Highways - Executed

Bridge replacement on IL 29 over a drainage ditch approximately 1.8 miles northwest of Pana (SN 011-0013).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-039-13	NHPPG4AD(478)	2B-2	FAP 75	Bridges	6-00422-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	6.00	0.00	No	

**163-70G28** Highways - Executed

Bridge Joint Repair/Repair Miscellaneous Over US-150 and Norfolk S. RR and FAS 2495 North of Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-016-23	NHPPPQCZ(886)	MBPM 2023-1	FAI 74	Bridges	0-01292-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	3.00	0.00	No	

**164-72136** **Highways - Rejected**

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

**165-72A75** **Highways - Rejected**

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**166-87807**      **Local Roads - Withdrawn**

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle.

<b>Reg / Dist</b>	<b>Counties</b>	<b>State Job #</b>	<b>Federal Project #</b>	<b>Section #</b>	<b>Routes</b>	<b>Major Work Categories</b>	<b>PPS #</b>
2 / 3	LaSalle	C-93-019-23	A583(027)	22-00084-00-RS CITY OF LASALLE	FAU 6104	Pavement	3-10734-0000 3-10734-0010
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
45	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No			30	Pending	Pending	No	

---

**01A-DK063**      **Aeronautics - Executed**

Remove and replace a portion of the aircraft parking apron

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>			
2 / 3	DeKalb	DKB 4924 DEKALB TAYLOR MUNICIPAL	317SBGPTBD	Pavement			
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>		<b>Small Business Initiative</b>		<b>Target Market Program</b>	<b>QP Certification</b>
90	No	No		No		No	N/A
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>	
No		47		7.00	0.00	No	

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**02A-DU090**     Aeronautics - Executed

Airport Perimeter Road Resurfacing - W. Tower Road. and DuPage Drive

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	DuPage	DPA 4979 DUPAGE	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		22		7.00	0.00	No

---

**03A-TR013**     Aeronautics - Executed

Modify Aircraft Hangar Area Drainage

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
2 / 2	Carroll	SFY 4966 TRI-TOWNSHIP	317SBGPTBD	Miscellaneous		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		50		8.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**04A-TI001**      Aeronautics - Executed

Helistop Aircraft Pavement Improvements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	TF8 5050 TINLEY PARK HELISTOP	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
Yes		81		8.00	0.00	No

---

**05A-RA018**      Aeronautics - Executed

Rehabilitate Runway 18-36

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 5	Champaign	TIP 4959 RANTOUL NATIONAL AVIATION CENT	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		54		12.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**06A-QI066**      Aeronautics - Executed

Reconstruct Runway 4/22 (Construction: Phase 4)

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 6	Adams	UIN 5051 QUINCY REGIONAL	3170085TBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
Yes		201		16.00	0.00	No

---

**07A-DU091**      Aeronautics - Executed

Construct New Automobile Parking Lot

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	DuPage	DPA 4980 DUPAGE	N/A	Earthwork Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		85		7.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**08A-MO007**     Aeronautics - Executed

Construct new entrance road and parking lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 4	Warren	C66 5009 MONMOUTH MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		18		7.00	0.00	No

**09A-DU092**     **Aeronautics - Rejected**

Reconfiguration of Taxiway E between Runway 15-33 and Taxiway B

**10A-DI034**     Aeronautics - Executed

Rehabilitate Airport Access Road and Auto Parking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
2 / 2	Lee	C73 4978 DIXON MUNICIPAL	N/A	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		24		4.00	0.00	No

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**11A-PA065**      Aeronautics - Executed

Expand Airport East Quadrant General Aviation Aircraft Parking Apron

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
1 / 1	Cook	PWK 4795 CHICAGO EXECUTIVE	N/A	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		53		11.00	0.00	No

---

**12A-ED020**      Aeronautics - Executed

Rehabilitate Runway 9/27

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
3 / 5	Edgar	PRG 4968 EDGAR COUNTY	317SBGPTBD	Pavement		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		16		8.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**13A-FL034**      Aeronautics - Executed

Maintain and Remark Runway 3-21 and other Airfield Pavements

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
4 / 7	Clay	FOA 4928 FLORA MUNICIPAL	317SBGPTBD	Miscellaneous		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		25		0.00	0.00	No

---

**14A-MV067**      Aeronautics - Executed

Replace Medium Intensity Taxiway Lights (MITL) on all taxiways on the airfield

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 9	Jefferson	MVN 4950 MT. VERNON	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		120		3.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

**15A-MV068**      Aeronautics - Executed

Replace High Intensity Runway Lights (HIRL) on primary runway and replace Medium Intensity Runway Lights (MIRL) on crosswind runway

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 9	Jefferson	MVN 4951 MT. VERNON	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		85		1.00	0.00	No

---

**16A-GR012**      Aeronautics - Executed

Replace existing weather observation equipment with AWOS-II equipment

<b>Reg / Dist</b>	<b>Counties</b>	<b>IL Project #</b>	<b>Federal Project #</b>	<b>Major Work Categories</b>		
5 / 8	Bond	GRE 4879 GREENVILLE	317SBGPTBD	Electrical		
<b>Award Period</b>	<b>Mentor Protégé</b>	<b>Hot Mix Asphalt-Small Batch</b>	<b>Small Business Initiative</b>	<b>Target Market Program</b>	<b>QP Certification</b>	
90	No	No	No	No	N/A	
<b>Pre-Bid Meeting</b>	<b>Completion Date</b>	<b>Calendar Days</b>	<b>Working Days</b>	<b>DBE %</b>	<b>VBP %</b>	<b>Prequalification Waiver</b>
No		30		9.00	0.00	No

---

# Letting Summary Report

Letting Date: April 28, 2023 Volume 026, No. 017

Current Date: June 01, 2026

## 17A-JA040 Aeronautics - Executed

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
4 / 6	Morgan	IJX 4880 JACKSONVILLE MUNICIPAL	317SBGPTBD	Electrical	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		119		0.00	0.00	No				

## 18A-CI008 Aeronautics - Executed

Install 8' Class E Fence and Gates, Phase 4

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories	Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
5 / 9	Alexander	CIR 4788 CAIRO REGIONAL	317SBGPTBD	Fencing	90	No	No	No	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver				
No		162		15.00	0.00	No				